

Proposed renovation of water supply and sewage system by removing and replacing the old water and sewer lines with new lines in the ducts of EFC building within the institute's campus – **“Proposed changes in the tender terms”**.

<b>Corrigendum -1: Pre Bid meeting Responses to pre bid queries.</b>			
SI No	Query	Existing Tender conditions	Modified Tender conditions
01	Minimum value of Interim certificate	<b>Rs. 30,00,000.00/- (Rupees Thirty Lakhs Only.)</b>  The bidders have requested for reduce the minimum value of interim certificate value from Rs 30.00 Lakhs to Rs 20.00 Lakhs.	Minimum interim will be subject to completion of work in minimum 4 ducts. No monetary ceiling.
02	Agreed liquidated damages.	<b>0.50% of the total contract amount per week. (No upper limit).</b>  The bidders have requested for fixing the upper limit for imposing liquidated damages for the delay in completion of the works.	Revised Upper limit for imposing liquidated damages is limited to 5% of the contract value.
03	Time allowed for completion.	<b>75 days</b> from the date of placing work order on the lowest bidder. They should commence the work within 7 days on receipt of the work order.  The bidders have requested for increase the time allowed for completion of from <b>75 days to 100 days</b> .	Planning should be done in a way that work in each duct should complete within 20 days. Work should commence in two ducts at a time.

Note: This Corrigendum forms a part of the tender No. IDRBT/EST/SMB/001/2025-2026 Dt. 02.04.2025 and this corrigendum must also be signed, stamped by the bidder and submitted along with the PART-I of the tender document.

Sd/- Dy General Manager  
Date: April 15, 2025.