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INSTITUTE FOR DEVELOPMENT AND RESEARCH IN BANKING 

TECHNOLOGY 
(ESTABLISHED BY RBI) 

 

E-TENDER FOR 

 
PROPOSED RENOVATION OF EFC GROUND FLOOR FOR RECEPTION AND 

DINING HALL AND UPGRADATION OF KITCHEN WITHIN THE IDRBT PREMISES, 
MASAB TANK, HYDERABAD, TELANGANA-500057 

 

IDRBT Ref. No: IDRBT/EST/SMB/316/2025-26 Date:27.02.2026 

MSTC Ref No: IDRBT/Head Office/Procurement/15/25-26/ET/15[Renovation of Canteen EFC Bldg] 

 

TENDER SCHEDULE 

THROUGH TWO BID E-TENDERING PROCESS 

Name of Bidder:  

Address:  
 

 

Date of Release of Tender : 15:00 Hours on 27.02.2026 
Last date of Submission of tender : Before 15:00 Hours on 20.03.2026 
 

 

CLIENT: 
' 

 

 

 

 

Institute of Development and Research  

in Banking Technology (IDRBT), 

Castle Hills, Road No-1, 

MasabTank, Hyderabad-500057. 

Ph No: 040-23294182 

 

CONSULTANTS: 
 

Aspire  Archi tects  & D’Zignners  

Plot # 12,  

Sainikpuri,  

Secunderabad  

Telangana - 500094 

Mobile No. 9945704022 
E-Mail : lakshmicv.aspire@gmail.com 
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Important Instructions to Bidders 

 
1. This tender is for the “Proposed Renovation of EFC Ground Floor for Reception and Dining Hall 

and Upgradation of Kitchen within the IDRT Premises, Masab Tank, Hyderabad, 

Telangana-500057”.  It is a Two Bid containing Technical Bid and Price Bid. 

2. In their own interest the contractors are advised to use their own specific seals and desist from 

using currency coins for the purpose. Tenders with incomplete or broken seals are liable to be 

rejected, the matter solely resting at the discretion of the Employer / Architects. If a contractor 

does not quote for one or more items, the Tender will be considered as incomplete and will be 

rejected. 

 

3. Clients/Architects reserve to itself the right to accept or reject any tender without assigning any 

reason for doing so and does not bind itself to accept the lowest or any other tender. 

 

4. General Specifications are for guidance only. The latest ISI codes and specifications and mode 

of measurements will be referred to during execution.  

 

5. The term "The Architects" in the said conditions shall mean  Aspi re  Archi tec t s  & 

D’Zignners ,  Plot # 12, Sainikpuri, Secunderabad, Telangana – 500094. 

 

6. Employer or Client shall mean Institute of Development and Research in Banking Technology 

(IDRBT), Castle Hills, Road No-1, MasabTank, Hyderabda-500057 

 

7. The prospective Bidders shall submit the Bid through e-bidding only on the e-Portal - 

https://www.mstcecommerce.com/eprocn/ 

 

8. The details of the Helpdesk, System Settings, and other useful video guides are available on 

the e-portal itself. 

 

9. The bidder shall require a class 3 signing and encryption type DSC for submission of the bid. 

https://www.mstcecommerce.com/eprocn/
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1. Notice Inviting Tender (NIT) 

The bidders desirous of taking up the work of are requested to submit their offer (Technical & 

Commercial) in the prescribed format in response to this tender notice. The criteria and the actual 

process of evaluation and subsequent selection of the successful bidder will be entirely at the Institute’s 

discretion. 

 

This Tender document is not an offer by IDRBT, but only an invitation to receive responses from the 

bidders. No contractual obligation whatsoever shall arise from the tender process unless and until a 

formal contract is signed and executed by duly authorized official(s) of IDRBT with the successful 

bidder. 

 

S.No. Details Description 

1 Name of work Proposed Renovation of EFC Ground Floor for Reception and Dining Hall 

and Upgradation of Kitchen within the IDRT Premises, Masab Tank, 

Hyderabad, Telangana-500057”.  

2 Nature of work. Civil & Interior works including Electrical, VRF AC. 
 

3 Earnest Money Deposit Rs. 2,00,000.00 (To be submitted along with the tender. To be 

submitted in the shape of DD in favour of “IDRBT, Hyderabad” and 

should have validity of minimum 120 days. Tender documents without 

EMD will be rejected. Also “Please note that incomplete tenders / 

tenders with conditions will be rejected and the EMD will be 

forfeited”. EMD of Unsuccessful bidders shall be returned on 

completion of tendering process. The original DD must be submitted at 

IDRBT before closing of Tender i.e. on or before 15:00 hours on 

20.03.2026. 

 

4 Total Security 

Deposit Amount. 

1. Initial Security Deposit (ISD) – 2% of the Tender value including 

EMD. 

2. Retention money of 10% of the value of the work done will be 

deducted from every running bill, till total retention, including EMD 

and initial SD paid earlier, comes to 5% of the contract value, and same 

shall be held by the IDRBT as Total Security Deposit. On the 

Architect’s certifying the completion of work, 50% of the total security 

deposit shall be released to the contractor along with the final 

certificate of payment, and the balance amount will be refunded after 

completion of defects liability period of 12 months. No interest will be 
paid on the Security Deposit amount. 
 

5 Eligibility of the 
Bidder. 

As per Eligibility Criteria mentioned below. 

6 Validity of the Offer. 120 days from the date of opening of Price Bid. 
 

7 Time allowed for 
completion. 

 60 days from the date of placing work order. They should commence 

the work within 7 days on receipt from date of Handing over the site. 
 

8 Payment terms As per tender conditions enumerated in this tender documents 
 

9 Defects liability 
period. 

12 Months the date of handing over the site by the Bidder after 
completion of the work. 
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10 Clarifications if any. Any clarification in this regard may be sought from the Estate 

Department, IDRBT through email ID allestate@idrbt.ac.in / Phone no. 
040-23294182. 
 

11 Last Date of 

submission of bids 

along with EMD. 

On or before 15:00 hours of 20.03.2026 

12 Place of submission 

of tender documents. 

The dully filled in tender document downloaded from the web site 

along with all copies of supporting documents shall be Uploaded in the 
MSTC website before the last date and time mentioned above. 
 

13 Pre-Bid Meeting Pre-Bid Meeting will be Conducted on 02.03.2026 @ 11.00AM at 

Institute of Development and Research in Banking Technology 

(IDRBT), Castle Hills, Road No-1, Masab Tank, Hyderabda-500057. 

No technical Clarifications shall be entertained after the Pre bid 

Meeting. 

No Conditional Tenders shall be allowed, if any shall be summarily 

rejected. 

 

14 Minimum interim Each running bill of Minimum Rs. 30.00 Lakhs and above 

 

15 Liquidated Damages 
(Penalty clause) 
 

At the rate of 0.5% (half percent) of the contract value per week of delay. 

There is no upper limit on the Liquidated damages. 

16 If Abnormal rates 

quoted by the bidder. 

If the final L1 bid is below 15% of the estimated cost, then the L-1 

contractor has to submit Additional Security Deposit (ASD)/Additional 

Performance Guarantee (APG). The amount of such ASD / APG shall 

be the difference between Quoted cost and estimated cost. 

Bank Guarantee or FDR receipt favoring IDRBT, Hyderabad. 

17 Eligible Taxes 1. Income Tax & GST IT will be deducted at source as per Govt. 

Guidelines. 

2. Reimbursement of GST will be made only on submission of proper 

GST invoice as per applicable GST provision. The contractor 

should comply with the following; 

3. Contractor should have GST Registration Number 

4. Invoice should specifically/separately disclose the amount of GST 

levied at applicable rate as per GST provision 

5. In case of Correction in the bills after scrutiny, contractor should 

submit fresh bills for payment 

6. Contractor should timely file his GST return in accordance with 

GST provisions to enable the bank to claim the credit of GST paid 

to the contractor 

7. The GST Number of IDRBT 36AAAAI0204K1Z4 

 

mailto:allestate@idrbt.ac.in
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18 Evaluation of Price 

Bids and Finalization 

1. Only those Bidders who qualify in Technical evaluation would be 

shortlisted and the online price bid submitted by the bidder will be 

opened. 

2. The L1 Bidder will be selected on the basis of net total of the price 

evaluation as quoted in the Online bidding. 

3. In case, the L1 amount quoted by two or more contractors is the 

same, such lowest contractors will again be asked to submit sealed / 

online “Revised + Percentage Offers” on the original Estimated Cost of 

tender but the revised percentage shall, in no case, be higher than the 

percentage quoted during their initial offer for the project. The L1 shall 

be decided on the basis of revised offers. 

 

4. The process of online rebidding amongst the two or more contractors 

offering same rates shall continue till L1 bidder is discovered. If 

required, PL shall conduct reverse auction to discover the L1 bidder. 

 

5. In case, any of such contractors or all contractors (who have quoted 

same tender amount in the initial bidding or subsequent bidding) refuse 

to submit revised offer, it shall be treated as “Withdrawal of tender” by 

the Contractor before acceptance by PL and the EMD of such 

contractors shall be forfeited and they shall not be allowed to 

participate in the re-tendering process for the work. 

 

6. If the final L1 bid is unreasonably low i.e. L1 bid is less by 15% or 

more of the Estimated Cost, the contractor shall submit additional 

Security Deposit in the form of PBG/DD for an amount equal to 

difference in the estimated cost vis-a-vis final tender amount quoted by 

the L1 contractor. PBG/DD to be submitted within 7 days from issue 

of letter from /IDRBT. 

 

7. If the L1 bidder refuses to give the PBG, then the EMD will be 

forfeited and the tender will be re-invited. The L1 bidder will not be 

allowed to participate in the retendering process. 

 

   

19 Working Hours From 7.00 AM to 8.00 PM on all days (working days and Holidays) 

The Contractor has to work in the Premises of an office which is 

functional and no in convenience to be created for effective 

functioning of office during office hours and the office staff. The 

Contractor should make necessary arrangements for this. 

 

20 Any additional 

Information 

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding GST), 

wastages, Octroi, machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental charges, lead 

and lift charges and all related expenses to complete the work. 
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Important Notes for Execution of Work: 

 

• Works are to be executed in Ground Floor of EFC building. 

 

• Lifting of all the work m aterials shall be done through the 

staircase only. 

 

• Use of lift in any circumstances shall be avoided / prohibited. 

 

• All m aterials shall be stored at one place as shown to the 
c ontractors. 

 

• Accommodation for Labour shall be done outside the Office 

Premises. 

 

• Power and water shall be provided by the IDRBT, but will be 

charged as per the actual.  

 

• Every contractor is expected before quoting rates to inspect the 

site of proposed works and discuss with Project Architect 

Consultant and /or IDRBT. The material must strictly comply 

with the relevant specifications. Sample of materials as specified 

shall be submitted for the approval of the Architect/IDRBT before 

supplying the site. 

 

21 The Institute reserve its rights to accept or reject any or all the tenders, either in whole or 

in part without assigning any reason(s) for doing so and no claim / correspondence shall 

be entertained in this regard. 

 

The Institute may use its discretion as it deems fit to award the work to any of the bidder 

without assigning any reason whatsoever. 
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IMPORTANT 

It is mandatory that the bidder sign and certify with seal on each page of the tender documents as well 

as all the supporting documents as a token of having read and understood the terms & conditions 

contained therein. The bidder should fill up the information in clear and legible terms. Wherever the 

prices are to be quoted, they shall be written in figures and in words as well. No additions/ 

modifications/ deletions in the tender documents and other related supporting documents shall be 

entertained. 

 

The Bidders shall upload the following information / documents on MSTC site for examination by 

Institute to satisfy the Bidder’s eligibility: 
 

(a) Work experience & Completion of similar works of specified 

value during the specified period. 
As per Eligibility criteria. 

(b) Turnover / Credit worthiness of the bidder and their turnover 

during the specified period 
As per Eligibility criteria. 

 

 

➢ In the event of intending Bidder’s failure to satisfy the Institute with documentary evidence in 

support of their possessing required eligibility; the Institute reserves the right to refuse their 

participation in the tendering process. 

 

➢ The bidders may visit the site from 27.02.2026 to 19.03.2026 between 10.00 AM to 4.00 

PM (on working days only) after making a prior intimation on our e mail (allestate@idrbt.ac.in) 

to understand the scope of the work.  

 

➢ A pre-bid meeting of the intending Bidders will be held 11.00 AM on 09.03.2026 at Estate 

Department, Academic Building, IDRBT, Hyderabad.  

 

All prospective bidders / Bidders or their authorized representatives are required to attend the 

pre- bid meeting to seek clarification, if any, regarding this tender. No deviation in Institute’s 

terms and conditions mentioned in the tender shall be accepted. 

➢ The duly filled in tender documents shall be uploaded on MSTC site on or before 15:00 hours 

on 20.03.2026. 

 

➢ Any amendments / corrigendum to the tender, if any, issued in future will only be notified on 

the MSTC website. 

 

 

 

Hyderabad 

Date: 27.02.2026 Director 

mailto:(allestate@idrbt.ac.in
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2. Eligibility Criteria 
 

Section – 1 
 

S.No. Criteria Documents Required 

1 The contractor should be a registered with RBI or 

Public Sector Banks for Composite works (Civil , 

Interior, Electrical and  VRF Air Conditioning 

etc.) contractors Rs 2.00 Crores and above. 

A copy of valid registration certificate from 

respective authorities. 

 

2 The Contractor should have minimum of 07 (Seven) 

years’ experience in the field as on 31.01.2026. 

Copy of Registration of the Firm or Copy of 

incorporation. At least one copy of the work 

order from the clients prior to 
01.02.2019. 

 

3 

Bidder should have a minimum of  

Rs. 3 ,00,00,000.00 annual average turnover per year 

during last three financial years i.e. 2022-23, 2023- 
24 and 2024-25 from the related business. 

Audited balance sheet and certificate from 

the Charted Accountant. 

 

 

4 

The Tenderer should have executed the following 

work in a single contract COMPOSITE NATURE 

(Civil, Interior, Electrical and VRF AC etc.) during 

the last Five (5) years ending with 31.01.2026 for at 

least, 

One similar completed work costing not less than 

Rs.1.10 Crores. The work contains Civil, Interior, 

Electrical and VRF Air Conditioning etc. should not 

be less than 15% of the value of work executed. 

Excluding GST / Service tax or any other taxes. 

 

Satisfactory completion certificates of the 

works clearly indicating the cost & nature of 

work executed, date of commencement & 

completion issued by the Clients. The works 

shall Mandatorily be supported with form 

26AS regarding the bills claimed for the 

Certificate submitted. 

5 The contractor must have valid GST registration, 
PAN number. 

Copy of the GST registration certificate and 

copy of PAN card. 

6 The contractor should submit the Labour License. Copy of the certificate of Govt Labour 

department License shall be Submitted by 

the successful tenderer. 

7 The bidder should not have been black-listed/ barred 

by any Public Sector Bank, RBI or IBA or any other 

Government/PSU agencies during last Seven years. 

An undertaking in this regard is to be 

submitted to the Bank by the Bidder on 

Rs.200/- Stamp Paper. IDRBT will verify 

the same. 

8 The contractor (Proprietor / Partner/ Director)  

should have a valid from Electrical Licensing Board 
Class –A license. 

Valid license to be submitted for carrying 

out the work Telangana state Electrical 

Licensing Board Class –A license is 

mandatory. 
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9 The Contractor should have local presence and 

demonstrated execution capability (completion 

certificates of past work order at Greater Hyderabad 

Municipal Corporation or adjoining districts) at least 
during last 5 years from the last date for bidding . 

Proofs for the same should be submitted. 

(Work orders, GST Certificate, Lease 

Agreement of Office Premises, property tax 

receipts etc.). 

10 The Company/ Brand of the AC’S should be 

Mentioned . 

An Authorization letter or Dealership 

certificate from the manufacturer shall be 

provided. 

 

NO JOINT VENTURE PROJECTS ARE PERMITTED / ALLOWED. 

PARTIAL COMPLETION CERTIFICATES WILL NOT BE CONSIDERED 

 

NOTE: 

• BIDDER MUST COMPLY WITH ALL THE CRITERIA MENTIONED ABOVE. NON- 

COMPLIANCE OF ANY OF THE CRITERIA WILL ENTAILED TO REJECTION OF 

THE BID SUMMARILY. THE INSTITUTE RESERVES THE RIGHT TO VERIFY / 

EVALUATE THE DOCUMENTS / CERTIFICATES SUBMITTED AS EVIDENCE BY 

THE BIDDER. 

 

• RELEVANT COMPLETION CERTIFICATES OF HAVING COMPLETED SIMILAR 

WORKS (WORK ORDERS WILL NOT BE CONSIDERED) ISSUED BY COMPETENT 

AUTHORITY MUST BE ENCLOSED FAILING WHICH YOUR TENDER WILL BE 

SUMMARILY REJECTED. 

 

• CERTIFICATES ISSUED BY THE PRIVATE BUILDERS, SUB CONTRACTUAL 

WORKS ARE NOT ELIGIBLE. 

 

• COMMITTEE OF IDRBT WILL INSPECT THE SITES OF WORKS / OFFICES OF 

CLIENTS FOR WHICH RELEVENT CERTIFICATES ARE ENCLOSED IN PRE 

QUALIFICATION TENDER. 
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Section - 2 

Structure and Organization 

Name of the Tenderer: 

 

Address 

 

 

 

The tenderer is 

 

1. An Individual 

 

2. A Proprietary firm 

 

3. A limited company or limited corporation 

 

4. A member of a group of companies (If yes, give names, address and present description 

of other companies) 

 

5. A Subsidiary of large organization 

(If yes, give name and address of the present organization) if the company is subsidiary, 

State what involvement if any, will the parent company have in the project. 

 

Attach the organization chart showing the structure of the organization including the names of the 

directors and position of officers. 

 

6. Number of years of experience 

 

• As a prime contractor 

 

i. In own country 

 

ii. Other countries (specify country) 

 

7. How many years your organization been in business under your present name? 

Add what were your fields when you established your organization. 

 

8. Were you ever required to suspend construction for a period of more than six months 

continuously after you started? If so, give the names of project and reasons of failure. 

 

9. Have you ever not completed any work awarded to you? If so, give name of project and 

reasons for not completing work. 

 

10. In how many projects were imposed penalty for delay? Please give details. 

 

 

Signature of Contractor 
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Section – 3 
 

Financial Details 

Annual Turnovers for The Last Three Years: 

S. 

No. 

Year Turnover from Similar 

works (in lakhs) 

Turnover from all 

other sources  

(in lakhs) 

Remarks 

1 2022-24    

2 2023-24    

3 2024-25    

1. List your sources of finance 

 

• Own resources 

• Bank credit 

• Other sources specify if any? 

2. Name and address of Bank from whom reference can be obtained. 

 

Name: 

 

Address: 

 

 

Ph. 

Note: 

1. Please attach certified/attested copies of the latest IT and/or Profit and Loss account statement 

to support the information furnished, failing which your firms will be summarily rejected. 

 

2. Please attach certified Certificate of financial Soundness by Bank. 

 

 

 

Signature of Contractor 
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Section – 4 

 

Experience profile 

 

Details of similar works composite nature interior, electrical, 

Ac  and civil works completed in last five years 
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. 

N
o
 

. 
D

es
cr

ip
ti

o
n
 o

f 

th
e 

w
o
rk

 

N
am

e 
an

d
 

ad
d
re

ss
 o

f 

th
e 

E
m

p
lo

y
er

 

C
o
n
tr

ac
t 

N
o
. 

an
d
 d

at
e.

 

D
at

e 
o
f 

aw
ar

d
 o

f 

w
o
rk

 

S
ti

p
u
la

te
d
 

d
at

e 
o
f 

co
m

p
le

ti
o
n
 

A
ct

u
al

 d
at

e 

o
f 

 

co
m

p
le

ti
o
n
 

V
al

u
e 

o
f 

co
m

p
le

te
d
 

w
o
rk

 (
in

 

la
k
h
s)

 

R
ea

so
n
s 

fo
r 

d
el

ay
 

P
en

al
ty

 i
f 

an
y
 

Similar Works 

1          

2          

3          

4          

Note: 

1. Tenderer must attach copies of the certificates issued by the Client. 

 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by the 

client are attached 

 

Relevant certificates of having completed similar works issued by competent authority must be 

enclosed failing which your tender will be summarily rejected. 

 

 

Signature of Contractor 
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Details of other works completed in last five years 
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Other Works 

1          

2          

3          

Note: 

1. Tenderer must attach copies of the certificates issued by the Client. 

 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by the client 

are attached. 

 

Relevant certificates of having completed similar works issued by competent authority must be 

Enclosed failing which your tender will be summarily rejected. 

 

 

Signature of Contractor 
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Section – 5 

 

Resources Personnel 
 

Details of skilled and trained manpower including engineers and technical staff presently employed: 

 

S. 

No. 

Name Qualification Designation Total Experience  

(in years) 

Remarks 

1      

2      

3      

4      

5      

6      

7      

8      

 

Signature of Contractor 
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Details of engineers and technical staff proposed to be deployed  

on the project along with bio-data of key personnel 

 
S. 

No. 
Name Qualification Designation Total Experience 

(in years) 

Remarks 

1 

     

2 

     

3 

     

4 

     

5 

     

6 

     

7 

     

8 

     

9 

     

10 

     

Note: 

 

Tenderers are also required to attach the complete organization chart of the Engineering and Technical 

Staff proposed to be deployed on the project. 

 

 

 

Signature of Contractor 
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       Section – 6 

 

Details of tools, plant and machinery (in working conditions) 
owned by the tenderer 

S. 

No. 

Description Make Model & 

Year of 

Manufacture 

Capacity Condition Nos. 

Available 

Any other 

relevant 

information 

Remarks 

1 

        

2 

        

3 

        

4 

        

Note: 

 

 

Signature of Contractor 
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Section – 7 
 

 

Details of ongoing works 
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Note: 

 

1. Please attach copies of the certificates issued by the Client. 

 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by the 

client are attached 

 

 

 

 

Signature of Contractor 
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SECTION – 8 

 

Documents to be attached with the Tender by the Tenderer 

1. Details of all works and similar works completed in last FIVE years. 

 

2. Annual Turnover for the last three years with supporting documents. 

 

3. Registration of Company. 

 

4. Partnership deed/Memorandum and Articles of Association of the firm. 

 

5. Registration under Labour Laws. 

 

6. GST Registration Certificate. 

 

7. Details of Skilled and Trained Manpower including Engineers and Technical staff 

presently employed. 

 

8. Details of Tools, Plants and Machinery (in working conditions) owned. 

 

9. Details of Testing, Measuring and Inspection Equipment and facilities for 

calibration owned. 

 

10. Details of Safety Appliances and Equipment owned 

 

11. ISO 9000 certificate (if any). 

 

12. General Service Tax Registration certificate to be enclosed COMPULSORY 

 

13. Original Power of Attorney of the person signing the tender documents or 

photocopy duly attested by Notary Public. 

 

14. Details of on-going works & supporting Documents. 

 

15. Details of Plants and Machinery proposed to be deployed on the project. 

 

16. Details of Engineers and Technical staff proposed to be deployed on the project 

along with organization chart and bio-data of key personnels. 

 

17. Programme for execution of works. 

 

18. Month wise Cash flow requirements. 

 

19. Valid Electrical licence. 

 

 

 

 

Signature of Contractor 
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The Director 

 

3. FORM OF TENDER 
 

Place:  

Date:   

Institute for Development and Research in Banking Technology 

Estate Department 

Castle Hills Road # 1,  

Masab Tank, Hyderabad-500057. 

Sir, 

 

We have carefully examined the specifications, designs and schedule of quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the installation site 

of the works specified in the said memorandum and having acquired the requisite information relating 

thereto as affecting the tender. We hereby offer to execute the works specified in the said memorandum 

within the time specified in the said memorandum at the rates mentioned in the attached Schedule of 

Quantities and in accordance in all respects with specifications, designs and instructions in writing 

referred to in articles of agreement, general instructions to the bidders and special conditions, 

conditions hereinbefore referred to, specifications, data sheet and schedule of quantities and with such 

materials as are provided for, by and in all other respects, in accordance with such conditions so far as 

they may be applicable. 

 

MEMORANDUM 

 

(a) Description of works Proposed Renovation of EFC Ground Floor for Reception 

and Dining Hall and Upgradation of Kitchen within the 

IDRT Premises, Masab Tank, Hyderabad, Telangana-

500057”.  

(b) Mode of payment As per Tender conditions enumerated in the tender 
documents. 

(d) Earnest Money Deposit (EMD)* Rs.2,00,000.00 

(e) Time allowed for completion of 
work. 

60 Days from the date of placing the work order. 

*EMD will be forfeited if the Bidder: 

a) withdraws the bid after opening of the commercial bid, 

b) fails to commence the work awarded to him within the prescribed time limit. 

 

2. We also agree that our tender will remain valid for acceptance by the Institute for 120 days 

from the date of opening of Price Bid and this period of validity can be extended for such period 

as may be mutually agreed between the Institute and us in writing. 

 

3. Should this Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms and 

Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, or 

assignees or nominees such sums of money as are stipulated in the conditions contained in the 

tender together with the written acceptance of the Contract. 

 

4. I/We understand that you reserve the right to accept or reject any or all the tender either in full or in 

part without assigning any reason therefor. We have submitted a DD for a sum of Rs.2,00,000.00 as 
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earnest money with the Institute, which amount is not to bear any interest. Should we fail to execute 

the Contract when called upon to do so, we do hereby agree that this sum shall be forfeited by us to 

the Institute. 

5. The tenders shall be uploaded in two parts. Part I contains all commercial terms and conditions and 

technical particulars and Part II contains only the price bid in the Institute's Proforma. 

 

 

 

 

Dated:  day of  2026. 

For and on behalf of M/s   
 

 

 

(Signature with seal) 

 

 

Name   

Designation   

Place   

Date   

 

 

(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 

 

Witnesses 

 

(1) Signature with 

name, address and date 
 

 

 

 

 

 

(2) Signature with 

name, address and date 
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4. Notice to Contractor 

Address: 
 

 

 

 

 

 

Project: Proposed Renovation of EFC Ground Floor for Reception and Dining Hall and Upgradation 

of Kitchen within the IDRT Premises, Masab Tank, Hyderabad, Telangana-500057.  
 

Ref: C i v i l ,  Interior, Electrical and VRF AC works. 

Dear Sir, 

 

On behalf of our clients, Institute of Development and Research in Banking Technology (IDRBT), 

Castle Hills, Road No-1, Masab Tank, Hyderabda-500057, we have pleasure in inviting you to 

tender for the aforesaid work. 

 

The scope of work broadly as given below is for “Proposed Renovation of EFC Ground Floor for 

Reception and Dining Hall and Upgradation of Kitchen within the IDRT Premises, Masab Tank, 

Hyderabad, Telangana-500057”.  
 

1. Tender Documents should be filled and uploaded on the site of MSTC. 
 

2. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 

information which may be necessary for the purpose of filling this tender and for entering into a 

contract for the execution of the same and must examine the drawings and inspect the site of the 

work and acquaint himself with all local conditions and matters pertaining thereto. 

 

3. Each of the tender documents page is required to be signed by the person or persons submitting 

the tender in token of his/their having acquainted himself/themselves with the General 

conditions etc., as laid down. Any tender with any of the documents not so signed will be 

rejected. 

 

4. The tender documents must be filled in English and all the entries must be made by hand and 

written in ink. If any of the documents are missing or un-signed, the tender shall be considered 

invalid. 

 

5. Each and every one of all erasures and additions/alterations made, while filling the tender, must 

be attested by initials of the tenderer. Over-writing of figures must be attested by initials of the 

tenderer. Overwriting of figures is not permitted. Failure to comply with either of these 

conditions will render the tender void. After submission of the tender no advice or any change 

in rate or conditions will be entertained. All the rates should be quoted both in figures and 

words. In-case of any discrepancy in rates quoted in words/figures and the amounts, the rate 

quoted in words shall be taken as final and binding. 

6. The tender shall be valid for a period of 120 days from the date of opening. 
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7 TOTAL SECURITY DEPOSIT: shall comprise of: 

 

a. Earnest Money deposit 
b. Initial Security deposit 

c. Retention money 

 

7.1 The intending tenderer shall deposit on IDRBT, by Demand Draft a sum of RS. 2,00,000.00 as the 

Earnest Money, as a guarantee of good faith, which amount shall be forfeited as liquidated 

damages, in the event of any evasive/direct refusal or delay in starting the work and or signing the 

contract. The deposit of the unsuccessful tenderers will be returned, without interest, immediately 

after a decision is taken regarding the award of the contract. The Earnest money of the successful 

tenderer will be adjusted towards Security Deposit. A tender not accompanied by Earnest money 

deposit will not be considered. 

 

7.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, 

as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in favour of The IDRBT 

Within 14 days from the date of issue of work order to commence work. The EMD and 

Security deposit thus paid shall be held by the IDRBT as Security deposit, for due execution 

and fulfillment of the contract, till the completion of the work and defect liability period in all 

respects and shall not bear any interest. 

 

7.3 Together with the money paid under clause 7.1 & 7.2 above, further retention of 10% of the value 

of the work done will be deducted from every running bill, till total retention, including EMD and 

initial SD paid earlier, comes to 5% of the contract value, and same shall be held by the IDRBT as 

Total Security Deposit. On the Architect’s certifying the completion of work, 50% of the total 

security deposit shall be released to the contractor along with the final certificate of payment, and 

the balance amount will be retained in the manner stated elsewhere for a further period of twelve 

months after the completion date recorded in completion certificate, issued by the Architects and 

agreed to by the IDRBT. 

 

8.Within 15 days on receipt of intimation from the Architects of the acceptance of his/their tender, 

the successful tenderer shall be bound to sign an agreement, on a stamp paper in accordance with 

the Draft Agreement and conditions of contract attached herewith, but the work order or the 

written acceptance of a tender by the Employer will constitute a binding agreement between the 

Employer and the person tendering whether such formal contract is or not signed by the contractor. 

 

9.All compensation or other sums of money payable by the contractors to the clients, under the 

terms of this contract, may be deducted from the Security Deposit or from any sum that may be or 

may become due to the contractor on any account whatsoever, and in the event of the Security 

deposit being reduced by reasons of any such deductions, the contractor shall within 15 days of 

being asked to do so make good in cash or cheque, any sum which have been deducted from his 

security deposit. 

 

10.The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 

floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 

totally wash out the work. Until the completion certificate is issued to the Contractors, neither the 

Architect nor the clients will be responsible for such damage or wash out of the construction work. 

 

11.Time is the essence of the contract. The work should be completed within stipulated time as per 

NIT. The date of commencement shall be within 7 (Seven) days from the date of handing over the 

site. 

 

The successful contractor will have to give a CPM/PERT chart of various activities of work to be 
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done so that the work gets completed within the stipulated time as per NIT. The chart shall be 

submitted within 15 days from the date of acceptance of the tender. 

 

12.If the contractor fails to complete the work by the Scheduled date of completion or within any 

sanctioned extended time, they will have to pay liquidated damages at the rate of 1.00% of contract 

amount for each week of delay the work remains incomplete beyond the completion (Original / 

extended date), as per clause 31 of the General conditions of contract. 

13.The quantities contained in the Schedule are only indicative. The work as actually carried out 

and done will be measured up from time to time, for which payment will be made subject to the 

terms and conditions of contract. 

 

14.The unit prices shall be deemed to be fixed prices. In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented every month for extra/substituted items 

regularly to the Architects for checking. The settlement will be made based on figures arrived at 

jointly and taking into account unit prices of items of work mentioned in the contract assigned to 

the successful tenderers. In case, of extra items, where similar or comparable items are quoted in 

the tender, extra rates shall invariably be based on those tender rates to the extent reasonable. 

 

15.Our clients, Institute of Development and Research in Banking Technology (IDRBT), Castle 

Hills, Road No-1, MasabTank, Hyderabda-500057, do not bind themselves to accept the lowest or 

any tender and reserve to themselves the right to accept or reject any or all tenders, either in whole 

or in part, without assigning any reason whatsoever for doing so. 

 

16.No employee of the IDRBT is allowed to work as a contractor for a period of two years of his 

retirement from IDRBT service, without the previous permission of the IDRBT. This contract is 

liable to be cancelled, if either the contractor or any of his employees is found at any time to be 

such a person who had not obtained the permission of the IDRBT as aforesaid before submission 

of the tender or engagement in the contractor’s service. 

 

17.The tenderer, apart from being a competent contractor must associate himself with agencies of 

the appropriate class who are eligible to tender for (1) INTERIOR (2) Air conditioning works 

(3) Firefighting systems & (4) Interiors (fixed furniture), as the case maybe. 

 

18.Release of security deposit: 

 

100% of Retention money will also be released as noted under(i) above, subject to submission of a 

Bank Guarantee, to the satisfaction of IDRBT for an equivalent amount. This Bank Guarantee shall 

be valid upto completion of defects/removal liability period plus 3 months. 

 

ARCHITECTS: Aspi re  Archi t ec t s  & D’Zignners  

Plot # 12, Sainikpuri,  

Secunderabad,Telangana - 500094 

Mobile No. 9945704022 
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5. ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT made the  day of  2026 between 
 

 

of   
 

(hereinafter called the “Employer”) of the one part and   

of  (hereinafter called “The Contractor”) of the  

other part, w h e r e a s    the   Employer   is   desirous   of   getting   the work o f  

 “Proposed Renovation of EFC Ground Floor for Reception and Dining Hall and Upgradation  

of Kitchen within the IDRT Premises, Masab Tank, Hyderabad, Telangana-500057”.  
 executed and has caused drawings, conditions of contract, specifications and schedule  
 of quantities etc., describing the works prepared by Aspi r e  Arch i t ec t s  &  D’Zignne r s ,  Plot # 12, 
 Sainikpuri, Secunderabad, Telangana – 500094. 

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions 

of contract, specifications and schedule of quantities etc., have been signed by or on behalf of the 

parties hereto. 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set 

forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the 

said drawings and described in the same specifications and included in the said schedule of quantities 

for such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 

estimated to be Rs. _______(Rupees____________________________________________  

(hereinafter referred to as “Said Contract Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete 

the work shown in the said drawings and described in the said specifications. 

 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. The term “Architect” in 

the said conditions shall mean the said Aspi re  Archi t ec t s  &  D’Zignners ,  Plot # 12, 

Sainikpuri, Secunderabad,Telangana – 500094  or in the event of their ceasing to be the 

Architect for the purpose of this contract, such other person as shall be  nominated for that 

purpose by the Employer, not being a person to whom the contractor shall object for reasons 

considered to be sufficient by the Arbitrator mentioned in the said conditions provided always 

that no persons subsequently appointed to be the Architect  under this contract shall be entitled to 

disregard or over-rule any previous decision or  approval or direction given or expressed by the 

Architect for the time being. 

 

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities 

with the rates entered therein, shall be read and studied as forming part of this agreement and 

the parties hereto shall respectively abide by and submit themselves to the conditions and 

stipulations and perform the agreement on their part respectively in such conditions contained. 
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4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to 

carry out work in respect of the entire works to be paid for according to actual measured 

quantities, including variations from BOQ at the rates contained in the Schedule of rates and 

Probable bill of quantities or as provided in the said conditions. 

 

5. The Employer through the Architect, reserves to himself the right of altering the drawings and 

natures of the work, of adding/substitution to or omitting any items of work or having portions 

of the same carried out through alternate agencies without prejudice to this contract. 

 

6. Time shall be considered the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 7 days reckoned from 

the date of handing over the site, as provided for in the said conditions and complete the entire 

work AS PER NIT subject to nevertheless to the provisions for extension of time. 

 

7. This agreement and contract shall be deemed to have been made in Hyderabad and any 

questions or dispute rising out of or in any way connected with this Agreement and Contract 

shall be deemed to have arisen in Hyderabad and only the courts in Hyderabad shall have 

jurisdiction to determine the same. The limitation period will be 90 days from the date of 

dispute having arisen. 

 

AS WITNESS our hand this  day of  2025 

Signed by the said in the presence of: 

 

 

 

WITNESS: SIGNATURE 

NAME : 

ADDRESS: EMPLOYER 

 

 

 

 

 

 

WITNESS: SIGNATURE 

NAME : 

ADDRESS: 
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6. GENERAL CONDITIONS OF CONTRACT 

1. INTERPRETATIONS: 

In constructing these conditions and the specifications, schedule of quantities and contract 

agreement, the following words shall have the meaning herein assigned to them except where 

the subject or context otherwise required: 

 

a. “Employer” shall mean Institute of Development and Research in Banking 

Technology (IDRBT), Castle Hills, Road no-1, MasabTank, Hyderabda-500057 and 

shall include his/their heirs, legal representatives, assignees and successors. 

 

b. “Contractor” shall mean the individual or firm or company whether incorporated or not, 

undertaking the work and shall include legal personal representative of such individual or 

partners of the firm or Directors or authorized employees of the company and the permitted 

assignees of such individual or firm or company. 

 

c. “Engineer” shall mean any Engineer who is employed by IDRBT or any other Engineer 

appointed from time to time by the Employer, and certified in writing to the Architect 

and the contractor, to act as Engineer for the purpose of the Contract in place of the said 

engineer. 

 

d.  “Architects” shall mean any Engineer/ representative appointed by  

 

Aspi re  Archi t ec t s  &  D’Zignners ,  Plot # 12, Sainikpuri, Secunderabad, 

Telangana – 500094 

e.  “Works” shall mean the works to be executed in accordance with contract 

specifications, quantities etc. 

 

f. “Contract” shall mean the Articles of Agreement, the General Conditions, Special 

Conditions, the Appendix, the Schedule of Quantities, Specifications and drawings, 

work order etc., attached hereto and duly signed. 

 

g. “Contract Price” shall mean the sum named in the Tender, subject to such amount 

additions thereto or deductions there from as may be made under the provisions, 

hereinafter contained. 

 

h. “Site” shall mean the Premises, on which the works are to be, provided, by the 

Employer or Architect for the purpose of the Contract. 

 

i. “Drawings” shall mean the drawings referred to in the contract etc., and any 

modifications of such drawings approved in writing by the Architect and the IDRBT and 

such other drawings as may from time to time be furnished or approved in writing by the 

Architect and Employer. 

 

j. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed 

characters sent (unless delivered personally or otherwise provided to have been 

received) by registered post to the last known private or business address or registered 

office of the address and shall be deemed to have been received, when in the ordinary 

course of post, it would have been delivered. 
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k. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency 

Towns Insolvency Act, or the Provincial Insolvency Act or any act amending such 

original. 

l. “Net Prices” if in arriving at the Contract Amount, the contractor has added to or 

deducted from the total of the items of the Tender any sum, either as a percentage or 

otherwise, then the net price of any items, in the tender, shall be the sum arrived at by 

adding to or deducting from the actual figure appearing in the Tender, as the price of 

that item, a similar percentage or proportionate sum. Provided always that in 

determining the percentage or proportion of the sum so added or deducted by the 

contractor, the total amount of any Prime cost items and provisional sums of money 

shall be deducted from the total amount of the Tender. The expression “net rates” or 

“net prices” when used with reference to the contract or account shall be held to mean 

rates or prices so arrived at. 

 

m. “Virtual Completion” shall mean that the building is in the opinion of the Architect and 

Employer, sufficiently completed for occupation by the Employer, in relation to the 

scope of work of this contract. 

 

n. Words importing persons include firms and corporations. Words importing the singular 

only, also include the plural and vice versa, where the context requires. 

 

2. SCOPE OF CONTRACT: 

The contractor shall carry out and complete the said work in every respect in accordance with 

this contract with the directions of and to the satisfaction of the Architect and Employer. 

Architect, with the approval of the Employer, may issue further drawings and/or written 

instructions, details, directions and explanations, which are hereafter collectively referred to as 

“Architect’s Instructions” in regard to: 

 

a. The variations or modifications of the designs, quality or quantity of works or the 

addition or omission or substitution of any work. 

 

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings 

and/or specifications etc. 

 

c. The removal and/or re-execution or any works executed by the contractor. 

 

d. The removal from the site of any material brought there on by the contractor, and the 

substitution of any other material there from. 

 

e. The dismissal from the works of any person employed thereupon. 

 

f. The opening up for inspection of any work covered up. 

 

g. The amending and making good of any defects under clause 24 “Removal of Improper 

works and Materials”. 

 

The contractor shall forthwith comply and fully execute any work comprised in such 

Architect’s instruction, provided always that instructions, directions and explanations 

given to the contractor or his representative upon the works by the Architect shall, if 

involving a variation, be confirmed in writing by the contractor or within 7 days, and if 
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not dissented from in writing within further 7 days by the Architect, such shall be 

deemed to be the Architects instructions within the scope of contract. 

 

If compliance with the Architect’s instructions as aforesaid involved work and/or 

expense and/or loss beyond that contemplated by the contract, then unless the same were 

issued owing to some breach of this contract by the contractors, the employer shall pay 

to the Contractor on the Architect’s certificate, the price of the said work (as an extra to 

be valued as herein after provided) and/or expense and/or loss. 

 

3. DRAWINGS AND SPECIFICATIONS: 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 

accordance with the signed contract document, drawings and specifications and such further 

drawings and details as may be provided by the Architect, and in accordance with such written 

instructions, directions and explanations, as may from time to be given by the Architect and the 

IDRBT, whose decision as to the sufficiency and quality of the work and materials shall be final 

and binding on the contractor. If the work shown on any such further drawings or work that 

may be necessary to comply with any such instructions, directions or explanations, be in the 

opinion of the contractor outside the scope of work or reasonably could not be inferred from the 

contract, he shall before proceeding with such work, give notice in writing to this effect to the 

Architect and the IDRBT, and in the event of the Architects and the IDRBT agreeing to the 

same in writing, the contractor shall be entitled to an allowance in respect of such extra work as 

an authorized extra. If the Architect and the contractor fail to agree, as to whether or not there 

is an extra, then, if the Architect decided that the contractor is to carry out the said work, the 

contractor shall do so, and the question whether or not there is any extra and if so, the amount 

thereof, shall failing agreement be settled by Arbitration as hereinafter provided, but such 

reference shall in no way delay the fulfillment of this contract. 

 

No drawing shall be taken as in itself an order for variation, unless in addition to the Architect’s 

signature, it bears express works stating that it is intended to be such an order or bears a remark 

“VALID FOR CONSTRUCTION”. No claim for payment for extra work shall be allowed, 

unless the said work shall have been executed under the provisions of clause 8 (Authorities, 

notices, patents, rights and royalties) or by the authorities, of directions in drawing of the 

Architect as herein mentioned. 

 

One complete set of the signed drawings and a copy of contract document (specifications and 

schedule of quantities etc.,) shall be furnished by the Architect to the contractor. The Architect 

shall furnish within such time as he may consider reasonable, one copy of any additional 

drawings, which in his opinion may be necessary for the execution of any part of the work. 

Such copies shall be kept at the works, and the Architect or hiss representatives shall, at all 

reasonable times have access to the same and shall be returned to the Architect by the 

Contractor, before the issue of the final certificate. The original contract documents shall 

remain in the custody of employer. 

 

4. SCHEDULE OF QUANTITIES: 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the Standard Procedure of the Architects and shall be considered to be 

approximate and no liability shall attach to the Architect for any error/variations that may be 

discovered therein. 

 

5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 
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The contract shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the prices stated in the schedule of Quantities 

and/or the Schedule of Rates and Prices, which rates and prices shall cover all things necessary 

for the proper completion of the works. 

 

 

6. ERRORS IN SCHEDULE OF QUANTITIES: 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 

calculations, it shall be rectified and such rectification shall not vitiate the contract but shall 

constitute a variation of the contract and be dealt with as an authorised extra or deduction. 

 

7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The contractor shall provide everything necessary for the proper execution of works according 

to the true intent and meaning of the drawings, specifications and the Schedule of Quantities 

etc., taken together, whether the same may or may not be particularly shown or described there 

in, provided the same can be inferred therefrom. The several document forming the contract are 

to be taken as mutually explanatory to one another; detailed drawings and figured dimensions in 

preference to scale, and special conditions in preference to General conditions and particular 

specifications in preference to General specifications. 

 

In case of discrepancy between the Schedule of Quantities, the specifications and/or the 

drawings, the following order of preference shall be observed: - 

 

i) Description of Schedule of Quantities. 

ii) Particular specifications and special condition, if any. 

iii) Drawings. 

iv) C.P.W.D. specifications. 

v) Indian Standard specifications of B.I.S. 

 

If there are varying or conflicting provisions made in any document forming part of the 

contract, the Architect shall be the deciding authority, with regard to the intention of the 

document and his decision shall be final and binding on the contractor. 

 

Any error in description, quantity or rate in schedule of quantities or any omission therefrom 

shall not vitiate the contract or release the contractor from the execution of the whole or any 

part of the works expressed therein according to drawings and specifications or from any of his 

obligations under the contract. 

 

The contractor shall make his own arrangements for providing water, for carrying out the work, 

at his own cost. If water from any source other than Municipal main is to be used for 

construction, the same shall be tested at the contractor’s cost, and a report submitted to the 

Architect for his approval, before such water is used for the works. Temporary internal 

connections shall be obtained by the contractor to facilitate execution and completion of work at 

their cost and all the charges there of should be borne by them. 

 

The contractor shall supply, fix and maintain at his cost, during the execution of any works, all 

the necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by 

day required not only for the proper execution and protection of the said works, but also for the 

protection of the public and the safety of any adjacent road, streets, cellars, vaults, pavements, 

walls, houses, buildings and all other erections, matters or things.  The Contractor shall take 
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down and remove any or all such scaffolding, staging, etc., as occasion shall require or when 

ordered or so to do, and shall fully reinstate at his own cost and make good all the matters and 

things disturbed during the execution of the works to the satisfaction of the Architects. 

 

8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

The contractor shall conform to the provisions of the statutes relating to the works, and to the 

regulation and by laws of any local authority, and of any water, lighting and other companies or 

authorities, with whose systems the structures are proposed to be connected; and shall before 

making any variation from the drawings or specifications, that may be necessitated by so 

conforming, give to the Architects a written notice, specifying the variations proposed to be 

made and the reason for making it and apply for instruction thereon. In case, the contractor 

shall not within ten days receive such instructions, he shall proceed with the work conforming 

with the provisions, regulations or by laws in question. 

 

The contractor shall bring to the attention of the Architect all notices required by the said acts, 

regulations or bylaws to be given to any authority, and pay to such authority or to any Public 

Officer all fees that may be properly chargeable in respect of the works, and lodge the receipts 

with the Architects. 

 

The contractor shall indemnify the Employer against all claims in respect of patent rights, 

designs, trademarks or name or other protected rights in respect of any constructional plant, 

machine, work or material used for or in connection with works or temporary works and from 

and against all claims, demands, proceedings, damages, costs, charges, and expenses 

whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 

arising from such claims, unless he has informed the Architects, before any such infringement 

and received their permission to proceed, and shall himself pay all royalties, licence fees, 

damages, cost and changes of all and every sort that may be legally incurred in respect thereof. 

 

9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 

 

All materials and workmanship shall, so far as procurable be of the respective kinds specified in 

the Schedule of Quantities and/or specifications and in accordance with the Architect’s 

instructions and the contractor shall on the request of the Architects furnish to them all invoices, 

accounts, receipts and the other vouchers to prove that the materials comply therewith. The 

contractor shall at his own cost arrange for and/or carry any test of any materials, which the 

Architect & Employer may require. The costs of materials used for testing, packing, 

transportation and testing shall be borne by the contractor and his quoted rates/amounts shall 

include all such expenses/contingencies. 

 

9a. In case of non-availability of specified Make/brand of any material the alternate make/brand 

will be given by the Employer/Architect. 

 

 

10. THE SETTING OUT: 

The Contractor shall at his own expense, set out the works accurately in accordance with the 

plans and to the complete satisfaction of the Architect. The Contractor shall be solely 

responsible for the true and perfect setting out of the same and for the correctness of the 

positions, levels, dimensions and alignment of all parts thereof. If at any time any error shall 

appear during the progress or on completion of any part of the work, the contractor shall at his 

cost rectify such error if called upon to the satisfaction of the Architects/Employer. The work 
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shall from time to time be inspected by the Architect and/or his representatives, but such 

inspections shall not exonerate the contractor in any way from his obligation to remedy any 

defects, which may be found to exist at any stage of the work or after the same is completed, at 

his own cost. 

11. REMOVAL OF ALL OFFENSIVE MATTERS: 

 

All debris arising out of the work shall be disposed of as per the rules and regulations of the 

Local authorities concerned. 

 

12. OPENING UP WORKS: 

In the event of the Architect / Employer feels that the work is not carried out as per tender 

specifications, contractor at his cost shall open the concealed work at his cost for which no 

Extra cost will be paid. 

 

12. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS: 

The contractor shall give all necessary personal superintendence during the execution of the 

works and so long thereafter as the Architect may consider it necessary until the expiration of 

the “Defects Liability Period”. The Contractor shall meet the Architect or his representative, 

whenever required and so informed by the Architect. 

 

The Contractor shall maintain and be represented at site at all times, while the work is in 

progress, by a responsible and efficient foreman, approved by the Architect and who must 

thoroughly understand all the trades entailed and be constantly in attendance while the men are 

at work. Any directions, explanations, instructions or notices give by the Architect & Employer 

to such foreman shall be deemed to have been given to the contractor and shall be binding as 

such on the contractor. The Foreman shall be thoroughly conversant with the English language 

and should be able to read, write and speak English. 

 

13. DISMISSAL OF WORKMEN: 

The contractor shall on the request of the Architect and Employer immediately dismiss from the 

works any person employed thereon who may, in the opinion of the Architect and Employer be 

unsuitable or incompetent or who may misconduct himself, and such person shall not again be 

employed or allowed on the works without the permission of the Architect & Employer. 

 

14. ACCESS TO WORKS: 

The Architect, the Employer and any person authorised by them shall at all reasonable times 

have free access to the works and to the workshops, factories or other places where materials 

are being prepared or constructed by the contract and also to any place where the materials are 

lying or from which they are being obtained. The Contractor shall give every facility to the 

Architect and the Employer and their representatives for inspection and examination and test of 

the materials and workmanship. No person, unless authorised by the Architect or the Employer, 

except the representatives of Public authorities, shall be allowed on the works at any time. If 

any work is to be done at a place other than the site of works, the contractor shall obtain the 

written permission of the Architect for doing so. 

 

15. EMPLOYER’S REPRESENTATIVE/PMC: 
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The Employer may appoint an assistant to the Engineer, any Site Engineer or Project 

Management Consultant (PMC), who shall be the representative of the Employer. The duties of 

the Employer’s representatives are to watch and supervise the works and to test any materials to 

be used and of workmanship employed in connection with the works. He shall have no 

authority either to relieve the contractor of any of his duties or obligations under the contract, or 

except those expressly provided hereunder, to order any work involving delay or any extra 

payment by the Employer or any variation of or in the works. 

The contractor shall afford the Employer’s representative every facility and assistance for 

examining the works and materials and checking and measuring item and materials. Neither the 

Employer’s representative nor any assistant to the Architect shall have power to revoke, alter, 

enlarge or relax the requirements of this contract, or to sanction any new-work, additions, 

alterations, deviations or omissions unless such an authority may be specially conferred by a 

written order of the Architect and Employer. 

 

The Employer’s representative shall have to give notice to the Contractor or his representative 

about the non-approval of any work or materials and such works shall be suspended or the use 

of such materials should be discontinued until the decision of the Architect is obtained. The 

work will from time to time be examined by the Architect or the Employer’s representative, but 

such examinations shall not in any way exonerate the contractor from the obligation to remedy 

any defects, which may be found to exist at any stage of the work or after the same is 

completed. Subject to the limitations of the clause, the contractor shall take instructions only 

from the Architect and Employer. 

 

16. ASSIGNMENT OF SUB-LETTING: 

The works included in the contract shall be executed by the contractor and the contractor shall 

not directly or indirectly transfer, assign or underlet the contract or any part/share thereof or 

interest therein without the written consent of the Architect and Employer, and no undertaking 

shall relieve the contractor from the full and entire responsibility of the contract or from active 

superintendence of the works during their progress. 

 

17. SUB-CONTRACTORS: 

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any 

goods for which prime cost prices or provisional sums are included in the Schedule of 

Quantities and/or specifications, who may be nominated or selected by the Architect and 

employer and hereby declared to be sub-contractors employed by the Contractor, are herein 

referred to as nominated sub-contractors. No nominated sub-contractors shall be employed on 

or in connection with the works, against whom the contractor shall make reasonable objection 

or (see where the Architect and contractor shall otherwise agree), who will not enter into a 

contract provided. 

 

a. The nominated sub-contractors shall indemnify the contractor against the same 

obligations in respect of the sub-contract as the contractor is under, in respect of this 

contract. 

 

b. The nominated sub-contractors shall indemnify the contractor against claims in respect 

of any negligence by the sub-contractor, his servants or agents or any misuse by him or 

them of any scaffolding or other plant, the property of the contractor or under any 

Workman’s Compensation Act in force. 
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c. Payment shall be made by the contractor to the nominated sub-contractor, within 14 

days of receipt of the Architect’s certificate, provided that before any certificate is 

issued, the contractor shall upon request furnish to the Architect proof that all nominated 

sub-contractor’s account included in the previous certificates have been duly discharged; 

in default whereof the Employer may pay the same upon a certificate of the Architect 

and deduct the amount thereof from any sums due to the contractor. The exercise of 

this power shall not create any contract between Employer and Sub-contractor. 

 

 

18. VARIATIONS NOT TO VITIATE CONTRACT: 

The contractor shall when have directed in writing by the Architect, omit from or vary works 

shown upon the drawings or described in the specifications or included in the priced schedule of 

quantities, but the contractor shall not make any alterations or additions to or omissions from 

the works or any deviations from the provisions of the Contract without such authorizations or 

direction in writing from the Architect and Employer. 

 

No claim for any extra item or deviations shall be allowed, unless it shall have been executed by 

the Authority of the Architect and Employer as herein mentioned. Any such extra item or 

deviation is hereinafter referred to as an authorised extra item or deviation. No variations i.e., 

additions, omissions or substitutions shall vitiate the contract. 

 

The rate of items not included in the bill of quantities shall be settled by the Architect and 

Employer in accordance with the provisions of clause 21, hereof. 

 

19. MEASUREMENTS OF WORKS: 

The Architect/PMC may from time to time intimate the Contractor that he requires the works to 

be measured and the contractor shall forthwith attend or send a qualified agent to assist 

PMC/Architect’s representative in taking measurements and calculations, and to furnish all 

particulars or give all assistance required by either of them. 

 

Should the contractor no attend or neglect or omit to send such an agent, then the measurements 

and calculations, and to furnish all particulars or give all assistance required by either of them. 

 

Should the contractor not attend or neglect or omit to send such an agent, then the 

measurements taken by the PMC/Architects representative approved by them shall be taken to 

be the correct measurements. The mode of measurements wherever not mentioned in contract 

documents be taken in accordance with the Indian Standard of Method of measurements of 

building works (I.S.1200 – 1958) and its revisions, if any. In case of any discrepancy between 

various contract documents on mode of measurements, the mode given in Bill of Quantities will 

take precedence over others. 

 

The contractor or his agent may at the time of measurement take such notes and measurements 

as he may require. 

 

All authorized extra works, omissions and all variations made without the Architect’s 

knowledge, if substantially sanctioned by him in writing shall be included in such 

measurements. 
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20.PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 

 

Should it be found after the completion of the works from measurements taken (in accordance 

with the previous paragraph) that any of the quantities or amounts specified for the works in the 

priced schedule of quantities of work thus ascertained are less or greater than the amounts 

and/or tender or that any variations, is made, and any substituted/ extra (new) items have been 

executed, the valuation of such quantities/items, amounts or variations, unless previously or 

otherwise agreed upon, shall be made in accordance with the following rules: 

 

a. The net rates or prices in the original tender shall determine the valuation of the extra 

(additional quantities and or extra/substituted item of work), where that work is of a 

similar character and executed under similar conditions of the work priced therein. This 

applied to extra and substituted items of work to the extent, they are similar in nature to 

the items in the contract. 

 

b. The net prices given in the original ender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of work are 

carried out, the prices for the same shall be valued under thereof. 

 

c. Where extra/substituted item of works are not of similar character (either partly & fully) 

and/or executed under similar conditions as aforesaid or where the omissions vary the 

conditions under which any remaining items of works are carried out or if the amount of 

any omission or additions relative to the amount of the whole of the contract works or to 

be any part thereof shall be such that in the opinion of the Architects the net rate or price 

contained in the priced schedule of quantities or tender or for any item of the work 

involves less or more beyond that reasonably contemplated by the Contractor or is by 

reason of such omission or addition rendered unreasonable for in-applicable, the 

Architect shall fix in consultation with the Employer such other rates or prices as in the 

circumstances he shall think reasonable and proper, which shall be final and binding on 

the contractor. For extra and substituted items this will apply for portions of the items 

for which, items of similar nature are not available in the contract. 

 

d. Where extra and or substituted items of work cannot be properly measured or valued, 

the contractor shall be allowed based on the net local day work rates and wages for the 

district and prevalent market rates for materials etc., at the time of ordering that item; 

provided that in either case vouchers for wages paid specifying the daily time (and if 

required by the Architect, the workmen’s name) and materials employed at or before the 

end of the week following that in which the work has been executed. 

 

The measurements and valuations in respect of the extra and substituted items of work 

shall be completed within the “Period of final measurement” or within 3 (three) months 

from the completion of the contract works as defined under clause No.26 (certificate of 

virtual completion. 

 

21.UNFIXED MATERIALS: 

 

When any materials intended for the works shall have been placed at site by the contractor, such 

materials shall not be removed therefrom (except for the purposes of being used on the works) 

without the written authority of the Architect and Employer and when the contractor shall have 

received payment in respect of any certificate in which the architect shall have stated that he has 

taken into account the value of such unfixed materials on the works such materials shall become 

the property of the Employer and the Contractor shall be liable for any loss or damage to any 

such materials. 
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22.REMOVAL OF IMPROPER WORK AND MATERIALS: 

 

The Architect shall, during the progress of the works, have power to order in writing from time 

to time the removal from the works, within such reasonable times as may be specified in the 

order, of any materials which in the opinion of the Architect and Employer are not in 

accordance with the specifications or the instructions of the Architect and Employer; and the 

substitution with proper materials and the removal and proper re-execution of any work, which 

has be executed with materials or workmanship, not in accordance with the contract/drawings 

and specifications or instructions etc., the contractor shall forthwith carry out such orders at his 

own cost. In case of default on the part of the contractor to carry out such orders, the Employer 

shall have the power to employ and pay other persons to carry out the same and all expenses 

consequent thereon or incidental thereto shall be borne by the Contractor, and shall be 

recoverable from the contractor by the Employer, or may be deducted by the Architect, from 

any money due or may become due to the contractor for this work or on any other account. 

 

Instead of this procedure for work not done in accordance with the contract, the Architect and 

Employer may allow such work to remain, and in that case may make allowance for the 

difference in value together with such further allowance for damages to the Employer, as in his 

opinion may be reasonable. This allowance shall be recoverable from the contractor by the 

Employer, or may be deducted by the Architect, from any money due or may become due to the 

contractor for this work or on any other accounts. The decision of Architects in these matters 

shall be final and binding on the contractor. 

 

23.DEFECTS AFTER COMPLETION: 

 

Any defect, shrinkage, settlement or other faults which may appear with in the “Defects 

Liability Period” stated in the abstract of terms and Conditions in tender i.e. within 12 months 

after the virtual completion of the works arising in the opinion of the Architect and the IDRBT, 

from materials or workmanship not in accordance with the contract, shall upon the directions 

and writing of the Architect and Employer and within such reasonable time as shall be specified 

therein, be rectified and made good by the Contractor at his own cost. In case of default, the 

Employer may employ any other person to amend and make good such defects, shrinkage, 

settlements or other faults. All damages, loss and expenses consequent therein or incidental 

thereto shall be made good and borne by the contractor and such damage, loss and expenses 

shall be recoverable from him by the employer or may be deducted by the Employer, the 

damages, loss and expenses from any sums that may be due to the contractor or amount retained 

under Certificate & payment and in event of the amount retained being insufficient recover the 

balance from the amount held against EMD & Security deposit under clause of NIT or any other 

amounts due or may become due later. 

 

24.CERTIFICATE OF VIRTUAL COMPLETION: 

The contractors shall intimate in writing to the Architects, as and when the works are complete 

in all respects in order to enable the Architect to intimate the Employer to take possession of the 

same. The works shall not be considered as virtually completed, until the Architect has certified 

in writing that the same have been “Virtually completed” and accepted by the employed. The 

defects liability period shall commence, only from the date of such virtual completion 

certificate. 
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25.OTHER PERSONS ENGAGED BY THE EMPLOYER: 

The Employer reserves the right to use the premises and any portions of the site for the 

execution of any work not included in this contract which he may desire to carry out through 

other persons, and the contractor is to allow all reasonable facilities for the execution of such 

work, except by special arrangement with the Employer. Such work shall be carried out in such 

a manner a not to impede the progress of the works included in the contract, and the contractor 

shall not be responsible for any damage or delay which may happen to or be occasioned by such 

work. 

 

26.INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 

The contractor shall be responsible for all injury to persons, animals or things and for all 

structural and decorative damage to property, which may arise from operation or neglect of 

himself or any of his or sub-contractor’s employees, whether or any other cause whatever in any 

way connected with the carrying out of this contract. This clause shall be held to include, 

interalia any damage to buildings, whether immediately adjacent or otherwise, any damage to 

roads, caused to the buildings and works forming the subject of this contract by frost or other 

inclement weather. The contractor shall indemnify the employer and hold him harmless in 

respect of all and any expenses arising from any such injury or damage to persons or property as 

aforesaid and also in respect of any claim made in respect of injury or damage under any acts of 

government or otherwise, and also in respect of any award of compensation or damages 

consequent upon such claim. 

 

The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to 

deliver up the whole of the contract works complete and perfect in every respect and so as to 

make good or otherwise satisfy all claims for damage to the property of third parties. 

 

The contractor shall indemnify the Employer against all claims which may be made against the 

Employer, by any member of the Public or other party, in respect of anything which may arise 

in respect of the works or in consequence thereof and shall at his own cost, effect and maintain 

until one month after the works are taken over by the Employer or three months after the date of 

completion of the contract with an approved office, a policy of Insurance in the joint names of 

the Employer and the contractor against such risks and signing of the contract. The contract 

shall also indemnify the employer against all claims which may be made upon the Employer 

whether under the Workmen’s compensation act or any other statute in force during the 

currency of this contract or at common law in respect of any employees of the contractor or of 

any sub-contractor and shall at his own expense effect and maintain until one month beyond the 

virtual completion of the contract, with an approved office. A policy of Insurance in the joint 

names of the Employer and the Contractor against such risks and deposit such policy or policies 

with the Architects from time to time, during the currency of the contract. In default of the 

contractor insuring as provided above, the Architect on behalf of the Employer may so insure 

and may deduct the premiums paid from any money due or which may become due to the 

contractor. 

 

The contractor shall be responsible for anything which may be excluded from the Insurance 

Policies above referred to and also for all other damages to any property arising out of and 

incidental to the negligent or defective carrying out of this contract however, such damage shall 

be caused. 

The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses 

arising out of any claim or proceedings and also in respect of any Award of or compensation of 

damages arising therefrom. 
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The Employer with the concurrence of the Architect shall be at liberty and is hereby empowered 

to deduct the amount of any damages, compensations, costs, charges and expenses arising or 

occurring from or in respect of any such claims of damages from any sums due or to become 

due to the contractor. 

 

27.CONTRACTOR’S ALL RISK POLICY: 

The contractor shall within 7 (seven) days from the date of commencement of the work insure 

the works at his cost and keep them insured until one month after the works are taken over by 

the Employer or three months after the date of completion whichever is earlier, against loss or 

damage by fire and usual risks other than fire against which insurers generally provide cover in 

a CONTRACTOR’S ALL RISK POLICY, with an insurer to be approved the Architects, in the 

joint names of the Employer and contractor (the name of the former being placed first in the 

policy), progressively for the full amount of the contract, in three stages, beginning with 1/3 of 

the contract value, and for any further sum as called upon to do so by the Architect, with the 

prior written consent of the Employer, the premium of such further sum being allowed to the 

contractor as an authorised extra. Such policy shall cover the property of the Employer only 

and Architects and surveyor’s fees for assessing the claim and in connection with his services 

generally in reinstatement and shall not cover any property of the contractor of any 

subcontractor or employee. The contractor shall deposit the policy and receipts for the 

premiums paid with the Institute within 15 days of the date of commencement of work, unless 

otherwise instructed, as provided above failing which the employer or the Architect on his 

behalf may insure and may deduct the premium paid from any money that may be due or that 

may become due to the contractor. The contractor shall as soon as the claim under the policy is 

settled, or the work reinstated by the insurers should they elect to do so, proceed with all due 

diligence with the completion of the works in the same manner as though the fire or other such 

risk had not occurred and in all respects under the same conditions of contract. 

 

The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be 

entitled to such extension of time for completion as recommended by the Architect. 

 

Please refer Special Conditions of Contract, clauses. 

 

28.MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 

 

Such insurance shall be effected with an insurer and in terms approved by the IDRBT which 

approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required, produce to the Architect/Consultant the policy or policies 

of insurance cover and receipts for payment of the current premium. 

 

The minimum insurance cover for physical property, injury, and death is Rs. 20.00 lakhs per 

occurrence with the number of occurrences limited to five. After each occurrence contractor 

will pay additional premium necessary to make insurance valid for five occurrences always. 

 

29.COMMENCEMENT AND COMPLETION: 

 

The contractor shall be allowed admittance to the site on the “Date of Commencement” stated 

in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly 

proceed with and complete the same (except such painting or other decorative work as the 

Architect may desire to delay) on or before the ‘Day of Completion” started in the Appendix 

subject nevertheless to the provisions for extension of time hereinafter contained. 
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30.DELAY AND EXTENSION OF TIME: 

 

If in the opinion of the Architect the works be delayed: 

 

e. by force majeure, or 

 

f. by reason of any exceptionally inclement weather, or 

 

g. by reason of proceedings taken on threatened by or dispute with adjoining or neighbouring 

owners or public authorities arising otherwise, then through the contractor’s own default, or 

 

h. by the works or delays of the contractors or tradesmen engaged or nominated by the Employer 

or Architect and not referred to in the Schedule of Quantities and/or specifications, or 

 

i. by reason of civil, commotion, local combination of workmen or strike or lock-out affecting any 

of the buildings/traders, or 

 

j. by reason of the Architect’s instructions 

 

k. In consequence of the contractor not having in due time, necessary instructions from the 

Architect, for which he shall have specifically applied in writing ahead of time, giving 

reasonable time to prepare such instructions. 

 

The Architect shall make a fair and reasonable assessment for extension of time, for completion 

of the contract works which may be approved by the Employer. 

 

In case of such strike or lock-out, the contractor shall as soon as possible, give written notice 

thereof to the Architect, but the contractor shall nevertheless constantly use his endeavors to 

prevent delay and shall do all that may reasonably be required, to the satisfaction of the 

Architect to proceed with the work. 

 

31.DAMAGES FOR NON-COMPLETION: 

 

If the contractor fails to complete the works by the date stated in clause 31 (date of completion) 

or within any extended time certified under clause 32 (extension of time) and if the Architect 

shall certify in writing on or before the date of issue of the certificate for the last payment to 

which the contractor may become entitled hereunder that the works could have been reasonably 

completed by the said date or within the said extended time, then the contractor shall pay to the 

Employer or allow the employer to recover from dues to the contractor on any account the sum 

stated in “NIT” (liquidated damages and not by way of penalty), and as stated in “NIT” and 

such damages may be deducted from any money due or which may become due to the 

contractor. 

 

The deduction of such sums shall not, however, absolve the contractor of his responsibility and 

obligations to complete the work in its entirety. 

 

32.FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 

If the contractor after receipt of written notice from the Architect requiring compliance with 

such further drawings and/or Architects instruction, fails within seven days to comply with the 

same, the Architect and Employer may employ and pay other persons to execute any such work 

whatsoever as may be necessary to give effect thereto and all costs incurred in connection 

therewith shall be recoverable from the contractors by the employer on a Certificate by the 
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Architect as a debit or may be deducted by him from any money due or which may become due 

to the contractors. 

 

33.ARCHITECT’S DELAY IN PROGRESS: 

The Architect may delay the progress of the works in case of rains or otherwise, without 

vitiating the contract and grant such extension of time with the approval of the Employer for the 

completion of the contract as he may think proper and sufficient in consequence of such delay, 

and the contractor shall not make any claim for compensation or damage in relation thereto. 

 

34.SUSPENSION OF WORKS: 

If the contractor, except on account of any legal restraint upon the employer preventing the 

continuance of the works, or on account of any of the causes mentioned in the clause 

“Extension of time” or in the case of certificate being withheld or not paid when due, shall 

suspend works or in the opinion of the Architects, shall neglect or fail to proceed with due 

diligence in the performance of his part of the contract or if he shall more than once make 

default in the respects mentioned in clause in the NIT (removal of improper work and 

materials), the Employer through the Architect shall have the power to give notice in writing to 

the contractor required that the works be provided within a reasonable manner, and with 

reasonable dispatch, such notice shall not be unreasonably given and must signify that it 

purports to be a notice under the provisions of this clause and must specify the acts or defaults 

on the part of the contractor upon which it is based. After such notice shall have been given, the 

contractor shall not be at liberty to remove from the site of works, or from any ground 

contiguous thereto, the site of works, or from any ground contiguous thereto, any plant or 

materials belonging to him which shall have been placed thereon for the purpose of work, and 

the Employer shall have lien upon such plants and materials to subsist from date of such notice 

being given until the notice shall has been complied with, provided always that such line shall 

not under any circumstances subsist after the expiration of 30 (thirty) days from the date of such 

notice given, unless the employer shall have entered upon and taken possession of the works 

and site, as hereinafter provided. 

 

If the contractor shall fail for seven days after such notice has been given, to proceed with the 

works as therein prescribed, the Employer may enter upon and take possession of the works and 

site, and of all such plants, machinery and materials thereon intended to be used for the works, 

and the Employer shall retain and hold a lien upon all such plants, machinery and materials until 

the work shall have been completed, under powers hereinafter conferred upon him; 

 

If the Employer shall exercise the above power, he may engage any other person to complete 

the works and exclude the contractor, his agents and servants from entry upon or access to the 

same, except that the contractor or any person appointed in writing may have access at all times 

during the progress of the works to inspect, survey and measure the works. Such written 

appointments or a copy thereof shall be delivered to the Architects before the person appointed 

comes on to the works and the Employer shall take such steps as in the opinion of the Architect 

may be reasonably necessary for completion the works, without undue delay or expenses using 

for that purpose the plant, machinery and materials above mentioned in so far as they as they 

are suitable and adopted to such use. 

 

Upon the completion of the works, the Architects shall certify the amount of the expenses 

properly incurred consequent on and incidental to the default of the contractor as aforesaid and 

in completion the works by other persons. 
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Should the amount so certified as the expenses properly incurred be less than amount which 

should have been due to the contractor upon the completion of the works by him, the difference 

shall be paid to the contractor by the Employer, should the amount of the former exceed the 

later, the difference shall be paid by the contractor to the Employer. The Employer shall not be 

liable to make any further payments or compensations to the contractor for or on accounts of the 

proper use of the plant for the completion of the works under the provisions herein before 

mentioned other than such payments as is included in the contract. 

After the works shall have been so completed by persons other than the contractor, under the 

provisions herein before contained, the Architect shall give notice to the contractor to remove 

his plan and all surplus materials as may not have been used in the completion of the works 

from the site. 

 

If such plant and materials are not removed within a period of 14 days after the notice shall 

have been given, the Employer may remove and sell the same, holding the proceeds less the 

cost of the removal and sale, to the credit of the contractor. The Employer shall not be 

responsible for any loss sustained by the Contractor from the sale of the plant in the event of the 

Contractor not removing it after notice. 

 

35.PRIME COST AND PROVISIONAL SUMS: 

l. Where “Prime Cost” (P.C.) prices or provisional sums of money are considered for any goods 

or works in the specifications or Schedule of quantities or deviations hereof, the same are 

exclusive of any trade discounts, or allowances, discount for cash, or profit which the contractor 

may require and or carriage and fixing. 

 

m. All goods or work, for which prime cost prices or provisional sums of money are considered 

may be selected or ordered from any manufacturer’s or firms, at the discretion of the Architect 

or the Employer. The Employer reserves to himself the right of paying directly for any such 

goods or work and the Architect may deduct the said prices or sums from the amount of the 

contract. Should any goods or works for which prime cost prices or provisional sums are 

considered or portions of same be not required, such prices or sums, together with the profits 

allowed for such additional amount as the Contractor may have allowed for carriage and fixing 

will be deducted in full from the amount of the Contract. Whether the goods be ordered by the 

Contractor or otherwise, the contractor shall at his own cost fix the same, if called upon to do 

so, and the contractor shall also receive and sign for such goods and be responsible for their safe 

custody as and from the date of their delivery upon the works. 

 

n. In cases in which provisional quantities of items/materials are contained in the contract, the 

contractor shall provide such materials and or execute such items to such amounts or to greater 

or lesser amounts as the Architect shall direct in his schedule of quantities. 

 

o. No prime cost sum or sums (or any portion thereof) shall be included in any certificate for 

payment to the contractor until the receipted accounts relating to them have been produced by 

the contractor to the Architect. Such accounts shall show all discounts and any sum or sums in 

respect of such discounts shall be treated as a trade discount. Provided always, that should the 

contractor in lieu of producing such receipted accounts, request the Architect in writing to issue 

a certificate to the Employer for such sum or sums, due either on account or in settlement to a 

sub-contractor direct, the Architect shall, upon satisfying himself that the sub-contractor is 

entitled to the same, so issue the certificate and such sum or sums be deducted from the amount 

of the contractor, at the settlement of accounts and any profit or sum to which the contractor is 

properly entitled, in respect of such sub-contract, and which is in conformity with the terms of 
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contract as though the amount of such certificates to the sub-contractor has been included in a 

certificate drawn in favour of the contractor. 

p. If the contractor neither produces the receipt not gives authority to the Architect to issue a 

certificate in favour of such sub-contractor direct, the Architect may upon giving the contractor 

SEVEN DAYS NOTICE in writing of his intentions to do so, issue to the sub-contractor such 

certificate direct to the Employer and obtain a receipt from the sub-contractor, which receipt 

shall be deemed as a discharge for the amount of such certificates, as though given by the 

contractor. In such event, the contractor shall not be allowed any profit he may have added in 

the Schedule of Quantities upon such sub-contract. 

 

q. The exercise of the option before referred to by the Contractor and the issue of certificates, as 

before described to sub-contractor direct of certificates by the Architect, shall not however, 

relieve the contractor from any of the liabilities in respect of insufficient, faulty of in completed 

work of the sub-contractor for which he may be liable under the terms of the contract. 

 

36.CERTIFICATES AND PAYMENTS: 

The contractor shall be paid by the Employer after due checking and after making necessary 

correction from time to time, by instalments under Interim Certificates to be issued by the 

Architect on account of the works executed by the contractor based on the joint measurements 

taken by the PMC, the Architects representative and the contractors representative when in the 

opinion of the Architect, work to the approximate value named as “Value of work for Interim 

Certificates”, ( Ref Sl No: 14 page no 6) has to be executed in accordance with the Contract, 

subject however, to a retention of the percentage of such value named in the Appendix hereto 

mentioned as “Retention Percentage for Interim Certificates”, until the total amount retained 

shall reach the sum named in the appendix as Total Retention Money, after which time the 

instalments shall be upto the full value of the work subsequently so executed plus such amount 

as he may consider proper on account of materials delivered upon the site by the contractor for 

use in the work and available on the date of billing. 

 

And when the works have been virtually completed and the Architect shall have certified in 

writing that they have been so completed, the contractor shall be paid by the Employer after 

satisfying himself in accordance with the certificate to be issued by the Architect, the sum of 

money named in the Appendix as ‘Instalment after Virtual Completion’ being a part of the said 

Total Retention Money. 

 

The Contractor shall be entitled to the payment of the final balance (balance security 

deposit/retention money) in accordance with the final certificate to be issued in writing by the 

Architect at the expiration of the period referred to as ‘The Defects Liquidation Liability period’ 

from the date of virtual completion or as soon after the expiration of such period as the work 

shall have been finally completed and all defects made good according to the true intent and 

meaning hereof, whichever shall happen, provided always that the issue by the Architect of any 

Certificate during the progress of the works or after the completion shall not relieve the 

contractor from his liabilities in cases of fraud, dishonesty or fraudulent concealment relating to 

the works or materials or any matter dealt within the certificate, and in case of all such defects 

and insufficiencies in the works or materials, which reasonable examination would have 

disclosed. No certificate of the Architect shall by itself be conclusive evidence that any works 

or materials to which it relates are in accordance with the contract. 

 

The Architect shall have power to withhold any Certificate, if the works or any parts thereof are 

not being carried out to his and employers satisfaction. The Architect may by any certificate 

make any correction in any previous Certificate, which shall have been issued by him. Payment 
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upon the Architect’s Certificates shall be made within the period named in the Appendix as 

‘Period of Honoring of Certificates, after such certificates have been delivered to Employer. 

 

37.NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served personally or by being 

left at or sent by registered post to the last known place of abode or business of the party to 

whom the same is to be given or in the case of the contractor by being left on the works. In case 

of a company or corporation, notices may be served at or sent by registered post to the 

Registered Offices of the Company or Corporation. Any notice sent by registered post shall be 

deemed to be served at the time, when in the ordinary course of post, it would be delivered. 

 

38.TERMINATION OF CONTRACT BY THE EMPLOYER: 

If the contractor being an individual or a firm, commit any act of insolvency, or shall be 

adjudged as Insolvent or being an incorporated Company shall have an order for compulsory 

winding up made against it or pass an effective resolution for winding up voluntarily or subject 

to the Supervision of the Court and of the Official Assignee of the Liquidator in such acts of 

insolvency or winding up, shall be unable within seven days after notice to him requiring him to 

do so, to show to the reasonable satisfaction of the Architect that he is able to carry out and 

fulfill the contract, and to give security thereof, if so required by the Architect. 

 

Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to 

be issued. 

 

Or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor. 

 

Or shall assign or sublet this contract without the consent in writing of the Architects/Employer 

first obtained. 

 

Or shall charge or encumber this Contract or any payments due or which may be due to the 

Contract thereunder. 

 

Or if the Architect shall certify in writing to the Employer that the contractor, 

 

r. has abandoned the contract or 

 

s. has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days, after receiving from the 

Architect written notice to proceed, or 

 

t. has failed to proceed with the works with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed upon, or 

 

u. has failed to remove materials from the site or to pull down and replace work for 7 days 

after receiving from the Architect written notice that the said materials or work were 

condemned and rejected by the Architect under these conditions, or 

 

v. has neglected persistently to observe and perform all or any of the acts, matters or things 

by this contract to the observed and performed by the Contractors for 7 days after 

written notice shall have been given to the contractor requiring the contractor to observe 

or perform the same, or 
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w. has to the determent of good workmanship or in defiance of the Architect’s instructions 

to the contrary, sublet any part of the contract. 

 

Then and in any of the said cases the Employer with written consent of the Architect, 

may notwithstanding any previous waiver, after giving 7 days notice in writing to the 

contractor, determine the contract, but without hereby affecting the powers of the 

Architect to continue in force as full as if the contract has not been so determined and as 

if the works subsequently executed has been executed by or on behalf of the contractor. 

 

And further, the Employer under recommendations of the Architect, by his Agents, or 

servants may enter upon and take possession of the works and all plants, tools, 

scaffoldings, sheds, machinery, and other equipment and materials also laying upon the 

premises or the adjoining lands or roads, and use the same as his own property or may 

employ the same by means of his own servants and workmen in carrying on and 

completion the works or by employing any other contractors or other persons to 

complete the works and the contractor shall not in any way interrupt or do not act, 

matter or thing to prevent or hinder such other contractor or other persons or person 

employed for completing and finishing or using the materials and plant for the works. 

When the works shall be completed or soon thereafter as convenient, the Architect shall 

give a notice in writing to the contractor to remove his surplus materials and plant, and 

should the contractor fail to do so, within a period of 14 days, after receipt thereof by 

him, the Employer shall sell the same by publication and shall give credit to the 

contractor for the amount realised. The Architect shall thereafter ascertain and certify in 

writing under his hand when (if anything) what shall be due to or payable by the 

Employer for the value of the said plant and materials so taken possession of by the 

Employer, and the expense or loss, which the Employer shall have incurred due to the 

contractor, and the amount which shall be so certified shall thereupon be paid by the 

Employer to the contractor or by the contractor to the Employer, as the case may be. 

 

39.TERMINATION OF CONTRACT BY CONTRACTOR: 

If payment of the amount payable by the Employer under certificate of the Architect as 

provided for hereinafter shall be in arrears and unpaid for 30 (thirty) days after notice in writing 

requiring payment of the amount, as aforesaid shall have been given by the Contractor to the 

Employer, or if the Employer obstructs the issue of any such certificates, or if the employer 

commits any Act of insolvency, or if the Employer (being an incorporated company) shall have 

an order made against him or pass an effective. 

 

Resolution for winding up, either compulsorily or subject to the supervision of the Court or 

voluntarily, or if the Official Liquidator or the Employer shall repudiate the contract, or if the if 

the Official Liquidator in any such winding up shall be unable within 15 days notice to him 

requiring him to do so, to the reasonable satisfaction of the contractor that he is not able to carry 

out and fulfill the contract and to give security for the same (including Earnest money), or if the 

works be stopped for any payments due, and to become due thereunder and if required under the 

order of the Architects or the Employer or by an injunction or other order of any court of law, 

then in any of the said cases, the contractor shall be at liberty to determine the contract by notice 

in writing to the Employer/Architect, and he shall be entitled to recover from the Employer, 

payment for all works executed and for any losses he may sustain, upon any plant or materials 

supplied or purchased or prepared for the purpose of the contract. 

 

In arriving at the amount of such payment, the net rates contained in the contract shall be 

followed, or where the same may not apply, valuation shall be made in accordance with clause. 
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40.Matters to be finally determined by the Architects and the IDRBT (Called excepted matters) 

– (refer NIT  below), which shall be final, conclusive and binding on the following matters: 

 

a) Instructions 

b) Transactions with local authorities 

c) Proof of quality of materials 

d) Assigning or under letting of the contract, 

e) Certificate as to the causes of delay on the part of the contractor and justifying extension 

of time or otherwise, 

f) Rectification of defects pointed out during the defects liability period. 

g) Notice to the contractor to the effect that he is not proceeding with due diligence. 

h) Certificate that the contractor has abandoned the contract. 

i) Notice for determination of the contract by the Employer. 

 

41.ARBITRATION: 

x. When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor 

is required to give a notice to the Employer within 30 days of the receipt of such decision, for 

the appointment of the Arbitrator for the settlement of the outstanding disputes. 

 

y. Institute of Development and Research in Banking Technology (IDRBT), Castle Hills, 

Road no-1, MasabTank, Hyderabda-500057 shall be appointed to refer those disputes for 

adjudication to a sole arbitration. 

 

 

z. It is also a term of the contract that if the contractor does not make any demand for Arbitrator in 

respect of any claims within 90 days of receiving the intimation from the IDRBT that the final 

bill is ready for payment, the claims if any received after 90 days period shall be absolutely 

barred from reference to the Arbitrator. 

 

aa. All disputes or differences of any kind whatsoever, which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance thereof this 

contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities of 

the parties arising out of or in relation thereto, whether during progress or after determination, 

foreclosure or breach of the contract (other than those in respect of which the decision 

expressed to be final and binding in cases listed out in condition 40 above), Architects shall, 

after written notice to either party to the contract and to the appointing Authority, who shall be 

appointed for this purpose by the employer refer those disputes for adjudication to a sole 

arbitrator, to be appointed as hereinafter provided. 

 

bb. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 

send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a 

panel of three names of persons, who shall be presently unconnected with the organization for 

which the work executed. 

 

cc. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 

named to be appointed as a sole arbitrator and communicate his name to be appointed as a sole 

arbitrator to the Appointing Authority, within thirty days of receipt of the names by him. The 

Appointing Authority shall thereupon without any delay appoint the said person as the sole 

arbitrator. If the contractor fails to communicate such selection as provided above within the 

period specified, the Appointing Authority shall make the selection and appoint the selected 

person as the sole arbitrator. 
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dd. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid 

within the period specified, the contractor shall send to the appointing authority a panel of three 

names of persons, who shall be unconnected with either party. The Appointing Authority shall 

on receipt by him of the names as aforesaid select any one of the persons named and appoint his 

as the sole arbitrator. If the Appointing Authority fails to select the person and appoint him as 

the sole arbitrator within 30 days of receipt by him of the panel and inform the contractor 

accordingly, the contractor shall be entitled to appoint one of the persons from the panel as the 

sole arbitrator and communicate his name to the Appointing Authority. 

 

ee. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reasons whatsoever, another sole arbitrator shall be appointed as aforesaid. 

ff. The work under the contract, shall however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings. 

 

gg. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice to 

both the parties, fixing the date of first hearing. 

 

hh. The arbitrator may from time to time, with the consent of the parties, enlarge the time for 

making and publishing the award. 

 

ii. The Arbitrator shall give a separate award in respect of each dispute or difference referred to 

him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and 

give a reasoned award. The venue of arbitration shall be such a place, as may be fixed by the 

Arbitrator in his sole discretion. 

 

The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, 

shall be paid half and half by each of the parties. The costs of the reference and of the award 

including the fees, if any, of the Arbitrator, who may direct to any by whom and in what manner 

such costs or any part there of shall be paid and may fix or settle the amount of costs to be so 

paid. 

 

jj. The award of the Arbitrator shall be final and binding on both the parties. 

 

kk. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any 

statutory modifications or re-enactments thereof, and the rules made thereunder, and for time 

being in force, shall apply to the arbitration proceedings under this clause. 
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7. SPECIAL CONDITIONS OF CONTRACT 

INSPECTION OF DRAWINGS: 

 

Before filling in the tender, the contractor will have to check up all drawings and Schedule of 

quantities, and will have to get immediate clarifications from the Architect on any point, that he 

feels is vague or uncertain. No claim/damages or compensation will be entertained on this 

account. 

 

CONTRACTOR TO VISIT SITE: 

Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain the 

physical site conditions prices and availability and quality of materials according to 

specifications before submitting the quotations. No excuse regarding non-availability of any 

materials or changes in the price will be entertained or extra allowed on that account. 

 

The existing adjacent buildings belonging to Govt/private which are in close proximity of the 

proposed Interiors, hence the contractor shall cater for all arrangements to carry out the work 

without causing any disturbance to the occupants by providing screens with bamboo matting or 

other suitable material approved by Architects/Engineer. The contractor shall ensure that no 

dust or construction material falls near/around the existing buildings. 

 

EXECUTION OF WORK (PRICES TO INCLUDE): 

 

 The whole of the work as described in the Contract (including the Schedule of Quantities, the 

 specifications and all drawings pertaining thereto) and as advised by the Architect & employer 

from time to time is to be carried out and completed in all its parts to the entire satisfaction of the 

Architect & Employer. Any minor details of construction, which may not have been definitely 

referred to in this contract, but which are usual in sound building, road and all construction 

practice and essential to the work, are deemed to be included in this contract. Rates quoted in 

the Tender is inclusive of transportation and other over heads. 

 

The rates quoted in the tender should also include all charges for: 

• 1. Carrying 

• Hauling 

• Labour 

• Fixing 

• Watering 

• Cleaning 

• Making good and 

• Maintenance etc. 

• The contractor should arrange timely at his cost for all required. 

 

Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, shuttering, 

temporary supports, platforms, tools, all materials etc., required for executing the 

work, and protecting them from weather and other normal/natural causes. 

 

i) Covering/protecting for the walling and other works, during inclement weather, 

strikes etc., as and when necessary and or as directed. 
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ii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water shoots 

etc. 

iii) All stairs and steps, thresholds and any other requisite protection for the works. 

 

iv) All required temporary weather-proof sheds at such places and in a manner 

approved by the Architect, for the storage and protection of materials, against the 

effects of sun and rain. 

 

v) All required temporary fences, lighting/sign-boards etc., guards, approaches and 

roads as may be necessary for execution of the contract works and for 

safeguarding the public. 

 

 The Architect & Employer will be the sole judge in deciding as to the suitability or 

otherwise of the tools/formwork/machinery or plant that may be brought to the work site 

by the contractor for the proper execution of the work. 

 

 The rates quoted by the tenderer in the Schedule of Probable items of work will be 

deemed to be for the finished work. 

 

5. SCHEDULE OF QUANTITIES: 

 

The Schedule of quantities forms part of the contract, but the Employer reserves the right to 

modify the same or any part thereof as per variation clause stated herein below. The contractor 

shall not be allowed any compensation or damages for the work which is so omitted or 

cancelled or added or substituted by the Architect & Employer. 

 

Please refer clause 4 of General Conditions of Contract. 

 

6. a. QUANTITIES LIABLE TO VARY: 

 

This clause applies for unlimited variations (+ or -) for items of foundations and those executed 

below plinth level. For all other items, only in case where + variations of any item exceeds 

100% of Quantities of respective items given in the schedule of quantities of the contract, such 

additional quantities of those items shall be treated as extra items and valued as per clause 45 of 

special conditions of contract, considering of that rates for these items cannot be derived from 

the contracted items of work. 

 

The quantities indicated in the bill of quantities are only approximate, and hence may vary on 

either side (+ or -) for accomplishing the works enunciated under the scope of works, in 

accordance with designs, drawings and specifications and or instructions of the Architect & 

Employer. Variations may also occur, consequent upon addition or deletion or substitution of 

particular items, change of designs or specifications during the course of execution. The 

contractor, in either case, is bound to carryout the modified quantities upto +100% (plus one 

hundred percent) variation, without any enhancement in rates and at the same rates as per 

accepted original tendered rates. 

 

Please refer clause 4, 5 & 6 of General conditions of contract. 

 

 

b. FILLING OF TENDERS: Rates of each item to be filled 
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7. ACCESS OF INSPECTION: 

 

The contractor is to provide at all times, during the progress of the works and the maintenance 

period, means of access with ladders, gangways etc., and the necessary attendants to move and 

adopt the same as directed for the inspection or measurement of the work by the Architect and 

Employer or any other agency employed by the client. 

 

Refer clause 7 of General Conditions of Contract. 

 

8. DIMENSIONS: 

 

In all cases figured dimensions are to be accepted in preference to scaled sizes. Large scale 

details shall take precedence over small scale details/drawings. In case of any discrepancy, the 

contractor shall ask for a clarification, before proceeding with the work. Accordingly, if any 

work is executed without prior clarification, it is liable to be rejected and shall not be paid for, 

 

9. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 

programme, for carrying out the work stage by stage in the stipulated time, for the approval of 

Architects and Employer, and follow strictly the approved time schedule by incorporating 

changes, if any, so authorised by the Architect and Employer, to ensure the completion of 

construction work ins stipulated time. A graph or chart on individual item/group of items/trades 

of work shall be maintained, showing the progress both in terms of quantities and value, week 

by week. The contractor shall submit to the Employer and Architect a weekly progress report 

stating the number of skilled and unskilled laborers employed on the work, working hours done, 

quantity of cement, steel and other major items of materials (quantity and value wise) used and 

corresponding place, type and quantity of work done during the period. 

 

The contractor must inform the Architects, 10 days in advance of requirement of respective 

drawings and details by him, from time to time. The contractor shall strictly adhere to the 

approved programme and arrange for the materials and labour etc., accordingly. 

 

Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, 

the Employer/Architect may take suitable action as deemed fit, including levying of liquidated 

damages not exceeding 0.50% of contract price without prejudice to any terms and conditions 

of the contract. 

 

Please refer clause 29 & 30 of General Conditions of contract. 

 

10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 

a. The contractor shall provide for all necessary storage on the site, in a specified area for 

all materials, in such a manner that all such materials, tools etc., shall be duly protected 

from damages by weather or any other cause. Stores for storage of cement shall have all 

weather proof floors, walls and roof and have proper locking arrangements and must be 

secure. All these must be maintained till the work is completed and so certified by the 

Architect. Necessary and adequate watch and ward for all such accommodations and 

stores shall be provided for by the contractor at his cost and same included in the 

rates/amounts quoted by him. All such stores shall be cleared away and the ground left 

in good and proper order on completion of this contract unless otherwise expressly 

mentioned herein. 
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b. All materials which are stored on the site such as plywood, false ceiling material etc., 

shall be stacked in such a manner as to facilitate rapid and easy checking of quantities of 

such materials and prevent deterioration in quality due to water etc. 

11. WATER AND ELECTRICITY: (Electricity boned by the contractor) 

 

Contractor shall make his own and adequate arrangements for water required for drinking and 

construction purposes and also for required electric supply at site for satisfactory execution and 

completion of the work, at his own cost. The contractor shall get the water used for 

construction purpose tested periodically as per relevant BIS codes at his cost, and shall get the 

same approved from Architect and clients before using such water for the work. 

 

12. PROCUREMENT OF MATERIALS: 

Contractor shall procure all the materials for the work from the open market. Time is the 

essence of the contract. Acceptance of the completion date by the contractor shall mean that he 

has taken into consideration the availability of all materials of approved make and quality in 

sufficient quantities at respective markets/sources, to enable him to complete the entire work in 

the stipulated period. 

 

Contractor will get samples of all materials approved by the Architect and employer, before 

placing order/purchase/procurement. They shall conform to relevant B.I.S. codes and or tender 

specifications as applicable. 

 

For all materials, the contractor shall quote for the best quality of the materials of best 

make/source or supply and they should be got approved by the architect and employer, before 

procurement. 

 

In case sufficient quantities of approved quality materials from approved sources are not 

available in time, contractor may have to procure the same from neighbouring areas even with 

longer leads, as required and directed, at no extra cost. 

 

Please refer clause 9 of General Conditions of contract. 

 

13. SANITARY ACCOMMODATION IN SITE: 

The contractor shall provide and maintain at his own cost and expense adequate closet and 

sanitary accommodation for the use of his workmen and others in accordance with the rules and 

regulations of the relevant local authorities. 

 

14. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors working at site 

doing plumbing, INTERIOR, civil works etc., as directed by the Architect & Employer and 

shall arrange his programme of work, so as not to hinder the progress of other works. The 

decision of the Architect & Employer, on any point of disputes between the various contractors, 

shall be final and binding on all parties concerned. 

 

15. TESTING: 

The contractor shall, as and when directed by the Architect & Employer, arrange to test 

materials and/or portions of the work at site in any approved laboratory at his own cost, in order 

to provide their soundness and efficiency. The contractor shall transport all the materials from 
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site to the approved laboratory at his own cost. The contractor shall carryout all the mandatory 

tests as per list attached at the frequencies stated therein. Even after such tests, any materials 

brought to site or incorporated in the works are found to be defective or unsound or not as per 

approved samples, the contractor shall remove the same and re-erect at his own cost and 

without any additional time/period for the same, with reference to the date fixed for completing 

the work. In case these tests are not carried out at the frequencies stated, then proportionate 

costs of materials not so tested, including cost of testing and quantities of items of work 

executed with such materials, if otherwise accepted for retention in the work, will be deducted 

from the dues to the contractor. The deductions will be worked out by the Architect/client and 

shall be final and binding on him. 

Tolerance on various material and items of work shall be allowed laid down in the documents 

below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) CPWD norms. 

c) Manufacturer’s Specifications. 

 

In absence of above Architect’s decision basing on the general practice being following shall be 

final. 

 

17. SITE MEETINGS: 

 

A senior representative of the contractor shall attend weekly meetings at works site; and in 

additions, meetings as and when arranged by Architect & Employer to discuss the progress of 

the work and sort out problems, if any, and ensure that the work is completed in the stipulated 

time. 

 

18. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and equipment 

at site and he will provide full time watchman/watchmen to look after his materials, stores, 

equipments etc., including cement and steel at site and ensure that at no time unauthorised 

persons gains any access at works site. 

 

23. NOTICES: 

 

The contractor shall give all notices and pay all necessary and relevant fees and shall comply 

with all Acts and Regulations, for the successful completion of the contract work. 

 

Please refer clause 8 of General Conditions of Contract. 

 

24. STATUTORY REGULATIONS: 

 

The whole of the work including sanitation and INTERIOR is to be complied with, as per the 

requirements and bylaws of the relevant statutory authorities, including Contract Labour 

(Regulation and Abolition) Act, 1970 of Central Government. 

 

25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

 

The contractor shall take joint measurements with the Employer’s representative (Project 

Management Consultant or any Engineer identified by the IDRBT) and Architect’s 

representative before covering up or otherwise placing beyond the reach of measurement any 

item of work.  Should the contractor neglect to do so, the same shall be uncovered at the 
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contractor’s expense or in default thereof, no payment or allowance shall be made for such 

work or the materials with which the same was executed. 

Refer clause 20 of General Conditions of Contract. 

 

26. WORKING AT NIGHT OR ON HOLIDAYS: 

 

The contractor can carry out major work at night, only with prior permission of the Site 

Engineer of Employer/Architect and with proper supervision. 

 
WORKS AT NIGHT: 

If the contractor is required to do preliminary works at night, in order to complete the work 

within the Time Schedule, the contractor shall provide and maintain at his own cost necessary 

and sufficient barricades/lights etc., to enable the work to proceed satisfactorily without danger. 

Approaches to the site also shall be sufficiently lighted by the contractor. 

27. WORKING ON HOLIDAYS: 

Work shall be done on Sunday or other holidays that may be notified by the Architect & 

Employer. 

 

28. ACTION WHERE THERE IS NO SPECIFICATION: 

 

In case of any item/class of work, for which there is no specification mentioned (either in part 

or full), the same will be carried out in accordance with the relevant CPWD specifications (only 

for the specifications missing in the contract) and if not available even there (either in part or 

full) in, relevant standards of BIS shall be followed (only for the portions of specifications 

missing in the contract specifications and CPWD specifications). Indian standard 

specifications, subject to the approval of the Architect & Employer. 

 

29. REPORTING OF ACCIDENT TO: 

 

The contractor shall be responsible for the safety of all persons employed by him on the works 

and shall report serious accidents to any of them, whenever and wherever occurring one the 

works, to Employer who shall make every arrangement to render all possible assistance. This 

shall be without prejudice to the responsibility of the Contractor, under the Insurance clause of 

the General Conditions. Contractor shall take all the precautions as detailed in the safety code 

attached separately. 

 

 

30. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

 

The contractor shall clear the site of works as per the instructions of the Architect. The site of 

works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor. The 

site shall be delivered in a clean and neat condition, as required by Architect, within a period 

one week after the job is completed. In case of failure by the contractor, the Employer, under 

advice to the Architect, have the right to get the site cleared to his satisfaction at the risk and 

cost of the contractor. 
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31. POSSESSION OF BUILDINGS/WORK COMPLETED: 

 

The contractor shall hand over to the Employer possession of the completed works in stages, as 

and when required, and as directed by the Architect & Employer. 

 

The Employer will take over the possession of completed works in stages as directed by the 

Architect, and defects liability period will commence only from the date of final handing over 

of all the work accordingly. 

 

Please refer Appendix to General Conditions of contract. 

 

32. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 

clerical and other errors shall be final and binding on the contractors. 

 

33. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 

The contractor shall furnish to the architect & Employer the following from time to time: 

 

a. Detailed industrial statistics regarding the labour employed by him, etc., every month 

(within 5th of succeeding month), 

 

b. The Power of Attorney, name and signature of his authorised representative, who will be 

in charge for the execution of work. 

 

c. The list of technically qualified persons (to be approved by the Architect) employed by 

him for the execution of the work within 15 days from date of start of work, 

 

d. The total quantity and quality of materials used for the works, every month within 5th of 

succeeding month. 

 

Last para of clause 33: 

 

Failure to submit any of these details in time, shall be treated as a breach of the contract 

and likely to result in, 

 

i) Levying a fine of Rs.500 for each default for each month, and or 

 

ii) Withholding payments, otherwise due. 

 

iii) For the periods for which name of technically qualified persons are not given or 

for which such persons are not employed, recoveries shall be made at Rs.7,500/- 

per month for each month of default. 

 

In all these matters the decision of the Architect shall be final and binding. 

See clause 41 also. 

34. FORCE MAJEURE: 

Neither party shall be held responsible by the other for breach of any condition of this 

Agreement, attributable to any “Act of God”, Act of State, Strike, lock-out or control or any 
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other reason, beyond the control of the parties and any breach of clauses arising from such 

Force Majeure conditions as aforesaid shall not be regarded as breach of the provisions of this 

Agreement. 

 

35. ARCHITECT’S DRAWINGS AND INSTRUCTIONS: 

A set of major drawings, along with the contract documents shall be provided to the contractor. 

If any clarification or further drawings are required by the Contractor during or before the start 

of construction work, the contractor shall inform the Architects and the IDRBT sufficiently in 

advance in writing to provide the same. Working details will be given to the Contractor from 

time to time, during the progress of work, as and when required. In case, any other 

drawing/detail is required by the contractor, he will give a minimum of fifteen days’ notice to 

the Architect. 

 

Refer clause 2 & 3 of General conditions of contract. 

 

36. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 

 

The work shall be completed within the Stipulated time as per NIT. The work should start 

within the one week from the date of issue of work order. 

 

Time is the essence of the Contract. The Contractor shall strictly adhere to the programe /chart 

agreed to. In case the contractor fails to complete the work within the stipulated time, the 

liquidated damages may be imposed at the rate of 1.0% per each week (or part thereof) of delay. 

 

37. BILLS OF PAYMENTS: 

The minimum value of work for interim payments will be Rs. 30.00 lakhs, as stated in 

Appendix. The contractor shall submit interim bills, once a month on the basis of joint 

measurements recorded at site by the contractor’s Employer’s and the Architects 

representatives. The bill will be certified by the Architect within 7 working days from the date 

of submission of the bill by the contractor, and the Employer will make payment as stated in the 

Appendix to General Conditions of Contract. All such interim payments shall not be considered 

as an admission of the due performance of the contract or any part thereof in any respect and 

shall not preclude the requiring of bad unsound and imperfect or unskilled work to be removed 

and taken away and reconstructed or re-erected at contractor’s cost, all as per Employer and 

Architect’s instruction and directions. 

 

38. WORKMANSHIP: 

 

Quality of materials and workmanship shall conform strictly to specifications given/stipulated 

in the tender/contract, and contractor will ensure that the best quality of work will be done to 

the satisfaction of the Architect and Employer, with strict control on the materials, 

workmanship and supervision. 

 

Refer clause 9 of General Conditions of Contract. 

 

39. SCHEDULE OF QUANTITES: 

 

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate 

and are subjected to variations as per actual site conditions & requirements and as directed by 

the Architect & Employer. The work shall be executed and completed accordingly. 
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Refer clause 4, 5 and 6 of General Conditions of Contract. 

 

40. SITE SUPERVISION: 

The contractor shall appoint at his own cost competent and adequate number of qualified 

Engineers at site, for (1a) joint measurements and preparations of bills. (2b) for testing 

materials at site and outside laboratory (1c) for other general supervision. Their appointment 

shall be approved by the Architect & Employer. The site engineers shall not be removed from 

the site without the written consent of the Architect & Employer. 

 

See clause 33 above also. 

 

41. ENGAGEMENT OF APPRENTICES: 

 

The Contractor shall during the currency of the contract, when called upon by the clients, 

engage and also ensure engagement by sub-contractors and others employed by the contractor 

in connection with the works such number of apprentices in the categories mentioned in the act 

and for such period as may be required by the clients. The contractor shall train them as 

required under the Apprentice Act 1961 and the Rules made thereunder and shall be responsible 

for all obligations of the clients under the said Act, including the liability to make payment of 

apprentices, as required under the said Act. 

 

42. RATES: 

 

Contractor shall quote all the rates both in figures and in words and any alterations shall have to 

be initialed by the contractor. Rates quoted by the contractor for the same item in different 

schedules shall be same, and incase different rates are quoted, the lowest will be taken as 

correct and the schedule corrected accordingly. In case of discrepancy between rates given in 

words and figures or in the amount worked out, the following procedure will be followed: 

 

In case of item rate tender: 

 

The tenderers shall quote their rates for individual items both in words and figures in 

case of discrepancy between the rates quoted in words and figures the unit rate quoted in 

words will prevail. If no rate is quoted for a particular item, the contractor shall not be 

paid for that item when it is executed. 

 

The amount of each item shall be calculated, and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of 

unit rate and the quantity the unit rate quoted will govern and the amount will be 

corrected. 

 

The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would 

be paid accordingly. 

 

The tender should not change or modify or delete the description of the item. If any 

discrepancy is observed, he should immediately bring to the knowledge of the Architect 

/ IDRBT. 
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43. INCOME TAX: 

 

Income tax shall be deducted at source by the client from the contractor’s interim and final bill 

payments as required by law. 

 

44. EXTRA/SUBSTITUTED ITEM RATES: 

Such items shall be executed as per directions/instructions of the Architects of the employer. 

 

The work on extra/substituted items shall be started only after the receipt of written order from 

the client/Architect. Rates for additional/extra or substituted (altered) items of work, which are 

not covered in the contract cannot be derived from the contract item rates either in full or partly, 

shall be calculated on the basis of actual costs plus 15% for overhead and profit etc., only to the 

extent not derivable from the contract item rates. 

 

See clause 21 of General Conditions of Contract. 

 

45. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 

 

After getting approval from the Architect & Employer, the contractor shall submit to the 

concerned local authorities necessary services drawings showing layouts etc., for getting 

approval of the schemes. On completion, the contractor shall arrange to get Drainage 

Completion Certificate and other Certificate necessary for obtaining Building Completion 

certificate. The contractor shall furnish completion drawings of all services in triplicate, 

showing the work as actual executed, along with levels. Contractor shall submit for approval 4 

copies of shop drawings/ catalogue/ equipment characteristics/ manufacturer’s specifications, 

drawings etc., as and when required and directed by the Architect & Employer. Costs of all 

these are deemed to have been included in the respective item rates quoted by the contractor and 

nothing extra shall be paid on account of any of these requirements/acts. 

 

46. PAYMENT: 

 

No payment whatsoever shall be made by the Employer, if the Contractor abandons the work, 

due to any site difficulties etc., 

 

See clause of General conditions of contract. 

 

47. PERMISSION: 

 

The contractor shall also obtain necessary permission approvals from the relevant authorities 

and shall be obtained by the contractor at no extra cost. 

 

48. MAINTAINING REGISTERS AT SITE: 

 

The contractor shall maintain registers for consumption of various specials, testing materials 

etc., in the proforma which shall be given by the Architect & Employer from time to time. 

 

49. AGREEMENT: 

The successful contractor shall be required to enter into an agreement in accordance with the 

Draft Agreement and Schedule of Conditions etc., within 15 days from the date the contractor is 

advised by the Architect & Employer that his tender has been accepted. The contractor shall 

pay for all stamps and legal expenses incidentally thereto. However, the written acceptance of 
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tender by the Employer, will constitute as a binding contract between the Employer and 

contractor, whose tender has been accepted whether such formal agreement is or is not 

subsequently executed. 

 

50. INSURANCE: 

The contractor shall provide insurance in respect of damage to persons and property and firm 

insurance as per clause of General conditions of contract. In addition, he will also insure 

against riots and civil commotion. The insurance shall also cover third party and all the 

persons working at site and visitors including contractor’s, worker’s, Architect’s and client’s 

people, other contractor’s workers etc. The contractor shall indemnify the Employer against 

any claim or compensation or mishaps of whatsoever nature at site during the progress of work. 

 

The contractor shall prove to the Architect/Client from time to time that he has taken out all the 

insurance policies as required and directed and has paid the necessary premium for keeping the 

policies valid as per clause of the General Conditions of Contract. 

 

In case of failure by the Contractor or sub-contractor to effect and keep in force the insurance 

policies, then the client, without being bound to, may pay such premiums as may be necessary 

and deduct the same from any money due or which may become due to the contractor or 

recover the same as a debt due from the contractor. 

 

51. INDEBTEDNESS AND LIENS: 

The contractor agrees to furnish the Employer from time to time, during the progress of the 

work as requested, verified statement showing the contractor’s total outstanding indebtedness in 

connection with the work covered by the contract. Before final payment is made, the Employer 

may require the contractor to furnish the Employer with satisfactory proof that there are no 

outstanding debts or liens in connection with the contract. If during the progress of the work, 

the contractor shall allow any indebtedness to accrue to sub-contractor or other and shall fail to 

pay or discharge same within five (5) days after demand, then the Employer may withhold any 

money due to the contractor until such indebtedness is paid or apply the same towards the 

discharge thereof. 

 

52. WORK PERFORMED AT CONTRACTOR’S RISK: 

 

The contractor shall take all necessary precautions and shall be responsible for the safety of the 

work and shall maintain all lights, guards, signs, barricades, temporary passages or other 

protection necessary for the purpose. All work shall be done at the contractor’s risk and if any 

loss or damage shall result from fire or from any other cause, the contractor shall promptly 

repair or replace such loss or damage free from all expenses to the Employer. The Contractor 

shall be responsible for any loss or damage to materials, tools or other articles used or held for 

use in connection with the work. The work shall be carried on to Employer or others and 

without interference with the operation of existing machinery or equipment, if any. 

 

53. PHOTOGRAPHS: 

 

The contractor at his own cost shall take photographs of site and individual buildings during the 

progress of the work as directed by the Architect/Client and submit two copies of each 

photograph of a minimum size 20 cm x 15 cm to the client/Architect. 
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54 DELETED. 

 

55. SPECIAL CONDITIONS OF CONTRACT: 

 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the 

special conditions of contract shall supersede their mentioned elsewhere. 

 

56. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. code mentioned in this tender document 

at his cost at the site to ensure the proper supervision/quality of work and materials. 

 

57. AS BUILT DRAWINGS 

 

The contractor shall prepare and submit a set of as-built drawings, duly certified by the 

Architect. The set consists of 2 soft copies and 3 sets of hard copies. 
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8. GENERAL SPECIFICATIONS 

1. These specifications are for the work to done, items to be supplied and materials to be 

used in the works as shown and defined on the drawings and described herein all under 

the supervision and to the satisfaction of the Consultant/IDRBT. 

2. The workmanship is to the best available and of a high standard, use must be made of 

‘specialist’ tradesman in all aspects of the work and allowance must be made in the rates for 

doing so. 

 

3. The materials and items to be provided by the contractor shall be the best of their respective 

kinds and as approved by the consultant/IDRBT in accordance with samples, which may be 

submitted for approval and generally in accordance with the specifications. 

 

4. Samples of all materials including these specified by name of the manufacturer or the brands, 

trades name or the Consultant/IDRBT for their approval before the contractor either orders or 

delivers in bulk to the site. Samples together with their packings are to be provided by the 

contractor free of any charge and should any materials be rejected, the same will be removed 

from the site at the expense of the contractor. 

 

5. The contractor is also required to submit specimen finishes of all colors, fabrics, polish shades, 

etc., for approval of the Consultant/IDRBT before proceeding with such works. 

 

6. Should it be necessary to prepare shop drawings, the contractor at his own expenses prepare and 

submit at least four sets of such drawings to Consultant/ IDRBT for approval. 

 

7. The contractor shall produce all invoices, vouchers or receipts in account of all purchases done 

by him for materials if called upon to do so either by consultants or the IDRBT. 

 

8. The contractor should verify all measurements given in the drawing at the site before 

commencing the work. Any difference should be clarified with the Consultant before 

commencing the work. 

 

9. Partition line out shall be done at the site before starting the work and got approved from the 

Consultants. 
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10. The contractor shall submit Bar chart (CPM Method) for the complete work within one week of 

letter of acceptance of tender and get the same approved from Consultant/IDRBT. In advance 

to co-ordinate the work with other agencies. 

 

11. In order to complete the work in time, the contractor may have to work in more than one shift 

and beyond office hours. He will do so without any extra charge and without causing any 

disturbance/inconvenience to the neighborhood. 

 

12. The contractor shall make necessary security arrangements at the site for the safety of his tools, 

materials and equipment etc., at his own cost. 

 

13. The contractor shall quote his rate including the cost of materials as specified, corresponding 

wastages, labour, sales tax or any other taxes and duties, octroi, transportation to worksite etc. 

 

The rates are firm and no escalation on any account shall be allowed on accepted rates. 

 

14. Timber: Hardwood and Teakwood shall be the best wood locally available and should be 

well & properly seasoned of mature growth, free from worm holes, large loose or dead 

knots or other defects and will not suffer warping, splitting or other defects through 

improper handling. 

Teakwood to be either CP or Ballarshah and shall be of best quality, free from soft heart, worm 

& bee holes and other defects. 

 

All wrought timber is to be sawn, planned or works to correct sizes and shapes as shown in the 

drawings. An allowance of 2mm shall be permitted for each wrought face. 

 

All wooden members shall be liberally coated and treated with ant termite paint before fixing. 

 

15. MDF Exterior Board: 

Plywood shall be of urea formaldehyde phenol bonded of approved MDF Exterior Grade type, 

make, brand, etc. Thickness of Board shall be as per details given in the 

drawings/specifications. 

 

16. Workmanship for Joinery: 

Timber is to be cut to required size and length, and the joinery should start immediately after the 

line out is finalized. It should be framed up (but not bonded) and stored until required for fixing 

position. At this stage it should be bonded and wedged up. Any portion that warps or develops 

shakes or other defects shall be replaced before wedging up. The whole work is to be framed 

and finished in a proper line and level and as detailed in the drawings and fitted with all 

necessary metal ties, straps, bolts, screws. 

 

Twining bonded joints are to be cross tongued with teak tongues. 

 

17. The contractor shall be responsible for providing and maintaining temporary coverage required 

for the protection of dressed, finished or semi-finished work if left unprotected. He also cleans 

out all shavings, cut ends and other wastages from all parts of the work at his expenses. 

 

18. Laminate sheeting shall be of specified thickness, make and either plain, sued, satin or with 

design finish samples showing the surface texture and pattern are to be submitted in proper sizes 

for approval before use. 
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The laminates shall be fixed with proper adhesive of approved grade and brand. 

 

19. The contact surface of dowels, tenons, wedges etc., shall be glued with proper adhesive. 

Wherever joinery and carpentry works is likely to come in contract with moisture the adhesive 

shall be waterproof. 

20. List of Indian Standards referred to: 

IS : 1200 : Latest Measurements of buildings & Civil Engineering works, methods of 

IS : 287 – 1973 Recommendation for maximum permissible Moisture content of 

timber. 

IS : 1141 – 1973 Code of practice for seasoning of timber. 

IS : 3845 – 1966 Code of practice for joints used in wooden furniture. 

IS : 3548 – 1966  Glazing in Buildings. 

IS : 1137 – 1965  Specification for ready mixed paint brushing 

IS : 113 – 1950  matt or egg shell flat/wooden coating under- 

IS : 133 – 1975 coating/finishing, Grey filler etc., for 

IS : 110 – 1968  interiors. 

IS : 129 – 1950   

IS : 1948  Aluminium doors, windows & partitions. 

 

26. Inspection and Testing: 

 

The Consultant/IDRBT shall be entitled at all times at the risk of contractor to inspect and/or test by 

itself or through an independent agency appointed by the IDRBT to inspect, and/or test all the materials, 

components, and items of work at the expense of the contractor. All such tests shall be done as per ISI 

guidelines and as directed by Consultants/IDRBT. 

 

10. MODE OF MEASUREMENTS 

 

 

1. Partition Paneling : Sq.mt.  area – one s i d e  o n l y   paneling 

finished length x finished height (framework including 

vertical/horizontal members above the false ceiling will 

not be included in measurements and such members shall 

be treated as included in this mode of measurement in the 

case of partition having finished heights on either sides 

average height shall be considered eg.2400mm and 2500 

then 2450mm will be average height. This will also 

include T.W. bends. 

 

2. Storage Units : Sq.mt area – front elevation finished length 

x finished height 
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3. False ceiling : Sq.mt area finished length x finished width 

No. deduction of AC grills, lights, cutouts, cornices, drops 

etc., 

 

4. Soffits : Sq.mt total finished length x total finished 

depth (width including drops of pelment, if any). 

 

5. Rounding off measurements:  All measurements shall be rounded off to 

the nearest second decimal point eg.21 465m 

will be 21.47m. 

 

6. Measurement for Roller : Area of the window opening in Sqm. to 

blinds  which it is specified. 

 

 

7. flooring : Sq.mts area 

Finished length x Finished width (deducting 

Shall be made for columns, cutouts, etc) only finished area 

shall be paid. 

 

 

Wherever not mentioned measurements shall be measured as per ISI S.P.No.27. 
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9.  SAFETY CODE 
 

Suitable scaffolds should be provided for workman for all the works that cannot safely be done from 

the ground or from solid construction, except in cases of short duration works, which can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well, it shall be rigid construction made either of good 

quality wood or steel. The steps shall have a minimum width of 450mm and a maximum rise of 

300mm. Suitable foot and hand holds of good quality wood or steel shall be provided and the ladder 

shall be given an inclination not steeper than 1 in 4 (1 horizontal to 4 vertical). 

Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an 

overhead support, shall be erected with stationery supports and shall have guard rails properly attached, 

bolted, braced and otherwise secured and at least 900mm high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with only 

such openings as may necessary for the access of persons and delivery of materials. Such scaffolding 

or staging shall be so fastened as to prevent it from swaying from the building or structure. 

 

Working platform, gangways and stairways should be so constructed that they should not sag unduly or 

unequally and if the height of the platform or the gangway or the stairway is more than 3-6m above 

ground level or floor level, they should be closely boarded, should have adequate width and should be 

suitably fastened, as described in (ii) above. 

Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of people or materials by providing suitable fencing or railing, whose minimum height 

shall be 900mm. 

Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 M in length while the width 

between side rails in ring ladder shall be in no case be less than 300mm. For longer ladders, this width 

should be increased at least 6mm for each additional foot of length. Spacing of steps shall be uniform 

and shall not exceed 300mm. 

Adequate precautions shall be taken to prevent danger from INTERIOR equipment. At the work site, 

no materials shall be so stacked or placed as to cause danger or inconvenience to any person or the 

public. The contractor shall also provide all necessary fencing and lights to protect the public from 

accident, and shall be bound to bear the expenses of defense of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of the above precautions 

and to pay damages and costs, which may be awarded in such suit, action or proceedings to any such 

persons or which may with the consent of the contractor be paid to compromise any claim by any such 

person. 

 

II. Demolition: 

Before any demolition work commences and also during the progress of the work. 

 

a. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

 

b. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain INTERIOR l y charged. 

 

c. All practical steps shall be taken to prevent danger to people employed, from the risk of fire 
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or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 

with debris or materials, so as to render it unsafe. 

 

III. All necessary personal safety equipment, as considered adequate by the Architects should 

be kept available for the use of the persons employed on the site and maintained in a 

condition suitable for immediate use and the contractor should take adequate steps to ensure 

proper use of equipment by the concerned. 

 

a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective gloves. 

 

b. Those engaged in white washing and mixing or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles. 

 

c. Those engaged in welding works shall be provided with welder’s protective (eye) shields. 

Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

 

e. When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 

workers are allowed to get into the manhole and the manholes so opened shall be cordoned 

off with suitable railing and provided with warning signals or boards to prevent accidents to 

the public. 

 

f. The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 

years are employed on the work of lead painting, the following precautions should be taken. 

i) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

ii) Suitable face masks should be supplied for use to the workers when paint is applied 

in the form of spray or a surface having lead paint is rubbed and scrapped. 

 

iii) Overalls shall be supplied by the contractors to the workers and adequate facilities 

for washing shall be provided to the working painters during and on cessation of 

work. 

 

IX. When the work is done near any place, where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provisions should be made for prompt 

first aid treatment of all injuries likely to be sustained during the course of the work. 

 

X. Use of hoisting machine and shackle including their attachments, in charge and supports 

shall conform to the following standards or conditions. 

 

1.a. These shall be of good mechanical construction, sound material and adequate strength and 

free from any patent defects and shall be kept in good working order. 

 

a. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 

 

2. Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 
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scaffolding or give signals to the operator. 

 

3. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above shall 

be plainly marked with the safe working load. In case of a hoisting machine having a 

variable safe working load, each safe working load and the condition under which it is 

applicable shall be clearly indicated. No part of any machine or any gear referred above in 

this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

 

4. In case of departmental machines, the safe working load shall be notified by the clients. As 

regards contractor’s machines the contractor shall notify the safe working load of the 

machines to the consultants whenever he brings any machinery to site of work and get it 

verified by the consultants. 

 

XI. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce and minimise the risk of accidental descent of 

loads. Adequate precautions should be taken to reduce to the minimum risks of any part of 

a suspended load becoming accidentally displaced. Sleeves and boots as may be necessary 

should be provided, whenever workers are employed on INTERIOR installations. The 

workers should not wear any rings, watches and carry keys or other materials, which are 

good conductors of electricity. 

 

XII. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition. No scaffold, ladder, or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near place of work. 

XIII. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

the arrangements made by the contractor shall be open to inspection by the clients or the 

Architect. 

 

XIV. These safety provisions should be brought to the notice of all concerned by display of a 

noticeboard at a prominent place of the work spot. The person, responsible for compliance 

of the safety code shall be named therein by the contractor. 

 

XV. Notwithstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the 

contractor from the operation of any other Act or Rules in force in the Republic of India. 
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10.  LABOUR LAWS AND RULES 

The Site Engineer shall ensure that the contractor maintains relevant records and fulfils all conditions 

and requirements in accordance with 

 

a. The payment of Wages Act 

 

b. Employer’s Liability Act 

 

c. Workmen’s Compensation Act 

 

d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 

 

e. Apprentices Act 1961. 

f. Any other Act or enactment relating thereto and rules framed thereunder from time to time. 

The Site Engineer shall refrain from involving himself and the supervisors under him by 

comments/advice/attempts at mediation in any kind of labour dispute at site. His job is only to report to 

his superiors any happenings of this sort in an objective manner. 

 

EMPLOYER’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS AND 

ABOLITION) ACT 1970 AND RULES 1971 

With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer should 

give particular attention to the following points and see that all the provisions of the Act are enforced: 

 

1. Principal Employer (IDRBTs) is registered as per the Act. 

 

2. Contractor holds a licence under the Act from the Local Labour Commissioner for the 

appointment of Contract labour. 

 

3. Required notice boards, registers and records as provided in section 29 of the Act are 

maintained by the contractor. 

 

4. Payment of proper wages as per the rules are effected within the prescribed time limits by 

the contractor. 

 
5. Prescribed facilities and amenities are provided by the contractor. 

 

6. Proper efforts are made by the contractor to set right contravention of law, as soon as the 

notice pointing out the same is received from the Labour Enforcement Officer, and reports 

“on action taken” are sent to the Labour Enforcement officer at the earliest with copies to 

the Employer. 
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11. SPECIAL CONDITIONS. 

1. Contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing the work, whatever the cause of the delays may be, 

including delays arising out of modifications to the work entrusted to him or in any subcontract 

connected there with or delays in awarding contracts for other trades of the project or in 

commencement or completion of such works in obtaining water and power connections for 

construction purpose or for any other reason what so ever and the Employer shall not be liable 

for any claim in respect thereof. The Employer does not accept liabilities for any sum besides 

the tender amount, subject to such variations as are provided for herein. 

 

2. The successful tenderer is bound to carry out any items of work necessary for completion of the 

job if such instructions in respect of such additional items and their quantities will be issued in 

writing by the Architects with the prior consent in writing of the Employer. 

 

3. The contractor must bear in mind that the work shall be carried out strictly in accordance with 

specifications made by the Architects. 

 

4. The rates quoted in tender shall also include electric consumption charges for power. If no 

power is available at site the contractor shall have to make his own arrangement to obtain power 

connections and maintain at his expense an efficient service of electric light and power and 

shall pay for the electricity consumed. The Employer shall give all possible assistance to the 

contractor to obtain the requisite permission from the various authorities, but the responsibility 

for obtaining the same shall be that of contractor. 

 

5. Contractor shall strictly comply with the provisions of safety code in addition to all local rules 

and regulations. 

 

6. The contractor shall be responsible for the observance of all rules and regulations framed by the 

government under the contract labour act. The Employer shall be entitled to deduct all losses, 

damages that he might suffer on account of non-observance of these rules by the contractor, 

from the amount payable to the contractor. 

 

7. Time shall be considered the essence of this contract. The entire work must be completed 

Stipulated time as per NIT. If the completion of the work is delayed beyond 1 month, a penalty 

at the rate of 1.00% per week over the contract value will be imposed. 

 

If the work is delayed 30 days after the date of completion, the remaining work will be carried 

out through other agencies at the risk and cost of the contractors under the contract with 

prevailing market rates. 

 

8. The successful tenderer shall submit the phased programme of execution of different items of 

work within 2 days after receipt of acceptance letter. 

 

9. Payment will be made subject to a minimum of Rs. 30,00,000/- and will be made within a 

period of TWO weeks after the bill is submitted to the Employer’s Office with Architects 

Certificate. 
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10. Before filling in the tender the contractor will check all the drawings and schedule of quantities 

and will get an immediate clarification from the employer / Architects on item not clearly 

understood. No claims for any loss or compensation will be entertained on this account. 

 

11. All the work shall be carried out as per detail drawings and specifications or as directed by 

employer / Architects. 

 

12. The rates quoted in the tender shall be for the finished items of work They shall include all the 

charges labour, materials, transportation of material equipment, double scaffolding water and 

electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to 

provide complete finished item for work consistent with the specifications attached to this 

tender document. The rates shall be inclusive of octroi duty, excise duty, packing and 

forwarding, loading or unloading or any other duties or fees levied by any government, public 

or local bodies. The rates shall be firm and shall not be subject to exchange variations, labour 

conditions or any other conditions whatsoever. 

 

13. The calculations made by the tenderer should be based upon the probable quantities of the 

several items of work which are furnished for the tenderer's convenience in the schedule of 

quantities ,but it must be clearly understood that the contract is not a lumpsum contract , that 

neither the probable quantities nor the value of individual items nor the aggregate value of the 

entire tender will form part of the contract and that the employer / Architects do not in any way 

assure the tenderer or guarantee that the work would correspond there to. 

 

14. Adequate engineering and technical staff to be appointed at site. INTERIOR contractor should 

inform of their number and qualifications. An Approval of employer / Architects should be 

taken prior to appointing such technical staff on site. 

 

15. The contractor shall keep the tender submitted by him open for acceptance for a 

minimum period of three months from the date of it's submission .When once the tender is 

accepted the rates quoted by the successful tenderer shall be firm and the variation in rates of 

any one or all the items on any account shall not be allowed during the entire duration of the 

contract. 

 

16. During the execution of work, contractor must check the work with his drawings. The 

contractor shall be responsible for all the errors in this connection and shall have to rectify all 

the defects at his own cost, failing which the client reserves the right to get the same rectified at 

the risk and cost of contractor. 

 

17. No claim for extra item or deviation from specification shall be entertained unless the same is 

pointed out and accepted as such before the work is taken in hand or within 15 days of work by 

the successful tenderer. 

 

18. The contractor shall comply with all bye- laws and tax regulations (including GST) of local and 

other statutory authorities having jurisdiction over the works and shall be responsible for the 

payment of all the fees and other charges and for giving and receiving all necessary notices 

drawings and test certificates. 

 

19. The successful tenders shall properly safeguard against damage or injury to the public and to 

any property or thing and shall alone be responsible for any such damage and injury to any 

person or persons or thing arising in connection with it's execution of work .The successful 

tenderer shall protect and hold harmless the employer against any or all claims for any such 

injury or damage. 
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20. The work in every respect during the progress and till final acceptance by the employer, 

including raw materials delivered at the site to be incorporated or used in INTERIOR work by 

the successful tenderer will be at his own risk . Any loss or damage to any such material or 

work shall immediately be replaced by the successful tenderer at his own expense. 

 

21. The employer shall have the right to direct the contractor to purchase and use the materials from 

any source for proper execution of work. 

 

22. The employer / Architects or their authorized representatives shall have full power for 

inspecting the contractor's works or at any place from which the material is obtained. 

Acceptances of any such materials shall no way relieve the contractor of his responsibility for 

meeting the requirements and /or analysis not called for in the specifications shall be borne by 

the employer in case the material or work is found defective or of inferior quality .tests and /or 

analysis shall be done in the laboratory approved by the client and the contractor shall permit 

IDRBT and or the client's or their authorized representative to be present during any of the tests 

and /or analysis. 

 

23. INSURANCE 

 

The contractor shall indemnify the employer up to CAR Policy (Contractor’s All Risk Policy) 

against all claim which may be made against IDRBT by any member of the public or third 

party in respect of anything which may arise in consequence thereof and shall at his own 

expense arrange to effect and maintain up to one month, after the virtual completion from an 

office approved by the IDRBT a policy of insurance in the joint names and deposit such policy 

or policies with the employer from time to time during the currency of this contract. The 

contractor shall also indemnify IDRBT against all claims which may be made upon the 

employer under the workman's compensation act or any other statute in force during the 

currency of this contract or at common law in respect of any employee of the contractor or any 

sub-contractor and shall at his own expenses effect and maintain upto one month after virtual 

completion of the contract, from an office approved by IDRBT a policy or policies of insurance 

in the joint names of the employer and the contractor as aforesaid .The contractor shall be 

responsible for any other thing which may be excluded from the insurance policies above 

referred to and also for any other damage to any property arising out of and incidental to the 

negligent or defective carrying out of this contract. 

 

He shall also indemnify IDRBT in respect of any costs, charges or expenses arising out of any 

claim or proceedings and also in respect of any award of compensation or damage arising 

therefrom. IDRBT shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation caused, charges and expenses arising or occurring from or in respect of 

any such claims or damages from any sum or sums due or to become due to the contractor. 

 

24. WORKMAN AT SITE: 

 

The contractor’s workpeople shall not be allowed to live on the site at any time throughout the 

contract nor to trespass beyond the limits of the site. The contractor will be held responsible for 

any acts of trespass by his workpeople. 

 

25. DIMENSIONS: 

 

Figures dimensions are to be taken in preference to scaled dimensions in all cases. Before 

commencing any work, the contractor shall verify all measurements. If any discrepancies are 

found they shall immediately be brought to the notice of the Architects. 
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26. DISCREPANCIES 

 

All the items shown on the drawings or specifications are taken to be included in both. Any 

discrepancies, which occur in either the drawings or specifications, shall immediately be 

brought to the attention of the Architects. 

 

27. CUTTING AND MAKING GOOD 

 

Where it is found necessary to interfere with finished work in order to execute this contract, the 

contractor will be required to do all necessary work at his expenses. Only approved hangers and 

bolts or other metal fixing devices shall be used to secure frames panels and other units in 

position.  W o o d e n  plugs will not be permitted. Holes shall be formed with electric drills 

whenever possible. Structural members shall not be cut or drilled without prior consent of the 

client. 

 

28. MAINTENANCE AND GUARANTEE 

 

The whole of the work to be performed under this contract shall be completed to the satisfaction 

of the Architects / IDRBT. 

 

The contractor without additional charge to the employer renew or replaces any works which 

prove faulty from workmanship or materials and fully maintain the whole installations for a 

period of 6 months after the commencement of defects liability period of the main contract and 

a sum of 5% of the contract amount shall be retained by the employer for his period. 

 

29. PREVENTION OF SPOIL DUMPING 

 

The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus materials 

etc.. arising from a work being dumped on an area other than a recognized or approved tipping 

area and the Contractor will be held responsible for and shall indemnify the employer against 

any claim or loss arising therefrom. 

 

30. LEAVE PERFECT: 

 

The Contractor shall remove all rubbish and superfluous material from the site of the works 

with all reasonable speed from time to time and at completion. On no account shall W.C' S or 

the employer's receptacles to be used for this purpose. 

 

The client reserves its right to clear contractors un cleared debris at contractors own cost 

without any reasons & not more than one notice will be given for this. 

 

31. SETTLEMENT OF DISPUTES AND ARBITRATION: 

 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and as 

to the quality of workmanship of materials used on the work or as to any other question, claim, 

right matter or thing whatsoever in any way arising out of our relating to the contract, designs, 

drawings, specifications, estimates, instructions orders or these conditions or otherwise 

concerning the work or the execution or failure to execute the same whether arising during the 

progress of work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter: 
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(a) If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 

made from the contract or raise any dispute, the contractor shall forthwith give notice in writing 

of his claim, or dispute to Institute of Development and Research in Banking Technology 

(IDRBT), Castle Hills, Road no-1, MasabTank, Hyderabda-500057 and endorse a copy of 

the same to the Architect, within 30 days from the date of disallowance thereof or the date of 

deduction or recovery. The said notice shall give full particulars of the claim, grounds on which 

it is based and detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the IDRBT be in any way liable in respect of any claim by 

the contractor unless notice of such claim have been given by the Contractor to IDRBT. in the 

manner and within the time as aforesaid. The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claim not notified to IDRBT. in writing in the 

manner and within the time aforesaid. 

(b) IDRBT shall give his decision in writing on the claims notified by the contractor. The 

contractor may within 30 days of the receipt of the decision of IDRBT. submit his claims to the 

conciliating authority namely the Circle Development Officer, IDRBT for conciliation along 

with all details and copies of correspondence exchanged between him and IDRBT. 

 

(c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the IDRBT for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 

contractor shall be deemed to have been considered absolutely barred and waived. 

 

(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes of differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the IDRBT shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by IDRBT. It will also be no objection to any such appointment that the Arbitrator so 

appointed is a Officer and that he had to deal with the matters to which the Contract relates in 

the course of his duties as Officer. If the arbitrator so appointed is unable or unwilling to act or 

resigns his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the said IDRBT. Such person shall be 

entitled to proceed with the reference from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 

It is also a term of this contract that no person other than a person appointed by such IDRBT as 

aforesaid should act arbitrator. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 

the rules mad there under. 

 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a IDRBT 

Officer. 

 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their settlement 

of claims and counter statement of claims. The venue of the arbitration shall be such place as 

may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if 
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required to be paid before the award is made and published, be paid half and half by each of the 

parities. The cost of the reference and of the award (including the fees, if any of the arbitrator) 

shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, 

such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 

32. TERMINATION OF CONTRACT BY EMPLOYER: 

 

If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be 

adjudged as insolvent, or shall make an assignment or composition of the greater part in number 

of amount of his creditors, or shall enter into a Deed of Assignment with his creditors, or (being 

an incorporated Company) shall have an order made against him or pass an effective Resolution 

for winding up either compulsorily, or Subject to the supervision of the court or voluntarily, or 

if the official Assignee of the contractor shall repudiate the Contract, or if the Official Assignee 

or the Liquidator in any such winding up shall be unable, within seven days after notice to them 

requiring him to do so, to show to the reasonable satisfaction of the Architect that he is able to 

carry out and fulfill the Contract and if required by the Architect to give a security there for, or 

if the contractor shall suffer any payment under this contract to be attached by or on behalf of 

any of creditors of the Contractor, if the Contractor shall assign or sublet the contract without 

the consent in writing of the Architect first obtained, or if the contractor shall charge or 

encumber this Contract for any payments due or which may become due to the Contractor 

thereunder, or if the Architect shall certify in writing to the Employer that in his opinion the 

Contractor: 

 

(a) Has abandoned the Contract, or 

(b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the work for fourteen days after receiving from the 

Architect written notice to proceed, or 

(c) Has failed to proceed with the work with such due diligence and failed to make such due 

progress as would enable the works to completed within time agreed upon or 

(d) Has failed to remove materials from site or to pull down and replace works within seven 

days after receiving from Architect written notice that the said materials or work where 

condemned and rejected by the Architect under these conditions or 

(e) Has neglected or failed persistently to observe and perform all or any of the acts, matters 

or things required by this Contract to be observed and performed by the Contractor for 

seven days after written notice shall have been given to the Contractor requiring the 

contractor to observe or perform the same, or 

(f) Has to the detriment of good workmanship or in defiance of the Architects instructions 

to the Contrary, submit any part of the contract or has used in the permanent works 

important materials which are substandard and not as per specification fraudulently 

making the Architect / Employer to believe that it is the specified material. 

 

Then and in any of the said caused the Employer with the written consent of the Architect may, 

notwithstanding any previous waiver, after giving seven days’ notice in writing to the 

Contractor, determine the contract, but without thereby affecting the powers of the Architect or 

the obligations and liabilities of the Contractor, the whole of which shall continue to be in force 

as fully as if the contract has not been so determined and as if the works subsequently executed 

and being executed by or on behalf of the contractor. And further, the Employer with the 

consent of the Architect by his agents or servants may enter upon and take possession of the 

works and all plant, tools, scaffoldings, shed, machines, steam and other power utensils and 

materials lying upon premises or the adjoining lands or roads, and use the same as his own 

property or may employ the same by means of his own servants and workman in carrying on 

and completing of the works or by employing any other Contractor or any other person or 

persons to complete the works and the Contractor shall not in any way interrupt or do any act, 
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matter or thing to prevent or hinder such other Contractor or other person or persons employed 

for completing and finishing or using the materials and plant for the works, when the work shall 

be completed, or as soon thereafter as convenient, the Architect shall give a notice in writing to 

the Contractor, to remove his surplus material and plant and should the Contractor fail to do so 

within a period of fourteen days after receipt thereof by him, the Employer may sell the same by 

public auction and shall give credit to the Contractor for the amount so realized. The Architects 

shall thereafter shall assertion and certify in writing under his hand what (if anything) shall be 

due or payable to or by the Employer, for the value of the said plant and materials so taken 

possession of by the Employer, and the expense or loss which the Employer shall have been put 

to in getting the works to be so completed, and the amount, if any owing to the Contractor and 

the amount which shall be so certified shall, thereupon, be paid by the Employer to the 

Contractor or by the Contractor to the Employer as the case may be, and the certificate of the 

Architect shall be final and conclusive between the parties. 

33. The mode of measurements shall be as per IS: 1200. 

 

35. CONTRACTOR SHOULD WORK TIME MENTIONED ON ALL WORKING DAYS 

HOLIDAYS TO KEEP UP TIME SCHEDULE. CONTRACTOR TO CO-ORDINATE WITH 

OTHER CONTRACTORS FOR SMOOTH EXECUTION OF WORK. 

 

36. Partitions shall be measured from finished floor level to bottom level of false ceiling. 

 

38. The Contractor shall not be eligible for any material advance. 
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12. TECHNICAL SPECIFICATIONS – INTERIOR WORKS. 

TIMBER: 

All timbers used are to be of top quality, free from knots, shakes, wormholes, and with a moisture 

content of not more than 8% to 10% depending on the climatic conditions prevailing at the site. 

 
JOINTS: 

All Joints will be standard mortise and tenon, dovetails, dowel, cross-halved, mitred, tongued and 

grooved and invited. Nailed or glued butt joints will not be permitted. Except in exceptional cases 

nailed butt joints will not be accepted. 

 
FASTENINGS: 

Screws, nails, bolts, will generally be of M.S. G. I wire, except in following examples: "Outdoor 

Furniture" fastenings will be of brass or other non-Corrosive metal. In hardware, they will match the 

finish of the hardware item. 

Brass Nails in a finished surface shall be neatly punched and the hole filled with wood filler matching 

the finish. Screws in a finished surface will be round head, raised head or sunk (beneath the surface and 

the hole plugged with matching colour and grain of the wood surface) unless specially detailed. 

MDF EXTERIOR GRADE: 

Used mainly for the bodywork of this furniture, shall be Luaan or similar close-grained MDF Exterior 

grade board suitable for veneering painting or bounding plastic laminate. It will be a resin bonded 

(PFB) weatherproof brand, and for "outdoor" furniture, standard specifications of Approved Brand. 

Exposed edges will be finished with a piece of soiled wood, tongued and grooved and glued or as 

detailed. 

 

HARDWARE: 

Hinges, lock, latches, door tracks etc., shall be as specified and as far as it possible, by the 

manufacturer specified. In any variation of this the quality of the substitute shall be equal to or better 

than the original specified, and sampled should be submitted to the Designer for prior approval. 

 
METAL: 

Where metal logs frames etc., are used these shall be welded, brazed, bolted or riveted as required and 

on finished surfaces. Welding, brazing riveting shall be neatly smoothed so that no evidence of this is 

apparent on the final finish of the metal, which will be as specified on drawing. On all legs, wood or 

metal, nylon glides or castor as indicated are to be installed. 

 
FINISH: 

This will be as indicated on the drawing and colour scheme chart and materials (timber, plastic 

laminates, lacquer, paints, etc.,) must be specified. No variations will be accepted unless with the prior 

approval of the Designer. " Backs " of cabinets etc., where wall hung, shall be treated with an approved 

brand of wood preservative. Full size drawings or sample prototypes are to be submitted for approval 

as requested. 

Note: This specification is of a general type only, and must be used in conjunction with the drawing of 

the particular item being made. Anything shown on the drawing, but not in the specification must be 

complied with, and vise versa. 

MATERIALS: 

Finished timber shall be of the type specified colour, pattern, substance to be as specified and 

manufactured or supplied by the company specified. No variation of this will be permitted unless with 

prior approval of the Designer. 

 

13. TECHNICAL SPECIFICATIONS FOR ELECTRICAL WORKS 
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1.0 Scope: 

CHAPTER 1 

INTERNAL ELECTRIFICATION 

 

This specification is intended to cover the requirements of supply, installation, testing and 

commissioning of electrical wiring installation and other accessories required for its satisfactory 

operation. This covers the essential requirements or precautions regarding wiring installations for 

ensuring satisfactory and reliable service. 

 

2.0 Standards: 

 

The Electrical wiring installations and other accessories shall comply with latest IS: 732 - 1989 and 

National Electrical code - 1985. 

3. Construction 

 

Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 1.35 m 

above finished floor level wherever applicable, as indicated in the drawing. 

 

Equipment which is on the front of a switch board shall be so arranged that inadvertent personnel 

contact with live parts is unlikely during the manipulation of switches, changing of fuses or similar 

operation. 

 

In every case in which switches and fuses are fitted on the same pole, these fuses, shall be so 

arranged that the fuses are not live when their respective switches are in 'OFF' position. 

 

No fuses other than fuses in instrument circuit shall be fixed on the back or behind a switch board 

panel or frame. 

 

4. Capacity of circuit: 

Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and light 

points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can be wired 

on a single common circuit.  If fan circuit is drawn separately, circuit shall not be used more 

than eight points and load shall not exceed more than 800 watts. In the circuit, the neutral and earth 

wires can be looped up to 10points. From distribution boards Neutral & Earth wires shall be run for 

every circuit. 

 

The power circuits shall not have more than two outlets per circuit if load to be fed by each outlet is 

less than 1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit. 

 

Switches:  All switches shall be placed in the live conductor of the circuit and no single pole switch 

or fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single pole switches 

(other than for multiple control) carrying not more than 15amperes may be of the piano flush type and 

the switch shall be 'ON' When the knob is down. 

 

Lamp holders:  Lamp holders for use on brackets and the like shall have not less than 1.3 cm nipple 

and all those for use with flexible pendant shall be provided with cord grips. All lamp holders shall 

be provided with shade carriers. Where centre contact Edison screw lamp holders are used, the outer 

or screw contact shall be connected to the 'middle wire' or the neutral or to the earthed conductor 

of the circuit. 

 

Lamps:  All incandescent lamps, unless otherwise specified shall be hung at a height of not less than 

2.5 m above the finished floor level. 
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Ceiling rose:  a) A ceiling rose or any other similar attachment shall not be used on circuit, the 

voltage of which normally exceeds 250 volts. 

 

A ceiling rose shall not embody fuse terminals as an integral part of it. 

 

Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on the 

'live' side of side line.5 Amps and 15 Amps socket-outlet shall normally be fixed at any convenient 

place 60 cm above the floor level or near such level as indicated in drawing. 15 Amps socket outlets 

in kitchen shall be fixed at convenient place 23cm above the working platform. In a room containing 

a fixed bath or shower, there shall be no socket outlet and there shall be no provision for connecting 

a portable appliance. 

 

5 Recessed MS conduit wiring system 

 

a) Making of chase: The chase in the wall shall neatly be made and shall be of suitable dimension 

to permit the conduit to be fixed in the manner desired by the Engineer-in-charge. In the case of 

buildings under construction, chases shall be provided in the wall, ceiling, etc. at the time of their 

construction and shall be filled up neatly after erection of conduit and brought to the original finish of 

the wall. 

 

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of saddles 

not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as practicable 

and all curves maintained by bending the conduit pipe itself with a long radius which will permit easy 

drawing-in of conductors. All the threaded joints of rigid steel conduits shall be treated with approved 

preservative compound to ensure protection against rust. 

 

c) Inspection boxes:  To permit periodical inspection and to facilitate replacement of wires, 

suitable inspection boxes shall be provided at convenient locations. They shall be mounted in 

flush with the wall. The minimum size of inspection boxes shall be 75 x 75 mm. Suitable ventilating 

holes shall be provided in the inspection box covers. 

 

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of flush 

mounting type or of surface mounting type. 

 

The switches and other outlets shall be mounted on such boxes. The metal box shall be efficiently 

earthed with the earth continuity wire run along the conduit. 

 

When crossing through expansion joints in buildings, the conduit sections across the joint may be 

through flexible copper bellows of the same size as PVC conduit. The Number of wires that can be 

drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings. 

 

6. MS Conduits: 

 

MS conduit shall be black enameled and of thickness not less than 16SWG and of size minimum 19 

mm dia. The Conduit shall conform to IS 9537/ Part II 

 

Bunching of cables: Separate conduits shall be used for bunching of conductors of AC supply and 

DC supply for lighting and small power outlet circuits. 

 

All outlets of conduit systems shall be properly drained and ventilated, but in such a manner so as to 

prevent the entry of insects etc. as far as possible. 
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Bends in conduit: Wherever necessary, bends or diversions may be achieved by bending the conduits 

or by employing normal bends, inspection bends, inspection boxes, elbows or similar fittings. 

In case of plain conduit, heat may be used to soften the conduit for bending and forming joints. 

Positioning of conduit in close proximity to hot surfaces should be avoided. 

 

7. TESTING OF WIRING: 

 

The following tests shall be carried out on all types of wiring on completion of the work and before 

energizing the installation: 

 

i) Insulation resistance test, 

ii) Electrical continuity test, 

 

iii) Earth continuity test, 

 

iv) Earth electrode resistance test, 

 

v) Switch polarity test. 

 

i) Insulation Resistance test: 

The insulation resistance shall be measured by using 500 v megger between the following points. 

 

Phase and neutral conductor with all fuses in position and all switches in closed condition and main 

switch in OFF position with lamps and other devices removed. 

 

Between earth and whole system of conductors with all fuses in place, all switches closed and all 

lamps in position. 

 

Between all conductors connected to one phase of the supply of the above tests shall not be less than 

50 divided by the number of points on the circuit. Where a whole installation is being tested, a lower 

value than that given by the above formula is acceptable subject to a minimum of one megaohm. 

 

The insulation resistance in megaohm as obtained by each of the above tests shall not be less than 50 

divided by the number of points on the circuit. Where a whole installation is being tested, a lower value 

than that given by the above formula is acceptable subject to a minimum of one megaohm. 

 

 

(ii) Electrical continuity test: 

 

Each and every circuit shall be tested for electrical continuity by using a multimeter. 

 

(iii) Earth continuity test: 

 

The earth continuity conductor including metal conduit shall be tested for electrical continuity and 

the resistance of the same along with the earthing lead measured from the connection with the earth 

electrode to any point in the earth continuity conductor in the complete installation shall not exceed 

one ohm. 

 

iv) Earth electrode resistance test: 

 

The earth electrode resistance shall be tested as specified in section 
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(v). Switch polarity test: 

 

Test shall be made to verify that all switches in every circuit have been fitted in the same conductor 

throughout and such conductor shall be marked for connection to the phase conductor. 

 

8 Distribution Boards: 

 

All the distribution boards shall be with MCBs as described in the respective schedule. 

 

The distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator as 

described in the respective schedule. Each outgoing circuit shall be provided either with MCB or a 

fuse on the phase. The neutral shall be connected to a common link and be capable of being 

disconnected individually for testing purposes. 

 

The distribution boards shall be located as indicated in the respective electrical working drawings and 

as directed by Engineer - in - charge. The distribution boards shall be fixed on wall in the niche 

provided and marked with the details of circuits, source of supply, size of incoming wires Etc., 

 

All marking shall be clear and legible. 

 

The total load of the consuming devices shall be evenly distributed between the number of ways of 

distribution board. 

 

The consuming devices circuit shall be connected to distribution board in proper sequence, so as to 

avoid unnecessary crossing of wires. 

 

Cables shall be connected to a terminal only by crimped lugs. 

 

Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is maintained 

between conductors of opposite polarity or phase and between the conductors and any material other 

than insulating material. 

 

The incoming and outgoing cables shall be neatly bunched. 

 

9. MOUNTING HEIGHTS: 

 

The Mounting heights of various fixtures shall be as specified in the Drawings. 
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CHAPTER 2 

POWER CONTROL CENTRES 

1.0 Scope:  

This specification is to cover the requirement of design, supply, installation, testing and 

commissioning of LT power control centres / main switch boards with all components, Instruments, 

fittings and accessories for efficient operation without any trouble. 

 

2.0 Standards: 

The PCC specified herein, unless otherwise stated shall conform to the relevant and latest revisions 

of Indian standards and Indian Electricity Rules. 

 

3.0 Design and construction: 

3.1 Design requirements:  The power control centres shall be suitable for operation on 

440volt, 3 phase,4wire 50HZ system to withstand a short circuit level of 50 KA RMS symmetrical. 

 

The PCC shall be designed for operation in high ambient temperature up to 45 degrees centigrade and 

high humidity up to 95% and tropical atmospheric conditions. Means shall be provided to facilitate 

ease of inspection, Maintenance and Servicing. 

3.2 Constructional requirements: 

 

The power control centre shall be of 

 

i) Metal clad, cubicle, indoor, free standing type suitable for Mounting on Built up Trenches with U 

Channels of adequate size. 

 

ii) Made up of the requisite vertical sections, which when coupled together shall form continuous dead 

front switch board. 

 

iii) Dust and damp protected, the degree of protection shall be better than IP - 54 as specified in IS- 

2147. 

 

iv) Readily extendable on both sides by the addition of vertical sections after removal of the end 

covers. 

 

v) Single front construction with the circuit breaker feeder and switch fuse feeders suitable for 

operation from the front of the panel. 

 

The PCC shall have the feeder ratings as per the schematic diagrams enclosed with the schedule and 

constructed only of materials capable of withstanding the mechanical, electrical and thermal stresses 

as well as the effects of humidity, which are likely to be encountered in normal service. 

 

3.3 Vertical Sections: Each vertical section shall comprise a front framed structure rolled folded 

sheet steel channel section of minimum 2 mm thickness rigidly bolted together. This structure shall 

house the components contributing the major weight of the equipment such as circuit breaker, 

switch fuse units, main horizontal busbars, vertical risers and other front mounted accessories. The 

structure shall be mounted on a rigid base frame of folded sheet steel of minimum of 2.5 mm 

thickness and 100mm height. The design shall ensure Structural stability during Transit and also 

during Operation after Commissioning Suitable cable chamber housing the cable end connections and 

power / control cable terminations shall be provided. The design shall ensure generous availability of 

space for ease of installation and maintenance of c a b l i n g  a n d  adequate safety for working in 
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one 
vertical section without coming into accidental contact with live parts in the adjacent section. 

 

A cover plate at the top of the vertical section shall be provided with necessary ventilating 

arrangements. Any aperture for ventilation shall be covered with a perforated sheet having less than 

1 mm diameter perforations to prevent entry of vermin. 

3.4 Sheet Steel Cubicle: 

 

 

3.4.1 The sheet steel cubicle shall be designed in fully segregated multitier formation. Each cubicle 

shall have hinged front access door with easy operating fasteners. All the doors and covers shall be 

heavily gasketed to make the compartment dust tight. Each cubicle shall have a covering at the 

bottom to make a dust and vermin proof construction. Door hinges shall be of concealed type. 

 

The cubicle shall be of minimum 2 mm thick sheet steel. Sheet steel shrouds and partitions shall be 

of minimum 1.6 mm thickness. All sheet steel work forming the exterior of switch boards shall be 

smoothly finished, leveled and free from flaws. The corners shall be rounded. The minimum 

Thickness of Gland plates shall be 3mm. 

 

3.4.2 The apparatus and circuits in the power control centers shall be so arranged as to facilitate their 

operation and maintenance at the same time to ensure the necessary degree of safety. 

Apparatus forming part of the control centers shall have the following minimum clearance. 

 

i) between phases - 25 mm, 

 

ii) between phase and neutral - 25 mm, 

 

iii) between phases and earth - 25 mm, 

 

iv) Between neutral and earth - 19 mm, 

 

When, for any reason, the above clearances are not available suitable insulation shall be provided. 

Clearance shall be maintained during normal service conditions. Creepage distances shall comply with 

those specified in relevant standards. 

 

3.4.3 All insulating materials used in the construction of the equipment shall be non-hygroscopic 

duly treated to withstand the effect of high humidity, high temperature and tropical ambient service 

conditions. 

 

3.4.4 Functional units such as circuit breakers and fuse switches shall be arranged in multitier 

formation, except that not more than One air circuit barker housed in a single vertical section. 

 

3.4.5 Metallic/insulated barriers shall be provided within vertical sections and between adjacent 

sections to ensure prevention of accidental contact with: 

 

i) Main bus bars and vertical risers during operation, inspection or maintenance of functional units 

and front connected accessories. 

ii) Cable terminations of one functional unit, when working on those of adjacent unit/units. 

 

3.4.6. All doors / covers providing access to live power equipment / circuits shall be provided with 

tool operated fasteners to prevent unauthorized access. 

 

3.4.7 Provisions shall be made for permanently earthing the frames and other metal parts of the 
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switchgear by two independent connections. 

3.5 Metal treatment and finish: 

All steel works used in the construction of the switch boards shall have undergone a suitable 

rigorous metal treatment process so as to remove oxide scales and rust formation and to facilitate a 

durable coating of the paint on the metal surfaces and also to prevent the spreading of rust, in the 

event of the paint film being mechanically damaged. 

Two coats of Anti Corrosive primer followed by a finishing coat of Epoxy spray power coating of 

the shade 631 of IS: 5 (i.e. Siemens grey) shall be given. The total thickness of paint shall not be less 

than 25 microns. 

 

3.6 Bus Bars: 

3.6.1 The bus bars shall be housed in non-segregated sheet steel compartments in the cubicle at 

convenient locations with provision for access to the buses from the front of the panel. The bus bar 

shall be suitably braced with DMC/SMC supports to provide a through fault withstand capacity of 50 

KA RMS symmetrical for one second and a peak short circuit withstand capacity 150 KA minimum. 

The neutral as well as the earth bus shall be capable of withstanding the above fault level. 

 

3.6.3 Large clearance and creeping distance shall be provided on the bus bar system to minimize the 

possibility of a fault. 

 

3.6.4 High tension bolts, nuts and spring washers shall be provided at all bus bar joints. 

 

3.6.5 The continuous rating of the bus bar shall be 125% of the rated current. Maximum temperature 

of the bus and the connections shall not exceed 85 degrees centigrade. The bus bars shall be of liberal 

design for the required current rating i.e. 0.8Amp/sq.mm. 

 

The main phase bus bars shall have continuous current rating throughout the length of each power 

control centre and the neutral bus bars shall have continuous rating of at least 50% of phase bus bars. 

 

3.6.6 Connections from the main bus bars to functional circuits shall be arranged and supported so 

as to withstand without any damage or deformation, the thermal and dynamic stresses due to short 

circuit currents. 

 

All bus bars and tapings shall be provided with color coded sleeves for phase identification. 

All joints/tapping points of the buses shall be suitably shrouded to prevent accidental contact. 

4.0 Circuit Breakers: 

 

4.1 General: 

 

4.1.1 Circuit breakers shall be of triple pole / four pole, air break, horizontal draw out /Fixed type, 

as given in the schedule of work and comply with the requirements of relevant IS with latest 

amendments and shall have the following: 

 

i) A short circuit breaking capacity of not less than 50 KA RMS at 415 volts, 50 Hz AC. 

 

ii) A short circuit making capacity of 105 KA. 

 

iii) A short time withstand capacity of 150 KA for one second. 
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iv) Electrical o v e r l o a d  performance at 6 times t h e  r a t e d  c u r r e n t , 100% of the rated voltage as 
recovery voltage at 0.5 power factor. 

 

v) Dielectric test of 2.5 KV applied for one minute on main circuits. 

 

4.1.2 The circuit breakers shall be fitted with detachable arc chutes on each pole designed to 

permit rapid dispersion, cooling and extinction of the arc. Interphase barriers shall be provided to 

prevent flash over between phases. 

 

4.1.3 Arcing contacts shall be of hard wearing material copper tungsten or silver tungsten and 

shall be easily replaceable. Main contacts shall be of silver plated copper of high pressure type and 

generous cross section. 

 

4.2 Operating Mechanism: 

 

The operating mechanism shall be of robust design, with minimum number of linkages to ensure 

maximum reliability. Manually operated circuit breakers shall be provided with spring operated 

closing mechanism which are independent of speed of manual operation. Electrically shall be 

independent of the motor which shall be used slowly for charging the closing spring. 

 

The operating mechanism shall be such that the breaker is at all times free to open immediately when 

the trip coil is energized. 

 

Mechanical operation indicators shall be provided to show open and close positions of the breaker. 

Electrically operated breakers shall be additionally provided with mechanical indications to show 

charged and discharged conditions of the charging spring. 

 

Means shall be provided for slow closing and opening of the breaker for maintenance purposes, and 

for manual changing and closing of electrically operated breakers during emergencies, 

 

4.3 Protection: 

 

Provisions shall be available for fitting a minimum of five trip devices - three over current, as 

shunt trip and an under voltage release or two over current and earth fault release, a shunt trip and one 

under voltage release. The breakers shall be of the shunt or series trip type as specified in the 

schedule. 

 

4.4 Housing of Circuit Breaker: 

 

Circuit breakers shall be individually housed in sheet metal castle provided with hinged doors. The 

breaker along with its operating mechanism shall be mounted on a robust carriage moving on 

guide rollers with in the castle. Isolating contacts for both power and control circuits shall be of 

robust design and fully self- aligning. The assembly shall be designed to allow smooth and easy 

movement of the breakers within its castle. 

 

The breaker shall have three distinct positions within the castle as follows: 

i) ` Service' position: With main and auxiliary contacts connected. 

 

ii) `Test' position: with power contacts fully disconnected and control circuit contacts connected. 

 

iii) `Isolated’ position: with both power and control circuit contacts fully disconnected. 

 

It shall be possible to achieve any of the above positions with the castle doors closed. Mechanical 



Client Architect Contractor 
Page 84 of 113 

 

 

position indicators shall be provided for the three positions of the breakers. 

4.5 Interlocking: 

 

4.5.1. The moving portion of the circuit breaker shall be interlocked so that: 

 

i) It shall not be possible either to isolate it from the connected position, or to plug it in from the 

Isolated position with the breaker closed. 

 

ii) The circuit breaker can be closed only when it is in one of the three positions or when it is fully out 

of the castle. 

 

iii) It shall not be possible to open the hinged door of the castle unless the breaker is drawn to the 

isolated position. 

iv) Inadvertent with drawl of the circuit breaker too far beyond the supporters is prevented by the 

suitable stops. 

 

 

4.5.2 Provisions shall be available for the padlocking of the circuit breaker access flame in any of 

the three positions. 

 

4.5.3 Automatically operated safety shutters shall be provided to screen the fixed isolating contacts 

when the breaker is drawn out from the castle. 

 

4.5.4 The moving portion of the circuit breaker shall be provided with a heavy duty, self-aligning 

earth contact, which shall make before and break after the main isolating contacts during insertion 

into with drawl from the service position of the breaker. Even in the isolated position positive earthing 

contact should exist. 

 

4.5.5 Auxiliary switches directly operated by the breaker operating mechanism and having 4 `NO' 

and 4 `NC' contacts, shall be provided on each breaker. The auxiliary switch contacts shall have a 

minimum rated thermal current of 10 amps. 

 

5.0 Switch Fuse Units: 

 

5.1 General: 

 

The switch fuse units shall be of the load break, heavy duty, cubicle type conforming to the 

requirements IS and of AC 23 duty. 

 

The switch fuse units shall be capable of withstanding the thermal and electromagnetic stresses caused 

by short circuits for the time of operation of the associated fuse links. 

 

The switch fuse units shall be double break and have quick make break mechanism, designed to ensure 

positive operation. 

 

All switch fuse contacts shall be silver plated at the current transfer surfaces. 

 

The unit shall be provided with a front operating handle. The ON and OFF positions of the switch 

handle shall be clearly marked. 

 

5.2 Interlocks and Safety: 
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Interlocks shall be provided so as to prevent opening of the unit door when the switch is in the ON 

position and also to prevent closing of the switch with the door not properly secured. It should 

however be possible for a competent person to operate the switch shall be suitable for locking 

with switch in the OFF position by means of a padlock. 

The interior arrangement of the switch fuse unit shall be such that all 'Live' parts are shrouded. 

 

5.3 HRC Fuses: 

 

The switch fuse units shall be fitted with High rupturing capacity cartridge fuse links with ISI 

marking for a rupturing capacity of not less than 80 KA at 415 volts. The fuse links shall be mounted 

in a draw out carriage, thus ensuring positive isolation of contacts during fuse replacements. 

 

6.0 Current Transformers. 

 

Current transformers shall comply with the requirements of relevant latest amendment IS. They shall 

have ratios, outputs and accuracy as specified in the schedule. 

 

7.0 Indicating / Integrating Meters: 

 

All indicating instruments shall be of flush mounted industrial pattern conforming to the relevant 

latest amended IS. The instrument shall have nonreflecting bazels, clearly, divided and indelibly 

marked scales, and shall be provided with zero adjusting devices in the front. Integrating instruments 

shall be of flush mounted switch board pattern complying with the requirements of relevant latest IS. 

 

8.0 Relays:  Circui t  breakers shall be provided with integrally mounted relays as specified in 

the schedule. 

 

The relay shall have a set of three phase characteristics, which shall be adjustable over a wide range, to 

provide discrimination between a multiplicity of devices. The relay shall be able to provide over 

current and earth fault protection. Also UV and Shunt Trip Relays are to be provided. 

 

9.0 Control switches/Selector switches: Control switches/Selector switches shall be of the heavy 

duty rotary type, with plates clearly marked to show the operating position. They shall be of semi-flush 

mounted type with only the front plate and the operating handle projected. 

 

Circuit breakers control switches shall be of the spring return to neutral type. 

10.0 Indicating lamps and push buttons: 

 

Indicating lamps shall be of the LED t y p e  of low watt consumption, provided with series 

resistors where necessary and with translucent lamp covers. Bulbs and lenses shall be easily 

replaceable from the front. 

 

Push buttons shall be of the momentary contact, push to actuate type fitted with self-reset contacts 

and provided with plates marked with its junctions. 

 

11.0 Cable terminations: 

 

Cable entries and terminals shall be provided in the switch board to suit the number, type and size of 

aluminum conductor power cables and copper conductor control cables as indicated in the schematic 

diagram. 

 

Provision shall be made for top or bottom entry of cables as required. Generous size of cabling 
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chambers shall be provided, with the position of cable glands and terminals such that cables can be 

easily and safely terminated. 

Barriers or shrouds shall be provided to permit safe working at the terminals of one circuit without 

accidentally touching that of another live circuit. 

 

Cable riser shall be adequately supported to withstand the effects of rated short circuit currents 

without damage and without causing secondary faults. 

 

Cable sockets shall be of copper and of the crimping type/soldering as required. 

 

12.0 Control wiring: All control wiring shall be carried out with 1100/650 V grade single core 

Copper cable conforming to relevant IS having stranded copper conductors of minimum 2.5 sq.mm. 

section for CT Wiring and 1. 5sq.mm for Control/indicating Instruments. 

 

Wiring shall be neatly bunched, adequately supported and properly routed to allow easy access and 

maintenance. 

 

Wires shall be identified by numbered ferrules at each end. The ferrules shall be of the ring type 

of non-deteriorating material. They shall be firmly located on each wire so as to prevent free 

movement. 

 

All control circuit fuses shall be mounted in front of the panel and shall be easily accessible. 

 

13.0 Terminal blocks and labels: 

 

Terminal block shall be of 500 volts grade of the stud type. Insulating barriers shall be provided 

between adjacent terminals. 

 

Terminal block shall have minimum current rating of 10 amps and shall be shrouded. 

Provisions shall be made for label inscriptions. 

Labels shall be made of anodized aluminum, with white engraving on black background. They shall 

be properly secured with fasteners. Danger plate of size and descriptions as recommended in the 

relevant IS shall be provided on the PCC. 

 

14.0 Tests: 

 

i) The power control centre shall be completely assembled, wired, adjusted and tested for 

operation under simulated conditions to ensure correctness of wiring and interlocking and proper 

functioning of all components. 

 

ii) Each power control centre and components shall be subjected to standard routine tests as per 

applicable clauses of relevant standards. 

 

iii) All current carrying parts and wiring of power control centre shall be subjected to power 

frequency voltage withstand test. 

 

15.0 Drawings: After the award of the contract the contractors shall submit three copies of 

the following drawings for approval of the Department. 

 

i) Outline d imens iona l  d r aw i n g  of the P C C  s h o w i n g  t h e  g en e r a l  arrangement indicating the 
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following: 

 

a) Busbar clearances; 

b) power and control cable entry points; 

c) Configuration of busbars; 

d) Details of support insulations and spacing’s; 

e) Outgoing power cable termination arrangements. 

 

ii) Single line diagram of power control centre showing Protection, Metering etc. 

 

iii) Cubicle wiring diagram. 

iv) List of Firements with Ratings & makes / Models 

 

16.0 Installation Testing and commissioning: 

 

The power control centre shall be installed over the cable trench/cable pit using suitable size of MS 

channel including grouting of the channel with necessary bolts and nuts. Proper earthing of PCC shall 

be done using two independent copper/GI strip of sizes as indicated in the schedule. The channel 

shall be painted with one coat of red oxide primer and two coats of anticorrosive enamel paint of 

proper shade as directed by the Engineer-i-charge. 

 

The pre-commissioning tests as required shall be done and the PCC shall be commissioned. 



Client Architect Contractor 
Page 88 of 113 

 

 

CHAPTER 3 

LAYING OF CABLES 

1.0 Scope: 

 

This specification is intended to cover the requirements of installation and energizing of 

PVC/XLPE/PILCDSTA power cables including jointing of cables. 

 

2.0 Standards: 

 

The power cable and its fixing accessories shall comply with the latest relevant Indian Standards 

and National Electrical Code. 

3.0 Laying of Cables: 

 

3.1 General: 

3.1.1 Before the commencement of cable laying, it shall be ensured by the Engineer-in-Charge that 

only ISI marked cables are used. It shall be the responsibility of the contractor to check the 

soundness and correctness of the size of the cable while taking delivery of the cable from stores. Any 

defect noticed shall be brought to the notice of the issuing authorities immediately. If any defects is 

noticed after the cable is laid or during the process of laying, it shall be brought to the notice of the 

Engineer-in-Charge and upon his satisfaction, that the cable is not damaged due to bad handling, it 

will be the entire responsibility of the contractor to retrieve the cable already laid and return the 

defective cable to store and take fresh length of the cable from the store and relay the same. 

 

3.1.2 The material such as bricks, sand of best quality as approved by the Engineer-in-Charge only 

shall be used for cable laying works. 

 

3.1.3 The contractor shall provide all the necessary labour, tools, plants and other requisites at his 

own cost for carrying out pumping of water and removing of water from trenches, if any, where 

required. 

 

3.1.4 Installation shall be carried out in a neat, workman like manner by skilled, experienced and 

competent workman in accordance with standard practices. 

 

3.1.5 While laying the cable care shall be taken to avoid formation of kinks and also damage to 

the cable. In the case of cable bends, it shall not have bent radius lesser than 20 times the overall 

diameter of the cable. 

3.1.6 A cable loop of about five meters length and as directed by the Engineer-in-Charge / IDRBT 

shall be provided at the following locations. 

a) Near the termination points 

b) Near to the straight through joint 

3.1.7 The method of cable laying and routing of cables, shall in every case be as directed by the 

Engineer-in-Charge / consultant / IDRBT. 

 

3.1.8 Whenever cable passes through Hume pipes/GI pipes embedded across the wall in a building, 

both the ends of the pipe shall be suitably sealed. 

 

3.1.9 Identification tags indicating the size of the cable and feeder designation shall be securely 

attached at both ends of the cable. Such tags shall also be attached to the cable at intervals of 50 

Meters. The materials of the tag shall be of either 12 SWG GI sheet. In case of plastic, the details 

have to be engraved and incase of GI sheet, the details should be punched. Cable route markers 

shall be 
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provided at the intervals of 200 M with a minimum of one number route marker. The details of the 

route makers shall be as per the drawing. At the locations of straight through joints, necessary joint- 

markers shall be provided. 

3.1.10 When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on walls 

and are spaced at such intervals as to prevent buckling of the cables. All steel work shall be painted 

with a coat of red oxide and thereafter finished with suitable anticorrosive paints. 

3.2 Cable laid in ground: 

 

3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of 0.75 M & HT cables (1.1 KV 

to 11 KV) shall be laid at a depth of 1.0 M when laid in ground. When cable pass through roads, 

nallahs etc. they must be protected by either hume pipe or GI pipe of suitable dimensions. 

 

3.2.2. Excavations of trenches shall be carried out as indicated in the drawing. The width of the trench 

at the bottom shall be 0.4 M for one cable. In case the total number of cables laid in trenches is more 

than one, then the width shall be such that the spacing between the cables is maintained as shown in 

the drawing. Before the cable is laid in the trench the bottom of the trench shall be cleared from 

stones and other sharp materials and filled with sand layers of 75 mm, as shown in the drawing. 

 

3.2.3. While removing the cable from the drum, it shall be ensured that the cable drum is supported 

on suitable jacks and the drum is rotated to unwind the cable from the drum. The cable should never 

be pulled while unwinding from the drum. It shall be ensured that the cables are run over the 

wooden rollers placed in the trench at intervals not exceeding 2 M. 

 

3.2.4. After placing the cables in the trench shall be filled in layers ensuring that each layer is well 

rammed by spraying water and consolidated. The extra earth shall be removed from the place of 

trench and deposited at a place as directed by the Engineer-in-Charge/consultant / IDRBT. 

 

3.2.5. The HT cables shall be provided with RCC slabs (marked HT cable) on top as protection. 

 

3.3 Cables laid in built up trench: 

 

3.3.1. Before the commencement of cable laying the cable trench shall be drained properly. Cable 

shall be laid as explained in item 3.2. Cable shall be properly clamped to the cable supports, which 

are provided in the cable trench. The method of clamping shall suit the size of the cable and the cable 

supports, which are provided in the cable trench. The method of clamping shall suit the size of the 

cable and the cable supports, as directed by the Engineer-in-Charge / IDRBT. 

 

Care shall be taken while removing and replacing the trench cover slab. It is the responsibility of the 

contractor to make good any damaged trench covers. 

 

3.4. Cable terminations and straight through joints: 

 

3.4.1. All cable jointing materials such as straight through joint boxes, cable compound, cable lugs, 

insulation tapes etc. shall be of best quality and as approved by the Engineer-in-Charge / IDRBT. 

 

3.4.2. Cable glands for strip / armoured cables shall include a suitable armour clamp for receiving 

and securely attaching the armouring of the cable in a manner such that no movement of the armour 

occurs when the assembly is subjected to tension forces. 

 

The cable gland shall not impose on the armouring, a bending radius not less than the diameter of 

the cable. The clamping ring shall be solid and of adequate strength. 
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Provision shall be made for attachment of an external earthing bond between the metallic covering of 

the cable and the metallic structure of the apparatus to which the cable box is attached. 

3.5 Sealing boxes: 

 

3.5.1 A sealing box, irrespective of the class of insulation of the cable for which it is intended, shall 

be so designed that it may be filled with compound after connecting the cable specially in flame 

proof/hazardous areas. 

 

3.5.2 All parts and connection for attaching the armouring, wiping or clamping the metallic sheath in 

a sealing box, shall be easily accessible. This may be achieved by splitting the box or by providing a 

suitable cover or other such means. 

 

3.5.3 The joints in the box shall prevent leakage of the compound. 

 

3.5.4 Provision shall be made to ensure that the cores of the cable are efficiently sealed to prevent 

moisture penetrating along the strands or the cable conductors. 

 

3.5.5 The sealing box shall be provided with compound filling orifices with suitable covers or plugs 

of size that will permit easy pouring of the compound. 

 

In all cases where screwed plugs are used, one or more air vents shall be provided to ensure complete 

expulsion of air and total filling of the box with compound.3.5.6 The box shall be of sufficient 

length to allow for manipulation of the insulated cover without damage to them or to the insulation. 

 

3.5.7 A sealing box intended to be attached directly to the apparatus shall be designed such that 

the box together with the connected cable may be detached from the apparatus without disturbing the 

sealing compound. 

 

3.5.8 Cable sealing and dividing boxes intended for use in the flame proof areas shall comply 

additionally with the relevant requirements of IS:2148-1968. 

 

4.0 Testing 

 

Once cable is laid, following tests shall be conducted in the presence of Engineer-in-Charge, before 

energizing the cable: 

 

i) Insulation resistance test (Sectional and Overall). 

ii) Sheathing continuity test. 

iii) Continuity and conductor resistance test. 

iv) Earth test. 

v) High voltage test. 

 

Tests conducted shall be as per Indian Standards and National Electrical Code. 
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CHAPTER 4 

 

EARTHING 

1.0 SC OPE : 

 

This specification is intended to cover the requirements of supply, installation, testing and 

commissioning of 

a) Pipe earthing 

b) Plate earthing 

c) Strip earthing 

 

2.0 ST A ND AR DS : 

 

Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to 

time and IS 3043-1989 "code of practice for earthing", with latest amendments. 

 

3.0 Earth electrode arrangement: 

 

3.1 Pipe electrode: 

3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, enamel 

or poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID. Earthing with 

pipe electrode shall be done as per the details indicated in IS: 3043/87.  

 

3.1.2 Electrodes shall be embedded below permanent moisture level. 

 

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes shall be 

driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one piece and deeply 

driven. 

 

3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number of 

rods or pipes may have to be connected together in parallel. The distance between two electrodes in 

such a case shall not be less than twice the length of the electrode. The earthing lead shall be 

connected by means of a through bolt, nuts and washers and cable socket. 

 

3.2 Plate electrode: 

For plate electrodes, minimum dimensions of the electrode shall be as under. 

 

3.2.1 GI plate electrode: 600 x 600 x 6 mm thick. 

3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick 

3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5 M from 

the surface of the ground. 

 

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 

 

3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent to the 

electrode. One end of pipe shall be at least 5 cm above the surface of the ground and need not be more 

than 10 cm. The internal diameter of the pipe shall be at least 19 mm. The length of pipe under the 

earth's surface shall be such that it shall be able to reach the center of the plate. The earthing lead 

shall be securely bolted the plate with two bolts, nuts, check nuts and washers. 

 

 

3.3. Strip or conductor electrodes: 

3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, i f  o f  c o p p e r  and 25 x 3 mm, if of 
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galvanized iron and steel. If round conductors are used as earth electrodes, their cross sectional area 

shall not be smaller than 3 sq.mm, if of copper and 6 sq.mm. if galvanized iron and steel. 

3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 

4.0 General: 

i) All materials used for connecting the earth lead with electrode shall be of GI in case of GI pipe 

and GI plate electrodes, and of tinned brass in case of copper plate electrode. The earthing lead shall 

be securely connected at the other end to the main board. 

 

ii) The earthing lead from electrode onwards shall be suitably protected against mechanical injury 

by routing the earth wire / strip through a suitable size of GI pipe. 

 

iii) All medium voltage equipment’s shall be earthed by two separate and distinct connections with 

the earth. In the case of high and extra high voltages, the neutral points shall be earthed by not less 

than two separate and distinct connections with the earth, each having its own electrode at the 

generating station or substation. 

 

iv) All materials, fittings etc. used in earthing shall conform to Indian standard specifications 

wherever they exist. In the case of materials for which Indian standard specifications do not exist, 

such materials shall be approved by the Engineer-in-Charge. 

 

v) The earth electrode shall be kept free from paint, enamel and grease. 

 

vi) It shall be ensured that similar materials for respective earth electrodes and earth conductors are 

used. 

 

vii) Earth electrode shall not be installed in proximity to a metal fence. 

 

viii) Copper/GI strip shall be connected to the respective earth electrodes, either by brazing or 

welding respectively. The Copper/GI strip shall be jointed only either by brazing or by riveting at 

the end of over lapping portions. The over lap shall 

not be less than 50 mm. 

 

ix) Earthing clamps used for supporting earth strips shall be made of such materials so as to avoid 

bimetallic action between strip and clamps. 

 

5.0 Testing: 

 

The earth resistance of each electrode shall be measured by using a reliable and calibrated earth 

megger and the value shall be as per IS/IE rules. 
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B. LIST OF I.S. CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS. 

1. EXTERNAL ELECTRIFICATION wiring installation 

(system voltage not exceeding 650V) IS 732 – 1989 

 

2. Graphical symbols used in Electro-technology IS 2032-1969 

art-XI-Electrical Installation buildings 

 

3. Fire safety of buildings (General) Electrical Installation IS 1646-1961 

 

4. 3 pin plugs and sockets IS 1293 

 

5. Earthing. IS 3043-1966 

6. Rigid steel conduits for electrical wiring IS 9537-PII-1989 

 

7. Fittings for electrical wiring IS 2667-1964 

 

8. Flexible steel conduits electrical wiring IS 3430-1966 

 

9. Accessories for rigid steel conduit insulated cables IS 3837-1966 

 

10. General and safety requirements for electric lighting fittings IS 1913-1969 

 

11. Protecting of buildings and allied structures against 

lightning IS 2309-1967 

 

12. Busbar ratings IS 8084-1976 

 

13. On load change over switches IS 4064-1978 
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14. TECHNICAL SPECIFICATIONS FOR VRF AC WORKS 

 

CHAPTER-1 

ELECTRICAL WORKS 

1.0 SCOPE 

The scope of work covers the requirements for the electrical works associated with air 

conditioning applications, namely, switch boards (MCCs), power cabling, control wiring, earthing, and 

remote control-cum-indicating panels. Electric motors are not covered here, as these are covered as part 

of the respective equipment specifications. 

 

GENERAL 

 

Unless otherwise specified in the tender specifications, all equipment’s and materials for 

electrical works shall be suitable for continuous operations on 415 V / 240 V ± 10% (3 phase / single 

phase), 50 Hz. AC system. Where the use of high voltage equipment’s is specified in particular works, 

all the respective equipment’s shall be suitable for continuous operation on such specified high voltage. 

All electrical works shall be carried out complying with the Indian Electricity Rules, 1956 as 

amended to date. 

All parts of electrical works shall be carried out as per appropriate CPWD General 

Specifications for Electrical work, namely, Part I (Internal) 2005 and National Building Code 2005 all 

as amended to date. 

All materials and components used shall conform to the relevant IS specifications amended to 

date. 

1.2 SWITCH BOARDS / MOTOR CONTROL CENTRE 

 

The main switch board in the Each AHU room shall be floor mounted, free standing cubical 

type and shall be factory built fabricated by one of the reputed switch board manufacturer. It shall be 

suitable for termination of the incoming cable(s)/ bus trunking from top/ bottom as per site conditions. 

The switchboards in air handling unit (AHU) rooms shall be wall mounted, or floor mounted as feasible 

at site and as approved by the Engineer- in – Charge, but they shall be cubical designed, unless 

otherwise specified and from open able from front. 

The capacity of switch gear, starters etc. shall be suitable for the requirements of loads 

fed/controlled. Starting currents shall be duly considered in case of motor loads. 

MPCB shall be used up to and including 63 A for motor applications and MCCB shall be used 

for other loads. ACB shall be used for 630 A and above ratings. 

All MCCBs / MPCBs shall be of AC 23 duty as per IS: 4064-1978 as amended up to date. 

 

Switch boards controlling motors shall house starters for motors, unless otherwise specified. 

The starter shall be located adjacent to the controlling switch gear. 

vi) One-volt meter with selector switch, a set of indicating lamps and fuses for voltmeter and lamps 

shall be provided at each switchboard. One ammeter with CTS, and selector switch shall be provided 

with each motor starter. Instruments shall be flush mounted with the panel and have a glass index not 

higher than 1.5. The instruments and accessories shall be provided whether or not specifically indicated 

in the tender specifications. 

vii) The fabrication of switchboard shall be taken up only after the drawings for the fabrication of 

the same are approved by the Engineer-in-Charge. 

viii) Switchboards shall be fabricated as per specifications indicated in sub-para above. 

ix) The layout of bus bars and cable alleys shall be designed for convenient connections and inter- 

connections with the various switchgear. Connections from individual compartments to cable alleys 

shall be such as not to shut down healthy circuits in the event of maintenance work becoming necessary 

on a defective circuit. 
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x) Care shall be taken to provide adequate clearances between phase bus bars as well as between 

phase bus bars, neutral and earth. 

Where terminations are done on the bus bars by drilling holes therein, extra cross section shall be 

provided for the bus bars. Alternatively, terminators. Cables connected to the upper tiers shall be duly 

clamped within the switchboard. 

Provision shall be made for proper termination of cables at the switchboards such that there is no strain 

either on the cables, or on the terminators. Cables connected to the upper tiers shall be duly clamped 

with the help of PVC cable ties within the switchboard. 

Identification labels shall be provided against each switchgear and starter compartment, using plastic 

engraved labels. 

Metallic danger conforming to relevant IS shall be fixed on each electrical switchboard / MCC. 

1.3 POWER CABLING 

i) Unless otherwise specified, the power cables shall be XLPE insulated, PVC outer sheathed 

aluminium / copper conductor, armoured cables rated for 1100 V grade as per IS: 1554 (Part 1) - 1988. 

The power cables shall be of 2 core for single phase, 4 core for sizes up to and including 25 sq.mm, 3- 

1/2 core for sizes higher than 25 sq.mm for 3 phase. Where high voltage equipment’s are to be fed, the 

cables shall be rated for continuous operation at the voltages to suit the same. 

ii) Power cables shall be of sizes as indicated in the tender specifications. In all other cases, the 

sizes shall be as approved by the Engineer-in-Charge, after taking into consideration the load, the 

length of cabling and the type of load. 

iii) Cables shall be laid in suitable metallic trays suspended from ceiling, or mounted on walls, or 

laid directly in ground or clamped on structures, as may be required. Cable ducts shall not be provided 

in plant rooms. Cable trays shall be sheet steel with adequate structural strength and rigidity type, 

designed with adequate dimensions for proper heat dissipation and also access to the cables with 

necessary supports and suspenders shall be provided by the Air-conditioning contractor as required. 

Cable laying work shall be carried out in accordance with 15.3(iii) above. The scope of work for the 

Air-conditioning contractor shall include making trenches in ground and refilling as required, but 

excludes any masonry trenches for the cable work. 

 

CONTROL WIRING 

 

i) Control wiring in the plant rooms and AHU rooms shall be done using ISI marked PVC 

insulated and PVC sheathed, 1.5 sq mm copper conductor,250V grade, cables drawn in ISI marked 

steel or PVC conduits. Alternatively, armoured multi-core copper conductor cables may also be used 

for the purpose. The control cables interconnecting the plant room and the AHU rooms shall be of 

multi-core armoured type only, and suitable for laying direct in ground. 

ii) The number and size of the control cables shall be such as to suit the control system 

design adopted by the Air-conditioning contractor. 

 

iii) ISI marked steel conduits pipes, wherever used, shall be of gauge not less than 1.6 mm 

thick for conduits upto 32 mm dia and not less than 2.0mm thick of higher sizes. All conduit 

accessories shall be threaded type with substantial wall thickness. 

Control cables shall be of adequate cross section to restrict the voltage drop. 

In the case of control wires drawn through steel conduits, the wire drawing capacity of conduits as 

specified under the CPWD general specifications for Electrical Works (Part l) 2005 shall not be 

exceeded. 

Runs of control wires with in the switchboard shall be neatly bunched and suitably supported/clamped. 

Means shall be provided for easy identification of the control wires. 

Control wiring shall correspond to the circuitry/sequence of operations and interlocks approved by 

Engineer-in –Charge. 

EARTHING 
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i) Provision of earth electrodes and the type of earthing shall be as specified in the tender 

specifications. 

ii) The earth work shall be carried out in conformity with CPWD Specifications for Electrical 

works (Part-I), Internal 2005 / NBC 2005. 

iii) Metallic body of all medium voltage equipments and switch boards shall be connected by 

separate and distinct earth conductors to the earth stations of the installations; looping of such body 

earth conductors is acceptable from one equipment, or switch board to another. 

iv) G.I. plate earthing shall be provided for PTAC plants and reciprocating central AC plants upto 

100 TR capacity. Above 100 TR reciprocating units, copper plate earthing shall be provided. 

v) The size of earth conductors for body earthing of equipments shall be as under:- 

Motor upto and including 10 HP rating 2Nos.3mm dia copper wire / 2 nos. 4mm dia GI 
wire 

12.5 HP to 40 HP  2Nos.4mm dia copper wire / 2 nos. 6mm dia GI wire 

50HP to 75 HP 2Nos.6mm dia copper wire / 2 nos. 25x3mm GI strip 

Above 75 HP 2Nos.25mm x 3mm copper strip / 2 nos. 25x6mm GI strip 

Switch boards with incoming rating upto 

 

100 A 2Nos.3mm dia copper wire / 2 nos. 4mm dia GI wire 

125 A to 200 A rating 2Nos.6mm dia copper wire / 2 nos. 25x3mm GI strip 

Above 200 A rating 2Nos.25mm x 3mm copper strip / 2 nos. 25x6mm GI strip 

Armoring of cables shall be connected to the body of the equipments/switch board at both the ends. 

Compression type glands shall be used for all such terminations in the case of PVC cables. 

MOTOR STARTER 

i) The motor starter shall conform to IS: 1822 “Motor starters of voltage not exceeding 1000 

volts” and shall be air insulated and suitable for 415 volts, ± 10%, 50 Hz, 3 phase AC supply. 

Enclosures shall have protection of IP 52 for Indoor applications and IP 55 for outdoor applications. 

 

ii) Starter for the motor shall be direct on line (D.O.L) for motors up to and including 7.5 H.P. 

rating and automatic star-delta close transition type for motors of higher ratings unless otherwise 

specified in the tender specifications. Starters shall be rated for intermittent duty. Starting current 

should not exceed two times the full load current. 

The starter shall be mounted on the main electrical control panel/ unit mounted / self mounted as 

specified. 

 

Each starter shall be provided with the following protections: - 

Thermal overload on all the three phases with adjustable settings, 

Under voltage protection, and 

Independent single phasing preventer. (current sensing type) 

 

Adequate number of extra NO / NC contacts for interlocks, indicating lamps etc. shall be provided on 

the starter / contractor. 

 

1.7 PAINTING 

All panels shall be supplied with the manufacturer’s standard powder coating. 

*** 

CHAPTER- 2.0 

 

INSPECTION, TESTING AND COMISSIONING 

 

2.0 SCOPE 
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This chapter covers the initial inspection and testing of condenser, AHUs at manufacture’s works, 

initial inspection of other equipments/ materials on receipt at site, final inspection testing & 

commissioning of all equipment at site & description of testing requirements & procedure. 

2.1 INITIAL INSPECTION AT MANUFACTURE’S WORKS 

Compressor 

i) Salient features such as model, No. of cylinders, capacity control, provision of crank case 

heaters, type of lubrication etc. shall be verified against the requirements visually without opening the 

compressors. 

ii) Manufacturer’s internal test certificates shall be scrutinized to check compliance with the 

requirements as specified in the order. 

iii) Rate of leak test shall be checked by developing 7 Kg/sq.cm (gauge) pressure on HP side and 1 

Kg/ sq.cm on LP side using dry Nitrogen air or carbon dioxide. The leakage through the valves, shaft 

seal, cylinder heat gasket etc. should not be more than 0.3 Kg/sq.cm per cylinder in 4 minutes’ time. 

Alternatively, this may be demonstrated through vacuum. 

iv) Pneumatic pressure test shall be carried out at 22 Kg/ sq.cm and by submerging the compressor 

in water for 1 hour & there shall be no leakage. 

v) Free running test shall be carried out at the rated speed specified in contract. This test shall be 

carried out for 30 minutes in open space. During this running test following operations are to be noted: 

 

Manual loading / unloading of capacity control 

Lubrication oil pressure 

Safety valve operation 

 

Vacuum test for the compressor for 0.5mmHg. 

 

Condensers 

 

i) Salient features like number of tubes, inside diameter of tubes (from which the gauge of the tube can 

be verified), no. of passes, material of fins, length of condenser, provision of fittings like safety valve, 

water, gas connection shall be verified during stage inspection. The tube thickness shall be checked. 

ii) Manufacturer’s internal test certificates shall be furnished and it shall be verified against 

contract requirements. 

Pneumatic pressure test at twice the normal condensing pressure for gas side of condenser shall be 

carried out. 

 

Air Handling Units: 

 

i) Salient features such as model, size, physical dimensions, and other details of various sections, fan 

motor details, fan dia, static pressure etc. shall be verified against the contract requirements. 

ii) Manufacturer’s internal test certificates for the motor and air handling unit shall be furnished 

and scrutinized as per contract requirements. 

 

 

iii) Test certificate for static and dynamic balancing of the fan/ blower should be furnished. Fan 

balancing may be witnessed by Engineer-in-Charge or his authorized representative. 

iv) Salient features like, type, material, no. and gauge of fins and tubes and no. of rows of cooling 

coil shall be furnished and verified with reference to contract requirements during stage inspection. 

v) Hydraulic pressure to the extent of 10 Kgf/sq.cm or pneumatic pressure of 21 Kgf/ 

sq.cm shall be applied to cooling coil and this pressure should be maintained for 1 hour and no drop 

should be observed indicating any leaks. 

 

2.4 INITIAL INSPECTION AT SITE 
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Ducting 

 

i) The sheet used for ducting shall be checked for physical test at site. The physical test should 

include the sheet thickness and bend test as per relevant IS specifications. 

 

ii) Zinc coating of GSS sheet as mentioned in the tender documents may be got tested from a 

laboratory to verify that same meets the contract requirements. 

 

Switch Gear, Control Gear, and Measuring Instruments 

 

These should be of specified make. For air circuit breaker manufacturer’s test certificate shall be 

furnished by contractor and the same shall be verified as per contract requirements. 

 

Electric Motors 

 

Electric motors should be of specified make, manufacturer’s test certificate for electric motor shall be 

furnished. 

 

Insulation and acoustic lining 

 

i) Physical verification for thickness and make should be made as per contract before application 

of insulation. 

 

ii) Manufacturer’s test certificate for density should be furnished. 

Note: Accuracy of testing instruments shall be as mentioned in the final inspection procedure. 

FINAL INSPECTION 

i) After completion of the entire installation as per specification in all respects, the AC contractor 

shall demonstrate trouble free running of the AC equipments and installation for a period of minimum 

120 hours of running as detailed under following points: 

After the installation work has been completed by the contractor, he will conduct tests and make 

adjustments as may be necessary to satisfy himself that the plant including low side equipments is 

capable of continuous running. There after he will offer to the department a running-in period of 7 days 

subject to a minimum aggregate of 120 hrs at his cost. The duty cycle of the plant during this running in 

period shall be same as that specified in the tender documents. In case of multiple compressor 

installations, all the compressors should be run by rotation. The plant will be operated and a log of all 

parameters will be maintained during this period. The contractor will be free to carry out necessary 

adjustments etc during this period without stopping the plant. Record of inside conditions will be made 

during this period to check the same are as per NIT requirements. The plant will be said to have 

successfully completed the running-in-period, if no break down or abnormal/ unsatisfactory operation 

of any machinery occurs during this period. After this the plant will be made available for beneficial 

use. After the plant has operated without any major break down/ trouble and inside conditions are 

maintained as per NIT requirements for the above specified running in period, it shall be taken over by 

the department subject to guarantee clause mentioned elsewhere in the tender. This date of taking over 

of plant after trouble free operation during the running in period shall be the date of acceptance. 

 

TESING REQUIREMENTS AND PROCEDURES 

Balancing of all air systems and all tests as called for in the specification shall be carried out by 

the HVAC contractor in accordance with the specifications and relevant local codes if any. 

Performance 

tests of individual equipment and control shall be carried out as per manufacturer’s recommendation. 
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All tests and balancing shall be carried out in the presence of Engineer-in-Charge or his 

Authorized representative. 

The whole system balancing shall be tested with microprocessor based hi-tech instruments with an 

accuracy ± 0.5%. 

The instrument shall be capable of storing data and then down loading into a P.C. The HVAC 

contractor shall provide a minimum but not limited to the following instruments: 

- Microprocessor based calculation meter to measure DB and WB temperature, RH and Dew 

Point 

- Velo meter to measure air volume and air velocity 

- Pitot tube 

- Electronic rotary vane Anemometer 

- Accubalance flow measuring hood 

The contractor shall be responsible to provide necessary sockets and connections 

for fixing of the testing instruments, probes etc. 

 

Air Systems 

Systems are to be balanced by first adjusting the total flow at the fan, then by adjusting main dampers 

and branch dampers. Only final minor adjustments are to be made with register and diffuser dampers. 

Balancing of the air system shall be accomplished without causing objectionable air noise. Baffles and 

orifice plates required for proper air balance shall be furnished and installed by the contractor. 

Basically the following tests and adjustments are required. 

i) Test all fan systems to provide proper cfm/ cmh. 

ii) Adjust fresh air, return air and exhaust dampers to provide proper air quantities in all modes of 

control. 

iii) Test and record fresh air, return air and mixed air temperature at all air handling units. Test and 

record data at all coil after air and hydronic systems are balanced. Measure wet and dry bulb 

temperature on cooling coils. 

iv) Make point tube transverse at all main supply and return ducts to set proper air quantities. 

Adjust all zone and branch dampers to proper cfm /cmh. 

Test and adjust each register, grills, diffusers or other terminals equipments to within 5% of design air 

quantity. Each opening shall be defined on the test report by size, manufacturer’s model, room location, 

design cfm and actual cfm. Outlets shall be adjusted to minimize objectionable drafts. 

 

Test and record static pressure drop across all filters and major coils. 

 

High velocity duct systems shall be tested for leakages. If excessive or audible leakage is detected, the 

defect shall be repaid by the contractor. Sufficient static pressure readings shall be taken from the air 

handling units to the terminal units to establish system static pressure. 

 

Balancing Tolerance 

System shall be balanced with in the following tolerance: 

1. Duct leakage rates (at operating pressures) 

Low pressure ducts 5% of full flow 

(0 to 0.5 Kpa) 

Medium pressure ducts 1% of full flow 

(0.5 to 3 Kpa) 

High pressure ducts 1% of full flow 

(greater than 3 Kpa) 

2. Air flow rates 

Under 70 L/S 10% of flow 

Over /at 70 L/S 5% of flow 
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3. Water flow rates 

Chilled Water 2% of flow 

Other 5% of flow 

4. Heat flow rates 

Heat exchangers 5% of design capacity 

Procedure: 

 

Review all pertinent plants, specifications, shop drawings and other documentation to become fully 

familiar with the systems and their specified and intended performance. 

Furnish equipment and instruct sheet metal trade on proper use for conducting duct leakage tests. 

Conduct first test as a way of instructing the above trades in the presence of the Department’s 

representative. 

 

Test performance and continuously record on a 24-hour basis, temperature and humidity levels where 

control equipment is provided for that purpose in certain critical areas. Before commissioning of the 

equipment, the entire electrical installation shall be tested in accordance with relevant BIS codes and 

test report shall be furnished by a qualified and authorized person. 

 

Reports 

 

Provide 3 copies of the complete balancing and testing reports to the department. Report shall be neatly 

typed and bound suitable for a permanent record. Report forms shall contain complete test data and 

equipment data as specified and safety measures provided as follows: 

 

i) Safety measures 

All equipments shall incorporate suitable safety provisions to ensure safety of the operating personnel 

at all times. The initial and final inspection reports shall bring out explicitly the safety provisions 

incorporated in each equipment. 

 

Final documentation 

 

The contractor shall leave the system operation in complete balance with water and air quantities as 

shown on drawings. Set stops on all balancing valves and lock all damper quadrants in proper position. 

Secure all automatic damper and valve linkages in proper positions to provide correct operating ranges. 

Proper damper positions shall be marked on ducts with permanent indication. Notify the department of 

any areas marginal or unacceptable system performance. 

The above tests and procedures are mentioned herein, for general guidance and information only, but 

not by way of lamination to the provisions of conditions of contract and design/ performance criteria. 

Upon commissioning and final handover of the installation, the HVAC contractor shall submit (within 

4 weeks) to the Engineer-in-Charge/ department 6 (six) portfolios of the following indexed and bound 

together in hard cover ring binder (300 x 450 mm) in addition to the completion drawings as follows: 

 

Completion Drawings 

Three sets of following laminated drawings shall be submitted by the contractor while handing over the 

installation to the Department. Out of this one of the sets shall be laminated on a hard base for display 

in the AC plant room. In addition, one set will be given on compact disc. 

a) Plant installation drawings giving complete details of all the equipments, including their 

foundations, 

 

c) Piping layout drawings including insulation giving sizes and lengths of all the pipes and the 

sizes and locations of all types of valves, and including isometric drawings for entire piping including 

pipe connections to the various equipments and insulation details wherever required. 
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d) Duct layout drawings with their sizes and locations, and sizes and locations of all dampers, 

grills and diffusers. 

e) Line diagram and layout all electrical control panels giving switchgear ratings and their 

disposition, cable feeder sizes and their layout, 

f) Control wiring drawings with all control components and sequence of operations to explain the 

operation of control circuits. 

g) Comprehensive operation and maintenance manual 

h) Test certificates, consolidated control diagram and technical literature on all controls. 

 

i) Equipment warranties from manufacturers 

j) Commissioning and testing reports 

k) Rating charts for all equipment 

l) Log books as per equipment manufacturers standard format 

m) List of recommended spares and consumables 

n) Any special tools required for the operation or the maintenance of the plant shall be 

supplied free with the plant. 

At the close of the work and before issue of final certificate of completion by the Engineer –in-Charge, 

the contractor shall furnish a written guarantee indemnifying the department against defective materials 

and workmanship for the Defects liability period. The contractor shall hold himself fully responsible 

for re installation or replaced free of cost to the department. 

Any defective material or equipment supplied by the contractor. 

Any material or equipment supplied by the department which is proved to be damaged or destroyed as 

a result of defective workmanship by the contractor. 

 

Cassette type indoor units. 

These units shall be installed between the bottom of finished slab & top of false ceiling. 

The maximum allowable height for the cassette type units shall not exceed 350 mm. 

The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant. Additional 

charge shall be added as per refrigerant piping at site. 

 

The unit must have in built drain pump, suitable for vertical lift of 750 mm. 

 

The unit casing shall be Galvanized Steel Plate / or as per manufacturer’s specifications. 

 

Unit must be insulated with sound absorbing thermal insulation material, Polyurethane foam. The noise 

level of unit at the highest operating level shall not exceed 42 dB(A), at a vertical distance of 1.5 m 

from the grille of the unit. 

 

Unit shall have provision of connecting fresh air without any special chamber & without increasing the 

total height of the unit (288 mm maximum). 

 

The unit shall be supplied with suitable decorative panel. 

 

The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to 

remove, clean & re install. 

 

The unit will be connected in series to a suitable outdoor unit & it must be possible to 

Operate the unit independently, through corded/ cordless remote specified in the “Bill of quantities”. 

The unit will be further connected to Intelligent Building Management 

System (To be supplied by other vendors) & it shall be possible to operate the unit 
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through this IBMS system. 

The unit shall be supplied with following from the factory with following: 

Operation Manual 

Installation Manual 

Paper pattern for installation 

Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/ Screws/ 

Washer for hanging bracket/ Insulation for fitting 

 

B. Wall Mounted Units. 

Wall mounted units must be compact & stylish design that does not detract from the 

Décor of the room. 

 

The unit shall be precharged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant. 

Additional charge shall be added as per refrigerant piping at site. 

Each indoor unit must have electronic expansion valve operated by microprocessor thermostat based 

temperature control to deliver cooling/ heating as per the heat load of the room. 

 

The unit must have provision of adding drain pump kit if required & specified. The drain pump must be 

suitable to lift drain up to 1000 mm from the bottom of the unit. 

 

Unit must be insulated with sound absorbing thermal insulation material, polystyrene/Polyethylene 

foam. The noise level of unit at the highest operating level shall not exceed 46 dB(A), at a vertical 

distance of 1.5 m from the grille of the unit. 

 

The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to 

remove, clean & re install. 

 

The unit grille must be washable with soap solution. 

 

It shall be possible to set minimum 5 steps of discharge angle by remote controller. 

It shall be possible to fit drain pipe from either side of the unit (Left or right) 

The unit will be connected in series to a suitable outdoor unit & it must be possible to 

Operate the unit independently, through corded/ cordless remote specified in the bill of quantities. The 

unit will be further connected to Intelligent Building Management System(To be supplied by other 

vendors) & it shall be possible to operate the unit through this IBMS system. 

 

The unit shall be supplied with following from the factory with following: 

Operation Manual 

Installation Manual 

Installation panel 

Paper pattern for installation 

Insulation tape/ Clamps/ Screws 
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A – 1: COPPER TUBING. 

The parent material used for air – conditioning system refrigerant tubing should be Copper tubes, tubes 

and fittings conforming to following specifications: 

 

1. Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 (ASTM).It 

should have a minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 

%. It should have low residue (below 0.038 gm / sq mtr ). The material should also be as per the RoHS 

norms specified by EU; that is, Mercury, 

Chromium and Lead contents below 1000 ppm, and Cadmium content below 100 ppm. 

 

2. Physical properties of the material should conform to JIS-H-3300 or ASTM-B-68 & B-75, 

should be tested for Tensile / elongation / hardness / grain size tests as per ASTM B –280. 

3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should 

be tested using non-destructive Eddy current test before the final anneal, as per JIS- H-3300 or 

ASTM-E-243. 

 

4. Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen free and 

Cuprous oxide-free surface. 

 

5. Proper certificates describing composition and results of all tests carried out must be 

supplied with each consignment. These certificates, along with check results for 

dimensional and thickness accuracy are recommended to be carried out for every 

delivered lot, should be maintained till handing over of the project. 

 

6. Tubes should have 360-degree concentric wall thickness along their entire length. 

 

7. Wall thickness for soft tubes (bright annealed mirror finish) should be 0.8 mm for 

¼”, 3/8” & ½” tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for 

hard tubes should be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 

mm for 1.5/8” tubes. 

 

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than 

corresponding tube / tube size. 

 

9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and 

brazed joints should be avoided as far as possible. Similarly, for half hard tubes of 

size 3/4” or more, one side expanded tubes must be used and use of couplings should be avoided as far 

as possible. 

 

 

A -2 : TUBING DESIGN: 

1. Contractor should study the tender / GFC drawings carefully, and should carry out 

detailed survey of site, relating the drawings with site, and understand the system design and site 

limitations. 

 

2. Contractor should also collect final architectural and reflected ceiling plans from client and 

study the drawings for any mismatches with the HVAC drawings received. 

 

3. Contractor should discuss any such mis- matches and any doubts regarding system 

design with the consultant and get all doubts clarified. 

 

4. Before commencement of tubing work, proper shop drawings must be generated by 

the contractor, and same should be got approved from the consultant. The drawings 
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must clearly indicate schematic flow diagrams for various circuits, tube sizes, description and quantities 

for refrigerant joints, indoor and outdoor unit models and room / block /floor names, tube routes, levels 

for horizontal tubes, details regarding insulation type and thickness and surface treatment for insulation, 

typical and critical sections and any other details to explain the entire tubing layout to the installer. 

5. Tube sizing and routing must be carried out taking into consideration various site 

constraints and system manufacturer’s recommendations. 

 

6. Care should be taken to design tubing as per the manufacturer’s recommendation for 

maximum tubing total length, maximum tubing length after first tapping, vertical height difference 

between outdoor and indoor units etc. and necessary corrections should be carried out in outdoor unit 

capacity if required. 

 

A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 

1. The installer must first study the shop drawings in detail with respect to the site 

condition and point out any fouling / alternatives to the agency prepare shop drawing sand necessary 

revisions must be carried out in the drawings, to be approved by consultant. 

 

2. The layout must be marked on the true ceiling and any civil openings required should be 

marked and got done from concerned agency. 

 

3. Supports as described in BOQ / specifications should be installed, leaving adjustable 

free length for supports. 

 

4. Before installation, the tubes and tubes must not be removed from their original 

packing. Proper storage of tubing is a must to maintain the temper of the tubes / tubes. Any abrasion on 

ends / surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets should be used 

for covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / rubber sheets 

should be used as floor supports. 

 

5. Necessary loops / slopes must be followed as recommended by system manufacturer. 

 

6. Tubes must be cut to required sizes using cutting tools recommended by system 

manufacturer. 

 

7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods 

having minimum 2% Silver content. 

 

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive 

pressure and must be kept bleeding out continuously, to prevent any oxidation of parent material. 

 

9. After tubing work, each circuit should be pressure tested as per the system 

manufacturer’s recommendation and as per the procedure described in the following 

paragraphs. A certificate mentioning the test pressure, time of first and final pressure 

readings, make, model, serial number, range and least count of the gauge used, along 

with a copy of valid calibration certificate must be maintained, duly signed by the 

inspecting technician, and client /PMC representative. 

 

10. After pressure testing, insulation must be completed as per the material, make and 

thickness mentioned in the approved shop drawing. The joints of insulation must be 

sealed by minimum 50 mm wide Aluminum adhesive tape. Care should be taken to 

avoid any air gaps between tube / tube and insulation sleeves, and between two 

insulation sleeve joints. 



Client Architect Contractor 
Page 105 of 113 

 

 

11. Proper tagging must be carried out to trace the tubing to respective indoor and 

outdoor circuits. 

 

12. The tubes exposed to sunlight must be covered / cladded / treated to prevent 

damage from UV radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should 

be made out of 26 G Aluminum sheet or G.S.S. sheet. While cladding, care should be taken to avoid 

penetrating the insulation by screws. Short screws of metallic straps should be used for securing 

cladding sheets. Instead of cladding, glass cloth, with two coats of protective resin should be used. 

 

13. While charging refrigerant, manufacturer’s recommendations must be strictly 

followed, and charging must be carried out using proper charging hose, gauge manifold with calibrated 

gauges and electronic weigh scale. Further leak check using a gas leak detector should be carried out. 

Charging must be carried out after proper evacuation of the tubing. The quantity of refrigerant to be 

charged should be calculated by totalizing the liquid tube volume as per the manufacturer’s 

recommendation. 

A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING: 

Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. 

When pressure inside tubes is more than atmospheric pressure, refrigerant may escape to the 

atmosphere, causing commercial loss due to loss of refrigerant, inefficient system performance or even 

system breakdown and contamination of surroundings. When pressure inside the tubes is less than 

atmospheric pressure, such as in case of suction tubes of some low temperature refrigeration machines, 

or during pump-down cycle of normal air-conditioning systems, leakages in tubes leads to ingress of air 

and moisture, causing severe system damage. Therefore, it is a must that the refrigerant tubing is 

thoroughly tested for leakages. Pressure testing for any tubing must be carried out at a pressure higher 

than the maximum operating pressure within the system. It is recommended that the pressure 

recommended by manufacturer be followed very strictly. Testing at lower pressures may lead to non- 

detection of some small leakages, while testing at higher pressures may lead to damage to some factory 

manufactured components within the system. Generally, for R-410 systems a pressure of around 

650psig is used. Nitrogen is the most common gas used for carrying out pressure testing. It has 

numerous advantages, some of which are listed below: 

 

1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 

 

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking 

out without contaminating the atmosphere. 

 

3. Nitrogen is less costly as compared with other gases. 

 

4. Nitrogen is safe for handling and testing. 

 

5. Nitrogen does not readily react with system components Pressure gauge/s used for 

testing must be calibrated and a calibration certificate with traceability to a Government(National) 

Physical Laboratory must be documented. The gauge should be capable of measuring pressure at least 

10% above the reading to be recorded. 

 

A – 5: PROCEDURE FOR CARRYING OUT PRESSURE TEST 

1) Ensure that the tubing to be tested is properly secured/supported and the openings 

have been sealed off as per manufacturer’s recommendation. 

 

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at 

the same time, should be easily visible. 
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3) Install a valve and connecting tubing so that the open end of the tube reaches the 

cylinder outlet without moving the cylinder. 

4) Connect the tube to the cylinder and after ensuring proper connection, crack open 

the cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig. 

 

5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for 

noise of escaping Nitrogen and seal same. 

 

6) Open the cylinder valve again and raise the pressure to 200 psig. 

 

7) Check the tube line for major leakages at brazed joints, elbows, valve glands, 

equipment end connections and tube seams with the help of soap water. Make up the 

leaks by tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry out necessary re- 

brazing. 

 

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final 

test pressure. Repeat leak check as above. 

 

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer 

recommended pressure. Carry out a thorough leak check. 

 

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. 

Check the pressure again after 24 hours. If pressure has dropped, the tubing should be checked 

very thoroughly for minor leakages. It is important to follow this 24 hours period as it gives 

enough time to detect minute leakages, and it removes the doubt created by thermal expansion of 

Nitrogen ( as after exact 24 hours, ambient conditions are generally same). 

11) In case of tubing extending to lengths more than 30 m and / or having more than 

20 site fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so that 

all leakages are detected and made up. 

 

12) After detecting and making up any leak, the pressure testing must be carried out 

once again from beginning. 

 

A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY 

ASSURANCE: 

1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent material 

 

2. Signed and approved Shop drawings approved by Architect, prior to start of work 

 

3. Pressure test report signed by Architect/ Client / Equipment manufacturer / PMC / Consultant. 

 

4. False Ceiling closure check list duly signed by Architect / Client / Equipment manufacturer/ 

PMC /Consultant. 

 

GENERAL: 

ACR GRADE COPPER TUBES AND FITTINGS: SIZES AND SPECIFICATIONS 

 

Tube material Specification: 

(CFC- free refrigerant compatible tubes produced using Total loss lubricants) 

 

1. De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical 

Composition of Copper = 99.9 %; Phosphorus = 0.015 to 0.040 % 
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2. RoHS Compliant 

 

3. 360-degree concentric Wall thickness along the entire length of the tubes 

 

4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 (C12200) / 

JIS H:3300(C1220) / BS2871 part 3 (C106). Use Half Hard Temper Type for tube sizes 

above19.1 mm. 

 

5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS 

H:3300 

 

6. Super clean quality with low residual content below the permissible levels of 0.038 

g/m2 for compatibility with use of CFC-free refrigerant. 

 

7. 100 % Eddy Current Tested Tubes are to be used 

 

8. Proper packaging, Storage and Traceability of the tubes. 

Copper tube and Fittings Sizes and Insulation Specifications for CFC-free Refrigerant. 
 

 

 

S. 

No. 

OUTER 

DIAMETER 

IN INCH & (MM) 

WALL 

THICKNESS 

IN GUAGE & 

(MM) 

LENGTH IN 

FEET & 

(MTRS.) 

 

 

TEMPER 

WEIGHT 

PER METER 

(kg.) 

SOCKET AND 

ELBOW 

THICKNESS IN 

SWG & (MM) 

RUBBER 

INSULATION 

THICKNESS 

1. 1/4" (6.4 mm) 21 ( 0.8 mm) 50' (15.24) Soft 0.1265 18 (1.2mm) 15mm 

2. 3/8" (9.5 mm) 21 ( 0.8 mm) 50' (15.24) Soft 0.199 18 (1.2mm) 15mm 

3. 1/2" (12.7 mm) 21 ( 0.8 mm) 50' (15.24) Soft 0.2714 18 (1.2mm) 15mm 

4. 5/8" (15.9 mm) 19 ( 0.99 mm) 50' (15.24) Soft 0.4241 18 (1.2mm) 15mm 

5. 3/4" (19.1 mm) 19 ( 0.99 mm) 50' (15.24) Soft 0.5147 18 (1.2mm) 20mm 

6. 1/4" (6.4 mm) 21 ( 0.8 mm) 12' (3.658) 
Half 

Hard 
0.1265 18 (1.2mm) 15mm 

7. 3/8" (9.5 mm) 21 ( 0.8 mm) 12' (3.658) 
Half 

Hard 
0.199 18 (1.2mm) 15mm 

8. 1/2" (12.7 mm) 21 (0.8 mm) 12' (3.658) 
Half 

Hard 
0.2714 18 (1.2mm) 15mm 

9. 5/8" (15.9 mm) 19 (0.99 mm) 12' (3.658) 
Half 

Hard 
0.4241 18 (1.2mm) 15mm 

10. 3/4" (19.1 mm) 21 (0.8 mm) 12' (3.658) 
Half 

Hard 
0.4164 18 (1.2mm) 20mm 

11. 7/8" (22.2 mm) 21 (0.8 mm) 12' (3.658) 
Half 

Hard 

0.489 
18 (1.2mm) 20mm 

12. 1.0" (25.4 mm) 20 ( 0.88 mm) 12' (3.658) 
Half 

Hard 
0.6054 18 (1.2mm) 20mm 

13. 
1 1/8" (28.6 

mm) 
19 (0.99 mm) 12' (3.658) 

Half 

Hard 
0.7865 18 (1.2mm) 20mm 

14. 
1 1/4" (31.8 

mm) 
18.5 (1.1 mm) 12' (3.658) 

Half 

Hard 
0.843 16 (1.6mm) 20mm 

15. 
1 3/8" (34.9 

mm) 
18 (1.21 mm) 12' (3.658) 

Half 

Hard 
1.155 16 (1.6mm) 20mm 
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16. 
1 1/2" (38.1 

mm) 
17.5 (1.3 mm) 12' (3.658) 

Half 

Hard 
1.340 16 (1.6mm) 20mm 

17. 
1 5/8" (41.3 

mm) 
17 (1.43 mm) 12' (3.658) 

Half 

Hard 
1.594 16 (1.6mm) 20mm 

Use Soft tube only for Indoor Unit Connection 

 

10. INSULATION TO REFRIGERANT PIPING: 

FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 1”dia pipes and 

19mm thick for 1” and above shall be used for copper piping both for 

suction line and liquid line. All joints shall be sealed with self-adhesive tape or with heat. 

 

11. COMMUNICATION CABLE AND CONTROL CABLING: 

Communication cable and control cabling: Communication cable and control cabling 

should be of non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. 

PVC conduit should be clamped neatly maintaining a distance from 

power cables, Cable terminations and dressing shall be done properly and neatly. 

 

12. DRAIN PIPING: 

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping 

with sufficient slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall be 

done with adhesive. Drain piping should be tested for leaks before commissioning. After testing for 

leaks, drain pipe shall be insulated with 9 mm thick nitrile rubber tube insulation. Insulation shall be 

finished with self-adhesive black cotton tape. 
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3.0 FILL THE TECHNICAL DETAILS FOR ALL OUTDOOR AND INDOOR UNITS 
 

TECHNICAL DETAILS FOR OUTDOOR UNIT 

S.No Parameter Unit Details 

1 Make and Origin   

2 Model Model  

3 Capacity HP  

4 
Operating Ambient 
Temperature Range degC 

 

5 Power Supply   

6 Refrigerant   

7 Refrigerant Precharge Quantity   

8 Number of compressors   

9 Compressor Type   

10 Cooling Capacity Kw  

11 Cooling Capacity BTU/HR  

12 Power Input Kw  

13 Tonnage TR  

14 EER   

15 ISEER   

16 IKW / TR Kw  

17 Dimension (In MM) H x W x D  

18 Net weight Kg  

19 Shipping Weight (apprx) Kg  

20 Refrigerant pipe connections   

21 Liquid   

22 Gas   

23 Air cooled condenser   

24 Type   

25 Fan Type   

26 Number of fans   

27 Air Quantity CFM  

28 Motor Type   
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TECHNICAL DETAILS FOR INDOOR UNIT 

S.No Parameter Unit Details 

1 Tonnage   

2 Make and Origin   

3 Model Model  

4 Airflow Rate CFM  

5 Number of speeds   

6 External static Pa  

7 Capacity at nominal conditions (TR)   

8 Temperature control   

9 Refrigerant control   

10 Operating sound dB  

11 Power Input Kw  

12 Number of fan motor in evaporating and rating   

13 Casing material and finish   

14 Dimension in mm H x W x D  

15 Net weight Kg  

16 Filter material and rating   

17 
Evaporator copper tube size & thickness (OD) 
and refrigeration 

  

18 Surface area on air side and refrigeration   
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FORMAT OF GUARANTEE TO BE EXECUTED BY THE FIRM/CONTRACTOR IN RESPECT 

OF THE WORK OF POST-CONSTRUCTION ANTI TERMITE TREATMENT 

 

This agreement made this  day of  Two thousand   

 

between   a body corporate constituted under the 

 

 (Name of the Act) Act 19 having its Head Office at 

 

 (herein after called ‘The Employer’) of the one part and 

 

 (Name of Firm/ Contractor) (Hereinafter called the 

Guarantor) of the other part. 

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called the contract dated 

 

 and made between the Employer of the one part and the Guarantor of the other part) 

where by the Firm/Contractor interalia understood to render the building/structure completely free from 

any infestation of termites. And whereas the Guarantors agreed to give guarantee to the effect that the 

said building/structure shall remain free from any infestation of termites for a minimum period of ten 

years from the date of completion of pre-construction anti termite treatment carried out as per the relevant 

 

I.S. code. 

 

Now the Guarantor hereby agrees to make good all defects and render the building/ structure free from 

any infestation of termites, during this period of guarantee and to the satisfaction of the Employer. The 

guarantor also agrees to take up such rectification work at his own cost, and within one week from the 

date of issue of notice from the Employer, calling upon him to rectify the defects. The decision of the 

Employer as to the cost payable by the Guarantor will be final and binding, in case the guarantor fails to 

commence the work as per above notice and the work is got done through some other contractor. That if 

the Guarantor fails to execute the pre-construction anti-termite treatment of commits breach thereunder, 

then the Guarantor will indemnify the principal and his successors against all loss, damage, costs, 

expenses or otherwise, which may be incurred by him by any reason of any default on the part of the 

guarantor in performance and observance of this agreement. As to the amount of loss and or damage 

and/or costs incurred by the Employer, the decision of the Employer will be final and binding. 
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In witness where of these presents have been executed by the obligation   

 

and by  and for on behalf of the employed on the day, month and year first 

above written. 

Signed and delivered by  (IDRBT) by the hands of Sri 

 

 in the presence of 

 

 . 

 

Signed, and delivered by the hand of  (Contractor) in the presence of 

 

 . 

Signed, and delivered by  (IDRBT) by the hands of Sri 

 

 in the presence of  . 

 

 

 

Signed and delivered by the hand of   (Contractor) in the 

presence of  . 
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16. LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED 

IN THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY IDRBT / 

ARCHITECT. 

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC) 

S. No. MATERIAL NAME. BRAND / MANUFACTURER. 

1. GLASS. SAINT GOBAIN /MODIFLOAT /  ASAHI 
FLOAT. 

2. SS PATCH FITTINGS, FLOOR 
SPRINGS, PIVOT BOTTOM LOCKS 

DOORSET / DORMA/ HETTICH/OZONE. 

3. BWP PLY – 710 Grade GREENPLY / CENTURY PLY / ARCHID. 

4. FLUSH DOOR – CONFIRMING TO IS 
: 2202 (Part – 1) – 1991. 

GREENPLY / CENTUARY / UNIPLY 

5. LAMINATE – CONFIRMING TO IS:  
2046-1995. 

GREENLAM / MERINO/ CENTURY / 
BRAVIA. 

6. VENEER GREEN / CENTURY / ARCHID 

7. SCREWS. GKW NETTLEFOLD OR AS APPROVED. 

8. DOOR CLOSER. HETTICH/DOORSET / STERLING / DORMA 
/ OZONE. 

9. GI SUPPORT STUDS FOR 
PARTITIONS 

GYPSTEEL ULTRA / US BORAL. 

10. ACRYLIC SOLID SURFACE DUPONT / MERINO / LOTTE / LG 

11. HARDWARE. EFFICIENT GADGETS (EG) / EARL 
BEHARI (EBCO) / DOORSET/OZONE 

12. LOCKS. DOORSET / DORMA/ HETTICH/OZONE. 

13. ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE/ 
JEEVANJOR 

14. PAINT. ASIAN / NIPPON / BERGER / 
NEROLAC/JSW. 

15. GI SUPPORT SYSTEM FOR PLAIN 
FALSE CEILING. 

GYPSTEEL ULTRA / US BORAL. 

16. GYPSUM / PLASTER BOARDS. GYPBOARD / LAGYP. 

17. GI SUPPORT S Y S T E M  FOR  
G R ID  CEILING. 
TRULOCKSILHOUETTE 

ARMSTRONG / GYPSTEEL ULTRA / US 
BORAL. 

18. MINERAL WOOL CEILING TILES. ARMSTRONG / GYP ROCK /  US BORAL. / 
DAIKEN 

19. BAFFLE CEILING ARMSTRONG / GYP ROCK / US BORAL 

20. TEXTURE PAINT ASIAN, NEROLAC, BIRLA, BERGER, 
DULUX. 

21. PVC MARBLES SHEETS KEDIA 

22. ROLLER BLINDS HUNTER DOUGLAS / MAC / VISTA 

23. ENGINEERED WOODEN FLOORING GREEN / CENTURY / ACTION TESA 

24. VITRIFIED FLOOR TILES IN HALL 

AREAS, TOILETS AND WALL TILES 
IN TOILETS, 

JOHNSON / KAJARIA / RAK 

25. GROUTS & EPOXY LATECRETE EPOXY, BOSTIK EPOXY,DR 
FIXIT. 

26. UPVC WINDOWS AND 
VENTILATORS 

FENESTA 

27. TOILET DOORS NCL / KASSA 

28. WATER PROOFING FOSROC,LATICRATE,PIDILITE DR FIXIT, 

29. SANITARY FIXTURES ROCA, JAQUAR, KEROVIT. 
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30. CP FITTINGS ROCA, JAQUAR, KEROVIT. 

S. No. MATERIAL NAME. BRAND / MANUFACTURER. 

31. CPVC PIPES ASTRAL, FLOWGUARD, ASHIRVAD. 

32. PVC PIPES SUDHAKAR, CLIPSAL,PRINCE. 

33. CEMENT ULTRATECH, ACC, RAMCO, 
INDIA,AMBUJA 

   

 

NOTE: The Contractor shall use only above mentioned material. All other materials shall 

confirm to the specifications laid down. The Contractor shall take this into account 

while tendering rates / prices. All materials and sections used should adhere to the 

manufacturer’s guidelines and the contractor has to submit certificate from the 

manufacturer on usage of their specified product / sections. 

 

 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE 

USED IN THE ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY 

THE CONSULTANT. 

Sl.No ITEMS BRAND NAME 

1. MCB/ MCB DB L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND /HAVELLS 

2. CABLE LUGS DOWELL/3D/JAINSON 

3. FRLS WIRES RR KABEL/ FINOLEX/ POLYCAB/ L&T/ HAVELLS/ KEI 

4. MODULAR SWITCHES ANCHOR/ LEGRAND/ HONEYWELL/ HAVELLS/ SCHNIDER 

5. PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 

6. CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 

7. LIGHT FIXTURES PHILIPS / CROMPTON/ WIPRO/ HAVELLS 

8. EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS 

9. CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 

10. CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB 

11. CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO 

  

 

NOTE: The contractor shall use only above mentioned materials. All other materials shall confirm 

to the specifications laid down. The tenderer shall take this into account while tendering rates / 

prices. The Consultant / IDRBT has got every right to select any of the above Makes for the 

Project. However, the samples of every material including all fixing accessories shall be got 

approved by IDRBT / Consultant before Execution. 



 

 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE 

USED IN VRF AC WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE 

CONSULTANT. 

 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. 
VRV/F Out Door Unit MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, O- 

GENERAL, HITACHI ,PANASONIC 

2. 
VRV/F- Indoor Units 
Cassette Type 

MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, O- 
GENERAL, HITACHI , PANASONIC 

3. 
VRV/F-Indoor Units Hi 
Wall Type 

MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, O- 
GENERAL, HITACHI , PANASONIC 

4. 
Refrigerant Joints / Multi 
kits 

MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, O- 
GENERAL, HITACHI , PANASONIC 

5. Refrigerant Piping MANDEV / RAJKO 

6. PVC Drain Piping MANDEV / RAJKO/SUDHAKAR PVC 

7. Nitrille Rubber Insulation AEROLAM / ARMACELL / TROCELLENE 

8. Control cum Transmission 
wiring 

DELTON/ FINOLEX/POLYCAB 

9. Cable Tray MEK/ INDIAN/ PATNEY 

10. Software Integration MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, O- 
GENERAL, HITACHI , PANASONIC 

 

NOTE: 1. The contractor shall use only above mentioned materials. All other materials shall confirm 

to the specifications laid down. The tenderer shall take this into account while tendering rates / 

prices. The Consultant / IDRBT has got every right to select any of the above Makes for the 

Project. However, the samples of every material including all fixing accessories shall be got 

approved by IDRBT / Consultant before Execution 

2. The contractor / Vendor shall submit Detailed shop drawings on the drawings provided by 

Architect Consultant. After taking approval from the architect consultant on the detailed shop 

drawings submitted, the work shall be started.
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