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INSTITUTE FOR DEVELOPMENT AND RESEARCH IN BANKING TECHNOLOGY 
(ESTABLISHED BY RBI) 

 
E-TENDER FOR 

    

PROPOSED RENOVATION OF “ONE BHK FLATS”  

(12 NOS AT M-BLOCK, 2nd &3rd FLOORs)  

AT IDRBT STAFF QUARTERS, BEGUMPET,  

HYDERABAD. 

 

IDRBT Ref. No: IDRBT/EST/RMSG/231/2026-27 Date: 09.11.2026 
 
MSTC Ref No: IDRBT/Head Office/Procurement/1/26-27/ET/1[Renovation of 1BHK 12 Flats] 

PART-I (TENDER SCHEDULE) 

THROUGH TWO BID E-TENDERING PROCESS 

Name of Bidder:  

Address:  
 

 

Date of Release of Tender : 09.11.2026 

Last date of Submission of tender : Before 15:00 Hours on 26.11.2026 

 

 

 
Institute for Development and Research in Banking Technology (IDRBT), Castle Hills,  
Road No-1, MasabTank, Hyderabad-500057. Ph No: 040-23294182. Email: seva@idrbt.ac.in 
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                                  2. INDEX 
 

 

S. No. Description 

1 Cover Page 

2 Index 

3 Important Instructions to Bidders 

4 Notice Inviting Tender (NIT) 

5 Eligibility Criteria 

6 Form of Tender 

7 Notice to Contractor 

8 Articles of Agreement 

9 General Conditions of Contract 

10 Special Conditions of Contract 

11 General Specifications 

12 Safety Code 

13 Labour Laws and Rules 

14 Special Conditions 

15 Technical Specifications – Civil works 

16 Technical Specifications – Electrical works 

17 Format of Guarantee for Post-Construction Anti Termite treatment 

18 List of Approved Makes and materials 
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3.Important Instructions to Bidders 
 

1. This tender is for the “Proposed Renovation of “One BHK Flats (12 Nos at M-

Block, 2nd & 3rd Floor) at IDRBT Staff Quarters, Begumpet, Hyderabad”. 

 

2. It is a Two Bid tender containing Technical Bid and Price Bid. 

3. In their own interest, the contractors are advised to use their own specific 
seals and desist from using currency coins for this purpose. Tenders with 
incomplete or broken seals are liable to be rejected, the matter solely resting 
at the discretion of the Institute.  

4. If a contractor does not quote for one or more items, the Tender will be 
considered as incomplete and will be rejected. 

 
5. Institute reserves the right to accept or reject any tender without assigning 

any reason for doing so and does not bind itself to accept the lowest or any 
other tender. 

 
6. General Specifications are for guidance only. The latest ISI codes and 

specifications and mode of measurements will be referred to during 
execution.  

 
7. Institute shall mean Institute of Development and Research in Banking 

Technology (IDRBT), Castle Hills, Road No-1, MasabTank, Hyderabda-
500057 

 
8. The prospective Bidders shall submit the Bid through e-bidding only 

on the e-Portal - https://www.mstcecommerce.com/eprocn/ 

 
9. The details of the Helpdesk, System Settings, and other useful video 

guides are available on the e-portal itself. 

 
10. The bidder shall require a class 3 signing and encryption type DSC for 

submission of the bid. 

https://www.mstcecommerce.com/eprocn/
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4.Notice Inviting Tender (NIT) 

The bidders desirous of taking up the work of are requested to submit their offer (Technical & 
Commercial) in the prescribed format in response to this tender notice. The criteria and the actual 
process of evaluation and subsequent selection of the successful bidder will be entirely at the 
Institute’s discretion. 

 
This Tender document is not an offer by IDRBT, but only an invitation to receive responses from the 
bidders. No contractual obligation whatsoever shall arise from the tender process unless and until a 
formal contract is signed and executed by duly authorized official(s) of IDRBT with the successful 
bidder. 

 

S.No. Details Description 

1 Name of work Proposed Renovation of 1 BHK flats (12 Nos at M-Block, 3rd & 2nd Floors) at 

IDRBT Staff Quarters, Begumpet, Hyderabad. 

2 Nature of work. Civil, Electrical and Interior works. 

 

3 Earnest Money 

Deposit 

Rs.1,50,000.00 (To be submitted in the shape of DD in favoring “IDRBT, 
Hyderabad” and should have validity of minimum 120 days. Tender without 
EMD will be rejected. Also “Please note that incomplete tenders / tenders 
with conditions will be rejected and the EMD will be forfeited”. EMD of 
Unsuccessful bidders shall be returned on completion of tendering process. 
The EMD in the shape of DD must be submitted at IDRBT “One day” before 
closing of Tender i.e. on or before 15:00 hours on 25.11.2026. 

4 Total Security 
Deposit 
Amount. 

1. Initial Security Deposit (ISD) – 2% of the Tender value including EMD. 
2. Retention money of 10% of the value of the work done will be deducted 

from every running bill, till total retention, including EMD and initial SD paid 

earlier, comes to 5% of the contract value, and same shall be held by the 

IDRBT as Total Security Deposit. This amount will be refunded after 

completion of defects for a liability period of 12 months. No interest will be 

paid on the Security Deposit amount. 

5 Eligibility of

 the 

Bidder. 

As per Eligibility Criteria mentioned below. 

6 Validity of the 

Offer. 

120 days from the date of opening of Price Bid. 

 

7 Time allowed

 for 

completion. 

75 days from the date of handing over the site . They should commence 
the work within 3 days on receipt from date of Handing over the site. 

8 Payment terms As per tender conditions enumerated in this tender documents. 

 

9 Defects liability 

period. 

12 months from the date of handing over the site by the Bidder after 

completion of the work. 

 

10 Clarifications if 

any. 

Any clarification in this regard may be sought from the Estate 
Department, IDRBT through email ID seva@idrbt.ac.in / Phone no. 

040-23294182. 

 

mailto:seva@idrbt.ac.in
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11 Last Date of 
submission of 
Tender / bid 
documents 
along with 
EMD. 

On or before 15:00 hours of 26.11.2026. 

12 Place of 
submission of 
tender 
documents. 

The dully filled in tender document downloaded from the web site along 
with all copies of supporting documents shall be Uploaded in the MSTC 
website “One Day” before the last date and time mentioned above. 
 

13 Pre Bid Meeting Pre Bid Meeting will be Conducted on 20.11.2026 @ 11.00AM at Institute of 
Development and Research in Banking Technology (IDRBT), Castle Hills, 
Road No-1, Masab Tank, Hyderabda-500057. 
No technical Clarifications shall be entertained after the Pre bid 
Meeting. 

No Conditional Tenders shall be allowed, if any shall be summarily 

rejected. 

14 Minimum interim Only one running bill of Minimum Rs 40.00 Lakh and above and balance in 

final bill. 

15 Liquidated 

Damages 

(Penalty clause) 

 

At the rate of 0.5% (half percent) of the contract value per week of delay. 

There is no upper limit on the Liquidated damages. 

16 If Abnormal 
rates quoted by 
the bidder. 

If the final L1 bid is below 15% of the estimated cost, then the L-1 contractor 
has to submit Additional Security Deposit (ASD) / Additional Performance 
Guarantee (APG). The amount of such ASD / APG shall be the difference 
between Quoted cost and estimated cost. 
Bank Guarantee or FDR receipt favoring IDRBT, Hyderabad. 

17 Eligible Taxes 1. Income Tax & GST IT will be deducted at source as per Govt. Guidelines. 

2. Reimbursement of GST will be made only on submission of proper GST 

invoice as per applicable GST provision. The contractor should comply 

with the following; 

3. Contractor should have GST Registration Number. 

4. Invoice should specifically/separately disclose the amount of GST levied 

at applicable rate as per GST provision 

5. In case of Correction in the bills after scrutiny, contractors should submit 

fresh bills for payment. 

6. Contractor should timely file his GST return in accordance with GST 

provisions to enable the bank to claim the credit of GST paid to the 

contractor. 

7. The GST Number of IDRBT is 36AAAAI0204K1Z4. 
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18 Evaluation of 
Price Bids and 
Finalization 

1. Only those Bidders who qualify in technical evaluation would be shortlisted 

and the online price bid submitted by the bidder will be opened. 

2. The L1 Bidder will be selected based on net total of the price evaluation as 

quoted in the online bidding. 

3. In case, the L1 amount quoted by two or more contractors is the same, 

such lowest contractors will again be asked to submit sealed / online “Revised 

+ Percentage Offers” on the original estimated cost of tender but the revised 

percentage shall, in no case, be higher than the percentage quoted during 

their initial offer for the project. The L1 shall be decided based on revised 

offers. 

  4. The process of online rebidding amongst the two or more contractors 

offering same rates shall continue till L1 bidder is discovered.  

 
5. In case, any of such contractor or all contractors (who have quoted same 

tender amount in the initial bidding or subsequent bidding) refuse to submit 

revised offer, it shall be treated as “Withdrawal of tender” by the contractor 

before acceptance by the Institute and the EMD of such contractors shall be 

forfeited and they shall not be allowed to participate in the re-tendering 

process for the work. 

 
6. If the final L1 bid is unreasonably low i.e. L1 bid is less by 15% or more of 

the estimated cost, the contractor shall submit additional Security Deposit in 

the form of PBG/DD for an amount equal to difference in the estimated cost 

vis-a-vis final tender amount quoted by the L1 contractor. PBG/DD to be 

submitted within 7 days from issue of letter from the Institute.  

 

7. If the L1 bidder refuses to give the PBG, then the EMD will be forfeited and 

the tender will be re-invited. The L1 bidder will not be allowed to participate 

in the retendering process. 

 

19 Working Hours From 8.00 AM to 7.00 PM on all days working days. The Contractor has to 
work in the staff quarters and no inconvenience to be created for the 
residents. The Contractor should make necessary arrangements for this. 

 

20 Any additional 
Information 

The quoted rate should be inclusive of materials, labour, wages, fixtures, 

transportation, installation, all taxes (excluding GST), wastages, Octroi, 

machinery, temporary works such as scaffolding, cleaning, over heads, profit, 

statutory expenses, incidental charges, lead and lift charges and all related 

expenses to complete the work. 

 
Important Notes for Execution of Work: 
 

• Works are to be executed in 3rd & 2nd floors of Staff Quarters. 
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• Lifting of all the work m aterials shall be done through the 
staircase only. 
 

• Use of lift in any circumstances shall be avoided / prohibited. 

 

• All m aterials shall be stored at one place as shown to the 
c ontractors. 
 

• Accommodation for Labour shall be done outside the S t a f f  
Q u a r t e r s .  
 

• Power and water shall be provided by the IDRBT.  

• Every contractor is expected before quoting rates to inspect the site of 
proposed works and discuss with IDRBT. The material must strictly 
comply with the relevant specifications. Sample of materials as specified 
shall be submitted for the approval of the IDRBT before supplying the 
site. 

 

21 The Institute reserves its rights to accept or reject any or all the tenders, either in whole 

or in part without assigning any reason(s) for doing so and no claim / correspondence 

shall be entertained in this regard. 

 

The Institute may use its discretion as it deems fit to award the work to any of the 
bidder without assigning any reason whatsoever. 
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IMPORTANT 

It is mandatory that the bidder sign and certify with seal on each page of the tender documents as 

well as all the supporting documents as a token of having read and understood the terms & 

conditions contained therein. The bidder should fill up the information in clear and legible terms. 

Wherever the prices are to be quoted, they shall be written in figures and in words as well. No 

additions/ modifications/ deletions in the tender documents and other related supporting documents 

shall be entertained. 

 
The Bidders shall upload the following information / documents on MSTC site for examination by 

Institute to satisfy about the Bidder’s eligibility: 

 

(a) Work experience & Completion of similar works of specified 

value during the specified period. 

As per Eligibility criteria. 

(b) Turnover / Credit worthiness of the bidder and their turnover 

during the specified period 

As per Eligibility criteria. 

 

 

➢ In the event of intending Bidder’s failure to satisfy the Institute with documentary evidence 

in support of their possessing required eligibility, the Institute reserves the right to refuse their 

participation in the tendering process. 

 

➢ The bidders may visit the site from 09.11.2026 to 24.11.2026 between 10.00 AM to 4.00 
PM (on working days only) after making a prior intimation on phone No: 040 23294180 / 82 or 

email seva@idrbt.ac.in to under stand the scope of the work.  

 

➢ A pre-bid meeting of the intending Bidders will be held 11.00 AM on 20.11.2026 at Estate 

Department, Academic Building, IDRBT, Hyderabad.  

 

All prospective bidders / Bidders or their authorized representatives are required to attend 

the pre- bid meeting to seek clarification, if any, regarding this tender. No deviation in Institute’s 

terms and conditions mentioned in the tender shall be accepted. 

➢ The duly filled in tender documents shall be uploaded on MSTC site on or before 15:00 hours 

on 26.11.2026. 

 

➢ Any amendments / corrigendum to the tender, if any, issued in future will only be notified on 

the MSTC website. 

 
 
 
 
 

Hyderabad 
Date: 09.11.2026                                                                        Estate Department 

mailto:seva@idrbt.ac.in
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5. Eligibility Criteria 
Section – 1 

 

S.No. Criteria Documents Required 

1 The contractor should be registered with RBI 
or Any Public Sector Banks for works 
valuing above  Rs.200.00 Lakh. 

A copy of valid registration certificate from 
respective authorities. 

 
2 The Contractor should have minimum of 07 

(Seven) years’ experience in the field as on 
31.10.2026. 

Copy of Registration of the Firm or Copy of 
incorporation. At least one copy of the work 
order from the clients prior to 
31.10.2026. 

 
3 

Bidder should have a minimum of  
Rs. 1 . 0 0  C r o r e  annual average turnover 
per year during last three financial years i.e. 
2023-24, 2024-25 and 2025-26 from the 
related business. 

Audited balance sheet and certificate 
from the Charted Accountant. 

4 The contractor must have valid GST 

registration, 

PAN number. 

Copy of the GST registration certificate 

and copy of PAN card. 

5 The contractor should submit the Labour 

License. 

Copy of the certificate of Govt Labour 
department License shall be Submitted by 
the successful tenderer. 

6 The bidder should not have been black-listed/ 
barred by any Public Sector Bank, RBI or any 
other Government/PSU agencies during last 
Seven years. 

An undertaking in this regard is to be 
submitted to the Bank by the Bidder on 
Rs.200/- Stamp Paper. IDRBT will verify the 
same. 

7 The Contractor should have local presence 
and demonstrated execution capability 
(completion certificates of past work order at 
Greater Hyderabad Municipal Corporation or 
adjoining districts) at least during last 5 years 
from the last date for bidding. 

Proof for the same should be submitted. 
(Work orders, GST Certificate, Lease 
Agreement of Office Premises, property tax 
receipts etc.). 

 
NOTE: 

• BIDDER MUST COMPLY WITH ALL THE CRITERIA MENTIONED ABOVE. NON- 
COMPLIANCE OF ANY OF THE CRITERIA WILL ENTAILED TO REJECTION OF THE BID 
SUMMARILY. THE INSTITUTE RESERVES THE RIGHT TO VERIFY / EVALUATE THE 
DOCUMENTS / CERTIFICATES SUBMITTED AS EVIDENCE BY THE BIDDER.  

• JOINT VENTURE PROJECTS ARE NOT PERMITTED / ALLOWED. PARTIAL COMPLETION 
CERTIFICATES WILL NOT BE CONSIDERED 

 

• RELEVANT COMPLETION CERTIFICATES OF HAVING COMPLETED SIMILAR WORKS 
(WORK ORDERS WILL NOT BE CONSIDERED) ISSUED BY COMPETENT AUTHORITY 
MUST BE ENCLOSED FAILING WHICH YOUR TENDER WILL BE SUMMARILY REJECTED. 

 

• CERTIFICATES ISSUED BY THE PRIVATE BUILDERS, SUB CONTRACTUAL WORKS ARE 
NOT ELIGIBLE. 

 

• COMMITTEE OF IDRBT WILL INSPECT THE SITES OF WORKS / OFFICES OF CLIENTS 
FOR WHICH RELEVENT CERTIFICATES ARE ENCLOSED IN PRE QUALIFICATION 
TENDER. 
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Section - 2 
Structure and Organization 

Name of the Tenderer: 
 

Address 
 

The tenderer is 
 

1. An Individual 
 

2. A Proprietary firm 
 

3. A limited company or limited corporation 
 

4. A member of a group of companies (If yes, give names, address and present 
description of other companies) 

 

5. A Subsidiary of large organization 
(If yes, give name and address of the present organization) if the company is subsidiary, 
State what involvement if any, will the parent company have in the project. 

 
Attach the organization chart showing the structure of the organization including the names of the 
directors and position of officers. 

 

6. Number of years of experience 
 

• As a prime contractor 
 

i. In own country 
 

ii. Other countries (specify country) 
 

7. How many years have your organization been in business under your present 
name? Add what your fields were when you established your organization. 

 

8. Were you ever required to suspend construction for a period of more than six 
months continuously after you started? If so, give the names of project and reasons 
for failure. 

 

9. Have you ever not completed any work awarded to you? If so, give name of project 
and reasons for not completing work. 

 

10. In how many projects were imposed penalty for delay? Please give details. 
 
 

Signature of Contractor 
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Section – 3 
 

Financial Details 

Annual Turnovers for The Last Three Years: 

S. 
No. 

Year 
Turnover from Similar 

works (in lakhs) 

Turnover from all 
other sources 

(in lakhs) 
Remarks 

1 2023-24    

2 2024-25    

3 2025-26    

1. List your sources of finance 
 

• Own resources 

• Bank credit 

• Other sources specify if any? 

2. Name and address of Bank from whom reference can be obtained. 
 

Name: 
 

Address: 
 
 

Ph. 
Note: 

1. Please attach certified/attested copies of the latest IT and/or Profit and Loss account 
statement to support the information furnished, failing which your firms will be summarily 
rejected. 

 
2. Please attach certified Certificate of financial Soundness by Bank. 

 
 
 

Signature of Contractor 
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Section – 4 

 
Experience profile 

 

Details of similar works composite nature Civil and electrical  
 works completed in last five years 
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1          

2          

3          

4          

Note: 

1. Tenderer must attach copies of the certificates issued by the Client. 
 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by 
the client are attached 

 
Relevant certificates of having completed similar works issued by competent authority must be 
enclosed, failing which your tender will be summarily rejected. 

 
 

Signature of Contractor 
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Details of other works completed in last five years 
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Other Works 

1          

2          

3          

Note: 

1. Tenderer must attach copies of the certificates issued by the Client. 
 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by the client 
are attached. 

 
Relevant certificates of having completed similar works issued by competent authority must be 
Enclosed failing which your tender will be summarily rejected. 

 
 
 
 
 
 
 
 

Signature of Contractor 
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Section – 5 
 

Resources Personnel 
 

Details of skilled and trained manpower including engineers and technical staff presently employed: 

 

S. 
No. 

Name Qualification Designation Total Experience  
(in years) 

Remarks 

1      

2      

3      

4      

5      

6      

7      

8      

 

 

 

 

 
Signature of Contractor 
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       Section – 6 
 

 

Details of ongoing works 
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Note: 

 

1. Please attach copies of the certificates issued by the Client. 

 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by 
the client are attached 

 
 
 
 
 
 
 
 

Signature of Contractor 
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SECTION – 7 
 

Documents to be attached with the Tender by the Tenderer 

1. Details of all works and similar works completed in last FIVE years. 
 

2. Annual Turnover for the last three years with supporting documents. 
 

3. Registration of Company. 
 

4. Partnership deed/Memorandum and Articles of Association of the firm. 
 

5. Registration under Labour Laws. 
 

6. GST Registration Certificate. 
 

7. Details of Skilled and Trained Manpower including Engineers and Technical staff 
presently employed. 

 

8. Details of Tools, Plants and Machinery (in working conditions) owned. 
 

9. Details of Testing, Measuring and Inspection Equipment and facilities for 
calibration owned. 

 

10. Details of Safety Appliances and Equipment owned 
 

11. ISO 9000 certificate (if any). 
 

12. General Service Tax Registration certificate to be enclosed COMPULSORY 
 

13. Original Power of Attorney of the person signing the tender documents or 
photocopy duly attested by Notary Public. 

 

14. Details of on-going works & supporting Documents. 
 

15. Programme for execution of works. 
 
 
 
 
 

Signature of Contractor 
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Form of tender: 

Place:  Date:   

 
The 
Institute for Development and Research in Banking Technology 
Estate Department 
Castle Hills Road # 1,  
Masab Tank, Hyderabad-500057. 

 
 
We have carefully examined the specifications, designs and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the installation site 
of the works specified in the said memorandum and having acquired the requisite information relating 
thereto as affecting the tender. We hereby offer to execute the works specified in the said memorandum 
within the time specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with specifications, designs and instructions in writing 
referred to in articles of agreement, general instructions to the bidders and special conditions, conditions 
hereinbefore referred to, specifications, data sheet and schedule of quantities and with such materials 
as are provided for, by and in all other respects, in accordance with such conditions so far as they may 
be applicable. 

 
MEMORANDUM 

 

(a) Description of works Proposed Renovation of 1 BHK flats (12 Nos at M-

Block, 2nd &3rd Floors) at IDRBT Staff Quarters, 

Begumpet, Hyderabad”. 

(b) Mode of payment As per Tender conditions enumerated in the tender 

documents. 

(c) Earnest Money Deposit (EMD)* Rs 1,50,000.00 

(d) Time allowed for completion of 

work. 

75 Days from the date of handing over the site. 

*EMD will be forfeited if : 

a) withdraws the bid after opening of the commercial bid, 

b) fails to commence the work awarded to him within the prescribed time limit. 
 

2. We also agree that our tender will remain valid for acceptance by the Institute for 120 days from 
the date of opening of Price Bid and this period of validity can be extended for such period as 
may be mutually agreed between the Institute and us in writing. 

 

3. Should this Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms and Conditions 
of the Tender and in default thereof, to forfeit and pay to you or your successors, or assignees or 
nominees such sums of money as are stipulated in the conditions contained in the tender together 
with the written acceptance of the Contract. 

 

4. I/We understand that you reserve the right to accept or reject any or all the tender either in full or in 
part without assigning any reason therefor. We have submitted a DD for a sum of Rs 1, 50,000.00 
as earnest money with the Institute, which amount is not to bear any interest. Should we fail to 
execute the Contract when called upon to do so, we do hereby agree that this sum shall be forfeited 
by us to the Institute. 
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5. The tenders shall be uploaded in two parts. Part I contains all commercial terms and conditions 
and technical particulars and Part II contain only the price bid in the Institute's Proforma. 

 
 
 
 

Dated:  day of  2026. 

For and on behalf of M/s   
 
 

 
(Signature with seal) 

 
 

Name   
Designation   
Place   
Date   

 
 

(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 
 

Witnesses 
 

(1) Signature with 
name, address and 
date  

 
 
 
 
 

(2) Signature with 
name, address and 
date  
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7.Notice To Contractor 

Address: 

 
 

 
 

 

 
Project: Proposed Renovation of 1 BHK flats (12 Nos at M-Block, 2nd &3rd Floors) at IDRBT Staff Quarters, 

Begumpet, Hyderabad”. 

 
Ref: C i v i l  a n d  Electrical works. 

Dear Sir, 
 

On behalf of Institute of Development and Research in Banking Technology (IDRBT), Castle Hills, 
Road No-1, Masab Tank, Hyderabda-500057, we have pleasure in inviting you to tender for the 
aforesaid work. 

 
               The scope of work broadly as given below is for “Proposed Renovation of 1 BHK flats (12 Nos at M-Block, 

2nd &3rd Floors) at IDRBT Staff Quarters, Begumpet, Hyderabad”. 

 

1. Tender Documents should be filled and uploaded on the site of MSTC. 

 

2. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 
information which may be necessary for the purpose of filling this tender and for entering into a 
contract for the execution of the same and must examine the drawings and inspect the site of 
the work and acquaint himself with all local conditions and matters pertaining thereto. 

 

3. Each of the tender document page is required to be signed by the person submitting the tender 
in token of his/their having acquainted himself/themselves with the General conditions etc., as 
laid down. Any tender with any of the documents not so signed will be rejected. 
 

4. The tender documents must be filled in English only. If any of the documents are missing or un-
signed, the tender shall be considered invalid. 

 

5. Each and every one of all erasures and additions/alterations made, while filling the tender, must 
be attested by initials of the tenderer. Overwriting of figures is not permitted. Failure to comply 
with either of these conditions will render the tender void. After submission of the tender no 
advice or any change in rate or conditions will be entertained. All the rates should be quoted 
both in figures and words. In case of any discrepancy in rates quoted in words/figures and the 
amounts, the rate quoted in words shall be taken as final and binding. 

6. The tender shall be valid for a period of 120 days from the date of opening. 

 
 

7 TOTAL SECURITY DEPOSIT: shall comprise of: 
 

a. Earnest Money deposit 

b. Initial Security deposit 

c. Retention money 
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7.1 The intending tenderer shall deposit on IDRBT, by Demand Draft a sum of Rs. 1,50,000.00 as the 

Earnest Money, as a guarantee of good faith, which amount shall be forfeited as liquidated damages, 
in the event of any evasive/direct refusal or delay in starting the work and or signing the contract. 
The deposit of the unsuccessful tenderers will be returned, without interest, immediately after a 
decision is taken regarding the award of the contract. The Earnest money of the successful tenderer 
will be adjusted towards Security Deposit. A tender not accompanied by Earnest money deposit will 
not be considered. 

 
7.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, 

as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in favour of The IDRBT 
Within 7 (Seven) days from the date of issue of work order to commence work. The EMD and 
Security deposit thus paid shall be held by the IDRBT as Security deposit, for due execution 
and fulfillment of the contract, till the completion of the work and defect liability period in all 
respects and shall not bear any interest. 

 
7.3 Together with the money paid under clause 7.1 & 7.2 above, further retention of 10% of the value of 

the work done will be deducted from every running bill, till total retention, including EMD and initial 
SD paid earlier, comes to 5% of the contract value, and same shall be held by the IDRBT as Total 
Security Deposit. T h e  amount will be retained in the manner stated elsewhere for a further period 
of twelve months after the completion date recorded in completion certificate.  

 
8.Within 7 (seven)  days on receipt of intimation from the Institutes of the acceptance of his/their 
tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in 
accordance with the Draft Agreement and conditions of contract attached herewith, but the work 
order or the written acceptance of a tender by the Institute will constitute a binding agreement 
between the Institute and the person tendering whether such formal contract is or not signed by the 
contractor. 

 
9.All compensation or other sums of money payable by the contractors to the Institute , under the 
terms of this contract, may be deducted from the Security Deposit or from any sum that may be or 
may become due to the contractor on any account whatsoever, and in the event of the Security 
deposit being reduced by reasons of any such deductions, the contractor shall within 15 days of 
being asked to do so make good in cash or cheque, any sum which have been deducted from his 
security deposit. 

 
10.The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 
floods, accidents, fire, riots etc., which may cause damage to the executed work or which may totally 
wash out the work. Until the completion certificate is issued to the Contractors, the Institute will not 
be responsible for such damage or wash out of the construction work. 

 
11.Time is the essence of the contract. The work should be completed within stipulated time as per 
NIT. The date of commencement shall be within 7 (Seven) days from the date of handing over the 
site. 

 
The successful contractor will have to give a CPM/PERT chart of various activities of work to be 
done so that the work gets completed within the stipulated time as per NIT. The chart shall be 
submitted within 7(seven) days from the date of acceptance of the tender. 

 
12.If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, they will have to pay liquidated damages at the rate of 1.00% of contract 
amount for each week of delay the work remains incomplete beyond the completion (Original / 
extended date), as per clause 31 of the General conditions of contract. 

13.The quantities contained in the Schedule are only indicative. The work as actually carried out 
and done will be measured from time to time, for which payment will be made subject to the terms 
and conditions of contract. 
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14.The unit prices shall be deemed to be fixed prices. In case of extra items, a record of labour 
charges paid shall be maintained and shall be presented every week for extra/substituted items 
regularly to the Institute for checking. The settlement will be made based on figures arrived at 
jointly and taking into account unit prices of items of work mentioned in the contract assigned to the 
successful tenderers. In case of extra items, where similar or comparable items are quoted in the 
tender, extra rates shall invariably be based on those tender rates to the extent reasonable. 

 
15. Institute do not bind itself to accept the lowest or any tender and reserve to themselves the right 
to accept or reject any or all tenders, either in whole or in part, without assigning any reason 
whatsoever for doing so. 

 
16.No employee of the IDRBT is allowed to work as a contractor for a period of two years of his 
retirement from IDRBT service, without the previous permission of the IDRBT. This contract is liable 
to be cancelled, if either the contractor or any of his employees is found at any time to be such a 
person who has not obtained the permission of the IDRBT as aforesaid before submission of the 
tender or engagement in the contractor’s service. 

 
17.Release of security deposit: 100% of Retention money will also be released as noted under(i) above, 
subject to submission of a Bank Guarantee, to the satisfaction of IDRBT for an equivalent amount. This 
Bank Guarantee shall be valid up to completion of defects/removal liability period plus 3 months. 

 
 



 

 

Institute Contractor Page 22 of 70 

 

 

8.ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT made the  day of  2026 between 

 

 

of   

 
(hereinafter called the “Institute”) of the one part and   
of  (hereinafter called “The Contractor”) of the  
other part, w h e r e a s    the   Institute   is   desirous   of   getting   the work o f  
Proposed Renovation of 1 BHK flats (12 Nos at M-Block, 2nd & 3rd Floors)  at IDRBT Staff Quarters, 
Begumpet, Hyderabad”.  executed and has caused drawings, conditions of contract, specifications and 
schedule  of quantities etc., describing the works. 

AND WHEREAS the conditions of contract, specifications and schedule of quantities etc., have been 
signed by or on behalf of the parties hereto. 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set 
forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the 
said drawings and described in the same specifications and included in the said schedule of quantities 
for such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 
estimated to be Rs. _______(Rupees____________________________________________  
(hereinafter referred to as “Said Contract Amount”). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 
conditions, the contractor shall upon and subject to the said conditions, execute and complete 
the work shown in the said drawings and described in the said specifications. 

 

2. The Institute shall pay the contractor the said sum or such sums as shall become payable 
hereunder at the times and in the manner specified in the said conditions.  

 

3. Tender documents containing work order, Notice to the Contractor, Conditions of Contract, 
Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with 
the rates entered therein, shall be read and studied as forming part of this agreement and the 
parties hereto shall respectively abide by and submit themselves to the conditions and 
stipulations and perform the agreement on their part respectively in such conditions contained. 
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4. The contract is neither a fixed lumpsum contract or a piece work contract but is a contract to 
carry out work in respect of the entire works to be paid for according to actual measured 
quantities, including variations from BOQ at the rates contained in the Schedule of rates and 
Probable bill of quantities or as provided in the said conditions. 

 

5. The Institute reserves to itself the right of altering the drawings and natures of the work, of 
adding/substitution to or omitting any items of work or having portions of the same carried out 
through alternate agencies without prejudice to this contract. 

 

6. Time shall be considered the essence of this agreement and the contractor hereby agrees to 
commence the work soon after the site is handed over to him but within 7 days reckoned from 
the date of handing over the site, as provided for in the said conditions and complete the entire 
work “as per NIT” subject to nevertheless to the provisions for extension of time. 

 

7. This agreement and contract shall be deemed to have been made in Hyderabad and any 
questions or dispute rising out of or in any way connected with this Agreement and Contract shall 
be deemed to have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction 
to determine the same. The limitation period will be 90 days from the date of dispute having 
arisen. 

 
AS WITNESS our hand this  day of  2026 

Signed by the said in the presence of: 

 
 
 

WITNESS: SIGNATURE 

NAME : 

ADDRESS: INSTITUTE  
 
 
 
 
 
 

WITNESS: SIGNATURE 

NAME : 

ADDRESS: 
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9.GENERAL CONDITIONS OF CONTRACT 

1. INTERPRETATIONS: 

In constructing these conditions and the specifications, schedule of quantities and contract 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise required: 

 

a. “Institute / IDRBT” shall mean Institute of Development and Research in Banking 
Technology, Castle Hills, Road no-1, MasabTank, Hyderabda-500057 and shall 
include his/their heirs, legal representatives, assignees and successors. 

 

b. “Contractor” shall mean the individual or firm or company whether incorporated or not, 
undertaking the work and shall include legal personal representative of such individual or 
partners of the firm or Directors or authorized employees of the company and the permitted 
assignees of such individual or firm or company. 

 

c. “Engineer” shall mean any Engineer who is employed by IDRBT or any other Engineer 
appointed from time to time by the Institute and certified in writing to the contractor, to act 
as Engineer for the purpose of the Contract in place of the said engineer. 

 

d. “Works” shall mean the works to be executed in accordance with contract specifications, 
quantities etc. 

 

e. “Contract” shall mean the Articles of Agreement, the General Conditions, Special 
Conditions, the Appendix, the Schedule of Quantities, Specifications and drawings, work 
order etc., attached hereto and duly signed. 

 

f. “Contract Price” shall mean the sum named in the Tender, subject to such amount 
additions thereto or deductions there from as may be made under the provisions, 
hereinafter contained. 

 

g. “Site” shall mean the Premises, on which the works are to be, provided, by the Institute 
or Institute for the purpose of the Contract. 

 

h. “Drawings” shall mean the drawings referred to in the contract etc., and any modifications 
of such drawings approved in writing by the Institute and such other drawings as may 
from time to time be furnished or approved in writing by the Institute and Institute. 

 

i. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed 
characters sent (unless delivered personally or otherwise provided to have been 
received) by registered post to the last known private or business address or registered 
office of the address and shall be deemed to have been received, when in the ordinary 
course of post, it would have been delivered. 
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j. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 
Insolvency Act, or the Provincial Insolvency Act or any act amending such original. 

k. “Net Prices” if in arriving at the Contract Amount, the contractor has added to or deducted 
from the total of the items of the Tender any sum, either as a percentage or otherwise, 
then the net price of any items, in the tender, shall be the sum arrived at by adding to or 
deducting from the actual figure appearing in the tender, as the price of that item, a 
similar percentage or proportionate sum. Provided always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total 
amount of any prime cost items and provisional sums of money shall be deducted from 
the total amount of the tender. The expression “net rates” or “net prices” when used with 
reference to the contract or account shall be held to mean rates or prices so arrived at. 

 

l. “Virtual Completion” shall mean that the work is in the opinion of the Institute sufficiently 
completed for occupation by the Institute, in relation to the scope of work of this contract. 

 

m. Words importing people include firms and corporations. Words importing the singular 
only, also include the plural and vice versa, where the context requires. 

 
2. SCOPE OF CONTRACT: 

The contractor shall carry out and complete the said work in every respect in accordance with 
this contract with the directions of and to the satisfaction of the Institute. Institute, may issue 
further drawings and/or written instructions, details, directions and explanations, which are 
hereafter collectively referred to as “Institute ’s Instructions” in regard to: 

 

a. The variations or modifications of the designs, quality or quantity of works or the 
addition or omission or substitution of any work. 

 

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or 
drawings and/or specifications etc. 

 

c. The removal and/or re-execution or any works executed by the contractor. 
 

d. The removal from the site of any material brought there on by the contractor, and 
the substitution of any other material there from. 

 

e. The dismissal from the work of any employed person thereupon. 
 

f. The opening up for inspection of any work covered up. 
 

g. The amending and making good of any defects under clause “Removal of Improper 
works and Materials”. 

 
The contractor shall forthwith comply and fully execute any work comprised in such 
Institute instruction, provided always that instructions, directions and explanations given 
to the contractor or his representative upon the works by the Institute shall, if involving a 
variation, be confirmed in writing by the contractor or within 7 days, and if not dissented 
from in writing within further 7 days by the Institute , such shall be deemed to be the 
Institute  instructions within the scope of contract. 

 
3. DRAWINGS AND SPECIFICATIONS: 

The works shall be carried out to the entire satisfaction of the Institute, in accordance with the 
signed contract document, drawings and specifications and such further drawings and details as 
may be provided by the Institute, and in accordance with such written instructions, directions and 



 

 

Institute Contractor Page 26 of 70 

 

explanations, as may from time to be given by the Institute, whose decision as to the sufficiency 
and quality of the work and materials shall be final and binding on the contractor. If the work 
shown on any such further drawings or work that may be necessary to comply with any such 
instructions, directions or explanations, be in the opinion of the contractor outside the scope of 
work or reasonably could not be inferred from the contract, they shall before proceeding with 
such work, give notice in writing to this effect to the Institute and in the event of the Institute 
agreeing to the same in writing, the contractor shall be entitled to an allowance in respect of 
such extra work as an authorized extra. If the Institute and the contractor fail to agree, as to 
whether or not there is an extra, then, if the Institute decided that the contractor is to carry out 
the said work, the contractor shall do so, and the question whether or not there is any extra and 
if so, the amount thereof, shall failing agreement be settled by Arbitration as hereinafter provided, 
but such reference shall in no way delay the fulfillment of this contract. 

 
No drawing shall be taken as in itself an order for variation, unless in addition to the Institute’s 
signature, it bears express works stating that it is intended to be such an order or bears a remark 
“VALID FOR CONSTRUCTION”. No claim for payment for extra work shall be allowed, unless 
the said work shall have been executed under the provisions of clause 8 (Authorities, notices, 
patents, rights and royalties) or by the authorities, of directions in drawing of the Institute as 
herein mentioned. 

 
One complete set of the signed drawings and a copy of contract document (specifications and 
schedule of quantities etc.) shall be furnished by the Institute to the contractor. The Institute shall 
furnish within such time as  consider reasonable, one copy of any additional drawings, which in 
its opinion may be necessary for the execution of any part of the work. Such copies shall be kept 
at work, and the Institute or its representatives shall, at all reasonable times, have access to the 
same and shall be returned to the Institute by the Contractor, before the issue of the final 
certificate. The original contract documents shall remain in custody of Institute. 

 
4. SCHEDULE OF QUANTITIES: 

The Schedule of Quantities, unless otherwise stated, shall be deemed to have been prepared in 
accordance with the Standard Procedure of the Institute and shall be considered to be 
approximate and no liability shall attach to the Institute for any error/variations that may be 
discovered therein. 

 
5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of this tender for the works and of the prices stated in the schedule of Quantities 
and/or the Schedule of Rates and Prices, which rates and prices shall cover all things necessary 
for the proper completion of the works. 

 

 
6. ERRORS IN SCHEDULE OF QUANTITIES: 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 
calculations, it shall be rectified and such rectification shall not vitiate the contract but shall 
constitute a variation of the contract and be dealt with as an authorised extra or deduction. 

 
7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The contractor shall provide everything necessary for the proper execution of works according 
to the true intent and meaning of the drawings, specifications and the Schedule of Quantities 
etc., taken together, whether the same may or may not be particularly shown or described there 
in, provided the same can be inferred therefrom. The several document forming the contract are 
to be taken as mutually explanatory to one another; detailed drawings and figured dimensions in 
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preference to scale, and special conditions in preference to General conditions and particular 
specifications in preference to General specifications. 

 
In case of discrepancy between the Schedule of Quantities, the specifications and/or the 
drawings, the following order of preference shall be observed: - 

 

i) Description of Schedule of Quantities. 

ii) Particular specifications and special condition, if any. 

iii) Drawings. 

iv) C.P.W.D. specifications. 

v) Indian Standard specifications of B.I.S. 
 

If there are varying or conflicting provisions made in any document forming part of the contract, 
the Institute shall be the deciding authority, with regard to the intention of the document and its 
decision shall be final and binding on the contractor. 

 
Any error in description, quantity or rate in schedule of quantities or any omission therefrom shall 
not vitiate the contract or release the contractor from the execution of the whole or any part of 
the works expressed therein according to drawings and specifications or from any of his 
obligations under the contract. 

 
The contractor shall make his own arrangements for providing water, for carrying out the work, 
at his own cost. If water from any source other than Municipal main is to be used for construction, 
the same shall be tested at the contractor’s cost, and a report submitted to the Institute for its 
approval, before such water is used for the works. Temporary internal connections shall be 
obtained by the contractor to facilitate execution and completion of work at their cost and all the 
charges there of should be borne by them. 

 
The contractor shall supply, fix and maintain at his cost, during the execution of any works, all 
the necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by 
day required not only for the proper execution and protection of the said works, but also for the 
protection of the public and the safety of any adjacent road, streets, cellars, vaults, pavements, 
walls, houses, buildings and all other erections, matters or things.  The Contractor shall take 
down and remove any or all such scaffolding, staging, etc., as occasion shall require or when 
ordered or so to do, and shall fully reinstate at his own cost and make good all the matters and 
things disturbed during the execution of the works to the satisfaction of the Institutes. 

 
8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

The contractor shall conform to the provisions of the statutes relating to the works, and to the 
regulation and by laws of any local authority, and of any water, lighting and other companies or 
authorities, with whose systems the structures are proposed to be connected; and shall before 
making any variation from the drawings or specifications, that may be necessitated by so 
conforming, give to the Institutes a written notice, specifying the variations proposed to be made 
and the reason for making it and apply for instruction thereon. In case, the contractor shall not 
within ten days receive such instructions, he shall proceed with the work conforming with the 
provisions, regulations or by laws in question. 

 
The contractor shall bring to the attention of the Institute all notices required by the said acts, 
regulations or bylaws to be given to any authority, and pay to such authority or to any Public 
Officer all fees that may be properly chargeable in respect of the works, and lodge the receipts 
with the Institute. 

 
The contractor shall indemnify the Institute against all claims in respect of patent rights, designs, 
trademarks or name or other protected rights in respect of any constructional plant, machine, 
work or material used for or in connection with works or temporary works and from and against 



 

 

Institute Contractor Page 28 of 70 

 

all claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in 
respect thereof or in relation thereto. The Contractor shall defend all actions arising from such 
claims, unless he has informed the Institute, before any such infringement and received their 
permission to proceed, and shall himself pay all royalties, license fees, damages, cost and 
changes of all and every sort that may be legally incurred in respect thereof. 

 
9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 

 
All materials and workmanship shall, so far as procurable be of the respective kinds specified in 
the Schedule of Quantities and/or specifications and in accordance with the Institute’s 
instructions and the contractor shall on the request of the Institute furnish to them all invoices, 
accounts, receipts and the other vouchers to prove that the materials comply therewith. The 
contractor shall at his own cost arrange for and/or carry any test of any materials, which the 
Institute may require. The cost of materials used for testing, packing, transportation and testing 
shall be borne by the contractor and his quoted rates/amounts shall include all such 
expenses/contingencies. 

 
9a. In case of non-availability of specified Make/brand of any material the alternate make/brand 

will be given by the Institute. 
 
 

 
10. THE SETTING OUT: 

The Contractor shall at his own expense, set out the works accurately in accordance with the 
plans and to the complete satisfaction of the Institute. The Contractor shall be solely responsible 
for the true and perfect setting out of the same and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time any error arises during the progress 
or on completion of any part of the work, the contractor shall at his cost rectify such error if called 
upon to the satisfaction of the Institute. The work shall from time to time be inspected by the 
Institute and/or its representatives, but such inspections shall not exonerate the contractor in any 
way from his obligation to remedy any defects, which may be found to exist at any stage of the 
work or after the same is completed, at his own cost. 

11. REMOVAL OF ALL OFFENSIVE MATTERS: 
 

All debris arising out of the work shall be disposed of as per the rules and regulations of the 
Local authorities concerned. 

 
12. OPENING UP WORKS: 

In the event of the Institute feels that the work is not carried out as per tender specifications, 
contractor at his cost shall open the concealed work at his cost for which no e xtra cost will be 
paid. 

 

12. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS: 

The contractor shall give all necessary personal superintendence during the execution of the 
works and so long thereafter as the Institute may consider it necessary until the expiration of the 
“Defects Liability Period”. The Contractor shall meet the Institute’s  representative, whenever 
required and so informed by the Institute. 

 
The Contractor shall maintain and be represented at site at all times, while the work is in 
progress, by a responsible and efficient foreman, approved by the Institute and who must 
thoroughly understand all the trades entailed and be constantly in attendance while the men are 
at work. Any directions, explanations, instructions or notices given by the Institute to such 
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foreman shall be deemed to have been given to the contractor and shall be binding as such on 
the contractor. The Foreman shall be thoroughly conversant with the English language and 
should be able to read, write and speak English. 

 

13. DISMISSAL OF WORKMEN: 

The contractor shall on the request of the Institute immediately dismiss from the works any 
person employed thereon who may, in the opinion of the Institute be unsuitable or incompetent 
or who may misconduct himself, and such person shall not again be employed or allowed on the 
works without the permission of the Institute. 

 

14. ACCESS TO WORKS: 

The Institute and any person authorised by it shall at all reasonable times have free access to 
the works and to the workshops, factories or other places where materials are being prepared 
or constructed by the contract and also to any place where the materials are lying or from which 
they are being obtained. The Contractor shall give every facility to the Institute and their 
representatives for inspection and examination and test of the materials and workmanship. No 
person, unless authorised by the Institute except the representatives of Public authorities, shall 
be allowed on the works at any time. If any work is to be done at a place other than the site of 
works, the contractor shall obtain the written permission of the Institute for doing so. 

 
 

15. INSTITUTE’S REPRESENTATIVE: 

The Institute may appoint an assistant to the Engineer, any Site Engineer or Project Management 
Consultant (PMC), who shall be the representative of the Institute. The duties of the Institute’s 
representatives are to watch and supervise the works and to test any materials to be used and 
of workmanship employed in connection with the works. He shall have no authority either to 
relieve the contractor of any of his duties or obligations under the contract, or except those 
expressly provided hereunder, to order any work involving delay or any extra payment by the 
Institute or any variation of or in the works. 

The contractor shall afford the Institute’s representative every facility and assistance for 
examining the works and materials and checking and measuring item and materials. Neither the 
Institute’s representative nor any assistant to the Institute shall have power to revoke, alter, 
enlarge or relax the requirements of this contract, or to sanction any new-work, additions, 
alterations, deviations or omissions unless such an authority may be specially conferred by a 
written order of the Institute. 

 
The Institute’s representative shall have to give notice to the Contractor or his representative 
about the non-approval of any work or materials and such works shall be suspended or the use 
of such materials should be discontinued until the decision of the Institute is obtained. The work 
will from time to time be examined by the Institute or its representative, but such examinations 
shall not in any way exonerate the contractor from the obligation to remedy any defects, which 
may be found to exist at any stage of the work or after the same is completed. Subject to the 
limitations of the clause, the contractor shall take instructions only from the Institute. 

 

16. ASSIGNMENT OF SUB-LETTING: 

The works included in the contract shall be executed by the contractor and the contractor shall 
not directly or indirectly transfer, assign or underlet the contract or any part/share thereof or 
interest therein without the written consent of the Institute and no undertaking shall relieve the 
contractor from the full and entire responsibility of the contract or from active superintendence of 
the works during their progress. 
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17. SUB-CONTRACTORS: 

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any 
goods for which prime cost prices or provisional sums are included in the Schedule of Quantities 
and/or specifications, who may be nominated or selected by the Institute and hereby declared to 
be sub-contractors employed by the Contractor, are herein referred to as nominated sub-
contractors. No nominated sub-contractors shall be employed on or in connection with the works, 
against whom the contractor shall make reasonable objection or (see where the Institute and 
contractor shall otherwise agree), who will not enter into a contract provided. 

 

a. The nominated sub-contractors shall indemnify the contractor against the same 
obligations in respect of the sub-contract as the contractor is under, in respect of this 
contract. 

 

b. The nominated sub-contractors shall indemnify the contractor against claims in respect 
of any negligence by the sub-contractor, his servants or agents or any misuse by him or 
them of any scaffolding or other plant, the property of the contractor or under any 
Workman’s Compensation Act in force. 

c. Payment shall be made by the contractor to the nominated sub-contractor, within 14 days 
of receipt of the Institute’s certificate, provided that before any certificate is issued, the 
contractor shall upon request furnish to the Institute proof that all nominated sub-
contractor’s account included in the previous certificates have been duly discharged; in 
default whereof the Institute may pay the same upon a certificate of the Institute and 
deduct the amount thereof from any sums due to the contractor. The exercise of this 
power shall not create any contract between Institute and Sub-contractor. 

 
 

18. VARIATIONS NOT TO VITIATE CONTRACT: 

The contractor shall when have directed in writing by the Institute, omit from or vary works shown 
upon the drawings or described in the specifications or included in the priced schedule of 
quantities, but the contractor shall not make any alterations or additions to or omissions from the 
works or any deviations from the provisions of the Contract without such authorizations or 
direction in writing from the Institute. 

 
No claim for any extra item or deviations shall be allowed, unless it shall have been executed by 
the Authority of the Institute as herein mentioned. Any such extra item or deviation is hereinafter 
referred to as an authorised extra item or deviation. No variations i.e., additions, omissions or 
substitutions shall vitiate the contract. 

 
The rate of items not included in the bill of quantities shall be settled by the Institute in accordance 
with the provisions of clause 21, hereof. 

 

19. MEASUREMENTS OF WORKS: 

The Institute may from time to time intimate the Contractor that requires the works to be 
measured and the contractor shall forthwith attend or send a qualified agent to assist Institute’s 
representative in taking measurements and calculations, and to furnish all particulars or give all 
assistance required by either of them. 

 
Should the contractor not attend or neglect or omit to send such an agent, then the 
measurements taken by the Institute’s representative approved by them shall be taken to be the 
correct measurements. The mode of measurements wherever not mentioned in contract 
documents be taken in accordance with the Indian Standard of Method of measurements of 
building works (I.S.1200 – 1958) and its revisions, if any. In case of any discrepancy between 
various contract documents in mode of measurements, the mode given in Bill of Quantities will 
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take precedence over others. The contractor or his agent may at the time of measurement take 
such notes and measurements as he may require. 

 
All authorized extra works, omissions and all variations made without the Institute’s knowledge, 
if substantially sanctioned in writing, shall be included in such measurements. 

20.PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 

 
Should it be found after the completion of the works from measurements taken (in accordance 
with the previous paragraph) that any of the quantities or amounts specified for the works in the 
priced schedule of quantities of work thus ascertained are less or greater than the amounts 
and/or tender or that any variations, is made, and any substituted/ extra (new) items have been 
executed, the valuation of such quantities/items, amounts or variations, unless previously or 
otherwise agreed upon, shall be made in accordance with the following rules: 

 

a. The net rates or prices in the original tender shall determine the valuation of the extra 
(additional quantities and or extra/substituted item of work), where that work is of a similar 
character and executed under similar conditions of the work priced therein. This applied 
to extra and substituted items of work to the extent, they are similar in nature to the items 
in the contract. 

 

b. The net prices given in the original ender shall determine the value of the items omitted, 
provided if omissions vary the conditions under which any remaining items of work are 
carried out, the prices for the same shall be valued under thereof. 

 

c. Where extra/substituted item of works are not of similar character (either partly & fully) 
and/or executed under similar conditions as aforesaid or where the omissions vary the 
conditions under which any remaining items of works are carried out or if the amount of 
any omission or additions relative to the amount of the whole of the contract works or to 
be any part thereof shall be such that in the opinion of the Institute the net rate or price 
contained in the priced schedule of quantities or tender or for any item of the work 
involves less or more beyond that reasonably contemplated by the Contractor or is by 
reason of such omission or addition rendered unreasonable for in-applicable, the Institute 
shall fix in consultation with the Institute such other rates or prices as in the circumstances 
it shall think reasonable and proper, which shall be final and binding on the contractor. 
For extra and substituted items this will apply for portions of the items for which, items of 
similar nature are not available in the contract. 

 

d. Where extra and or substituted items of work cannot be properly measured or valued, 
the contractor shall be allowed based on the net local day work rates and wages for the 
district and prevalent market rates for materials etc., at the time of ordering that item; 
provided that in either case vouchers for wages paid specifying the daily time (and if 
required by the Institute, the workmen’s name) and materials employed at or before the 
end of the week following that in which the work has been executed. 

 
The measurements and valuations in respect of the extra and substituted items of work 
shall be completed within the “Period of final measurement” or within 3 (three) months 
from the completion of the contract works as defined under clause No.26 (certificate of 
virtual completion. 

 
21.UNFIXED MATERIALS: 

 
When any materials intended for the works shall have been placed at site by the contractor, such 
materials shall not be removed therefrom (except for the purposes of being used on the works) 
without the written authority of the Institute and when the contractor shall have received payment 
in respect of any certificate in which the Institute shall have stated that he has taken into account 
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the value of such unfixed materials on the works such materials shall become the property of the 
Institute and the Contractor shall be liable for any loss or damage to any such materials. 

22.REMOVAL OF IMPROPER WORK AND MATERIALS: 
 

The Institute shall, during the progress of the works, have power to order in writing from time to 
time the removal from the works, within such reasonable times as may be specified in the order, 
of any materials which in the opinion of the Institute and Institute are not in accordance with the 
specifications or the instructions of the Institute and Institute; and the substitution with proper 
materials and the removal and proper re-execution of any work, which has be executed with 
materials or workmanship, not in accordance with the contract/drawings and specifications or 
instructions etc., the contractor shall forthwith carry out such orders at his own cost. In case of 
default on the part of the contractor to carry out such orders, the Institute shall have the power 
to employ and pay other persons to carry out the same and all expenses consequent thereon or 
incidental thereto shall be borne by the Contractor, and shall be recoverable from the contractor 
by the Institute, or may be deducted by the Institute, from any money due or may become due 
to the contractor for this work or on any other account. 

 
Instead of this procedure for work not done in accordance with the contract, the Institute may 
allow such work to remain, and in that case may make allowance for the difference in value 
together with such further allowance for damages to the Institute, as in its opinion may be 
reasonable. This allowance shall be recoverable from the contractor by the Institute, or may be 
deducted by the Institute, from any money due or may become due to the contractor for this work 
or on any other accounts. The decision of Institute in these matters shall be final and binding on 
the contractor. 

 
23.DEFECTS AFTER COMPLETION: 

 
Any defect, shrinkage, settlement or other faults which may appear with in the “Defects Liability 
Period” stated in the abstract of terms and Conditions in tender i.e. within 12 months after the 
virtual completion of the works arising in the opinion of the Institute from materials or 
workmanship not in accordance with the contract, shall upon the directions and writing of the 
Institute and Institute and within such reasonable time as shall be specified therein, be rectified 
and made good by the Contractor at his own cost. In case of default, the Institute may employ 
any other person to amend and make good such defects, shrinkage, settlements or other faults. 
All damages, loss and expenses consequent therein or incidental thereto shall be made good 
and borne by the contractor and such damage, loss and expenses shall be recoverable from him 
by the Institute or may be deducted by the Institute, the damages, loss and expenses from any 
sums that may be due to the contractor or amount retained under Certificate & payment and in 
event of the amount retained being insufficient recover the balance from the amount held against 
EMD & Security deposit under clause of NIT or any other amounts due or may become due later. 

 
24.CERTIFICATE OF VIRTUAL COMPLETION: 

The contractors shall intimate in writing to the Institute, as and when the works are complete in 
all respects in order to enable the Institute to intimate the Institute to take possession of the 
same. The works shall not be considered as virtually completed, until the Institute has certified 
in writing that the same have been “Virtually completed” and accepted by the employed. The 
defects liability period shall commence, only from the date of such virtual completion certificate. 

25.OTHER PERSONS ENGAGED BY THE INSTITUTE: 

The Institute reserves the right to use the premises and any portions of the site for the execution 
of any work not included in this contract which he may desire to carry out through other persons, 
and the contractor is to allow all reasonable facilities for the execution of such work, except by 
special arrangement with the Institute. Such work shall be carried out in such a manner  not to 
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impede the progress of the works included in the contract, and the contractor shall not be 
responsible for any damage or delay which may happen to or be occasioned by such work. 

 
26.INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 

The contractor shall be responsible for all injury to persons, animals or things and for all structural 
and decorative damage to property, which may arise from operation or neglect of himself or any 
of his or sub-contractor’s employees, whether or any other cause whatever in any way connected 
with the carrying out of this contract. This clause shall be held to include, interalia any damage 
to buildings, whether immediately adjacent or otherwise, any damage to roads  

caused to the buildings and works forming the subject of this contract by frost or other inclement 
weather. The contractor shall indemnify the Institute and hold him harmless in respect of all and 
any expenses arising from any such injury or damage to persons or property as aforesaid and 
also in respect of any claim made in respect of injury or damage under any acts of government 
or otherwise, and also in respect of any award of compensation or damages consequent upon 
such claim. 

 
The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver 
up the whole of the contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property of third parties. 

 
The contractor shall indemnify the Institute against all claims which may be made against the 
Institute, by any member of the Public or other party, in respect of anything which may arise in 
respect of the works or in consequence thereof and shall at his own cost, effect and maintain 
until one month after the works are taken over by the Institute or three months after the date of 
completion of the contract with an approved office, a policy of Insurance in the joint names of the 
Institute and the contractor against such risks and signing of the contract. The contract shall 
also indemnify the Institute against all claims which may be made upon the Institute whether 
under the Workmen’s compensation act or any other statute in force during the currency of this 
contract or at common law in respect of any employees of the contractor or of any sub-contractor 
and shall at his own expense effect and maintain until one month beyond the virtual completion 
of the contract, with an approved office. A policy of Insurance in the joint names of the Institute 
and the Contractor against such risks and deposit such policy or policies with the Institutes from 
time to time, during the currency of the contract. In default of the contractor insuring as provided 
above, the Institute on behalf of the Institute may so insure and may deduct the premiums paid 
from any money due or which may become due to the contractor. 

 
The contractor shall be responsible for anything which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any property arising out of and 
incidental to the negligent or defective carrying out of this contract however, such damage shall 
be caused. 
The Contractor shall also indemnify the Institute in respect of any costs, charges or expenses 
arising out of any claim or proceedings and also in respect of any Award of or compensation of 
damages arising therefrom. 
 
The Institute shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or occurring from or in respect of any such 
claims of damages from any sums due or to become due to the contractor. 

 
27.CONTRACTOR’S ALL RISK POLICY: 

The contractor shall within 7 (seven) days from the date of commencement of the work insure 
the works at his cost and keep them insured until one month after the works are taken over by 
the Institute or three months after the date of completion whichever is earlier, against loss or 
damage by fire and usual risks other than fire against which insurers generally provide cover in 
a CONTRACTOR’S ALL RISK POLICY, with an insurer to be approved the Institutes, in the joint 
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names of the Institute and contractor (the name of the former being placed first in the policy), 
progressively for the full amount of the contract, in three stages, beginning with 1/3 of the contract 
value, and for any further sum as called upon to do so by the Institute, with the prior written 
consent of the Institute, the premium of such further sum being allowed to the contractor as an 
authorised extra. Such policy shall cover the property of the Institute only and Institutes and 
surveyor’s fees for assessing the claim and in connection with his services generally in 
reinstatement and shall not cover any property of the contractor of any subcontractor or 
employee. The contractor shall deposit the policy and receipts for the premiums paid with the 
Institute within 15 days of the date of commencement of work, unless otherwise instructed, as 
provided above failing which the Institute or the Institute on his behalf may insure and may deduct 
the premium paid from any money that may be due or that may become due to the contractor. 
The contractor shall as soon as the claim under the policy is settled, or the work reinstated by 
the insurers should they elect to do so, proceed with all due diligence with the completion of the 
works in the same manner as though the fire or other such risk had not occurred and in all 
respects under the same conditions of contract. 

 
The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be 
entitled to such extension of time for completion as recommended by the Institute. 

 
28.MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 

 
Such insurance shall be affected by an insurer and in terms approved by the IDRBT which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the Institute the policy or policies of insurance 
cover and receipts for payment of the current premium. 

 
The minimum insurance cover for physical property, injury, and death is Rs. 20.00 lakhs per 
occurrence with the number of occurrences limited to five. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for five occurrences always. 

 
29.COMMENCEMENT AND COMPLETION: 

 
The contractor shall be allowed admittance to the site on the “Date of Commencement” stated 
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly 
proceed with and complete the same (except such painting or other decorative work as the 
Institute may desire to delay) on or before the ‘Day of Completion” started in the Appendix subject 
nevertheless to the provisions for extension of time hereinafter contained. 

 

30.DELAY AND EXTENSION OF TIME: 

 
If in the opinion of the Institute the works be delayed: 

• by force majeure, or 

• by reason of any exceptionally inclement weather, or 

• by reason of proceedings taken on threatened by or dispute with adjoining or neighbouring 
owners or public authorities arising otherwise, then through the contractor’s own default, 
or 

• by the works or delays of the contractors or tradesmen engaged or nominated by the 
Institute and not referred to in the Schedule of Quantities and/or specifications, or 

• by reason of civil commotion, local combination of workmen or strike or lock-out affecting 
any of the buildings/traders, or 

• by reason of the Institute’s instructions 

• In consequence of the contractor not having in due time, necessary instructions from the 
Institute, for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions. 

 
The Institute shall make a fair and reasonable assessment of extension of time, for completion 
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of the contract works which may be approved by the Institute. 
 

In case of such strike or lock-out, the contractor shall as soon as possible, give written notice 
thereof to the Institute, but the contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all that may reasonably be required, to the satisfaction of the Institute 
to proceed with the work. 

 
31.DAMAGES FOR NON-COMPLETION: 

 
If the contractor fails to complete the works by the date stated (date of completion) or within any 
extended time certified (extension of time) and if the Institute shall certify in writing on or before 
the date of issue of the certificate for the last payment to which the contractor may become 
entitled hereunder that the works could have been reasonably completed by the said date or 
within the said extended time, then the contractor shall pay to the Institute or allow the Institute 
to recover from dues to the contractor on any account the sum stated in “NIT” (liquidated 
damages and not by way of penalty), and as stated in “NIT” and such damages may be deducted 
from any money due or which may become due to the contractor. 

 
The deduction of such sums shall not, however, absolve the contractor of his responsibility and 
obligations to complete the work in its entirety. 

 
32.FAILURE BY CONTRACTOR TO COMPLY WITH INSTITUTE’S INSTRUCTIONS: 

If the contractor after receipt of written notice from the Institute requiring compliance with such 
further drawings and/or Institutes instruction, fails within seven days to comply with the same, 
the Institute may employ and pay other persons to execute any such work whatsoever as may 
be necessary to give effect thereto and all costs incurred in connection therewith shall be 
recoverable from the contractors by the Institute on a Certificate by the  Institute as a debit 
or may be deducted by him from any money due or which may become due to the contractors. 

 
33.INSTITUTE’S DELAY IN PROGRESS: 

The Institute may delay the progress of the works in case of rains or otherwise, without vitiating 
the contract and grant such extension of time with the approval of the Institute for the completion 
of the contract as he may think proper and sufficient in consequence of such delay, and the 
contractor shall not make any claim for compensation or damage in relation thereto. 

 
34.SUSPENSION OF WORKS: 

If the contractor, except on account of any legal restraint upon the Institute preventing the 
continuance of the works, or on account of any of the causes mentioned in the clause “Extension 
of time” or in the case of certificate being withheld or not paid when due, shall suspend works or 
in the opinion of the Institute, shall neglect or fail to proceed with due diligence in the performance 
of his part of the contract or if he shall more than once make default in the respects mentioned 
in clause in the NIT (removal of improper work and materials), the Institute shall have the power 
to give notice in writing to the contractor required that the works be provided within a reasonable 
manner, and with reasonable dispatch, such notice shall not be unreasonably given and must 
signify that it purports to be a notice under the provisions of this clause and must specify the 
acts or defaults on the part of the contractor upon which it is based. After such notice shall have 
been given, the contractor shall not be at liberty to remove from the site of works, or from any 
ground contiguous thereto, the site of works, or from any ground contiguous thereto, any plant 
or materials belonging to him which shall have been placed thereon for the purpose of work, and 
the Institute shall have lien upon such plants and materials to subsist from date of such notice 
being given until the notice shall has been complied with, provided always that such line shall 
not under any circumstances subsist after the expiration of 30 (thirty) days from the date of such 
notice given, unless the Institute shall have entered upon and taken possession of the works and 
site, as hereinafter provided. 
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If the contractor shall fail for seven days after such notice has been given, to proceed with the 
works as therein prescribed, the Institute may enter upon and take possession of the works and 
site, and of all such plants, machinery and materials thereon intended to be used for the works, 
and the Institute shall retain and hold a lien upon all such plants, machinery and materials until 
the work shall have been completed, under powers hereinafter conferred upon him; 

 
If the Institute shall exercise the above power, he may engage any other person to complete the 
works and exclude the contractor, his agents and servants from entry upon or access to the 
same, except that the contractor or any person appointed in writing may have access at all times 
during the progress of the works to inspect, survey and measure the works. Such written 
appointments or a copy thereof shall be delivered to the Institutes before the person appointed 
comes on to the works and the Institute shall take such steps as in the opinion of the Institute 
may be reasonably necessary for completion the works, without undue delay or expenses using 
for that purpose the plant, machinery and materials above mentioned in so far as they as they 
are suitable and adopted to such use. 

 
Upon the completion of the work, the Institutes shall certify the amount of the expenses properly 
incurred consequent on and incidental to the default of the contractor as aforesaid and in 
completion the works by other persons. 
Should the amount so certified as the expenses properly incurred be less than amount which 
should have been due to the contractor upon the completion of the works by him, the difference 
shall be paid to the contractor by the Institute, should the amount of the former exceed the later, 
the difference shall be paid by the contractor to the Institute. The Institute shall not be liable to 
make any further payments or compensations to the contractor for or on account of the proper 
use of the plant for the completion of the works under the provisions herein mentioned above, 
other than such payments as is included in the contract. 

After the work has been so completed by persons other than the contractor, under the provisions 
herein before contained, the Institute shall give notice to the contractor to remove his plan and 
all surplus materials as may not have been used in the completion of the works from the site. 

 
If such plant and materials are not removed within a period of 14 days after the notice shall have 
been given, the Institute may remove and sell the same, holding the proceeds less the cost of 
the removal and sale, to the credit of the contractor. The Institute shall not be responsible for 
any loss sustained by the Contractor from the sale of the plant in the event of the Contractor not 
removing it after notice. 

 

 
35.CERTIFICATES AND PAYMENTS: 

The contractor shall be paid by the Institute after due checking and after making necessary 
correction from time to time, by instalments under Interim Certificates to be issued by the Institute 
on account of the works executed by the contractor based on the joint measurements taken by 
the PMC, the Institutes representative and the contractors representative when in the opinion of 
the Institute, work to the approximate value named as “Value of work for Interim Certificates”, ( 
Ref Sl No: 14 page no 6) has to be executed in accordance with the Contract, subject however, 
to a retention of the percentage of such value named in the Appendix hereto mentioned as 
“Retention Percentage for Interim Certificates”, until the total amount retained shall reach the 
sum named in the appendix as Total Retention Money, after which time the instalments shall be 
upto the full value of the work subsequently so executed plus such amount as he may consider 
proper on account of materials delivered upon the site by the contractor for use in the work and 
available on the date of billing. 

 
And when the works have been virtually completed and the Institute shall have certified in writing 
that they have been so completed, the contractor shall be paid by the Institute after satisfying 
itself the sum of money named in the Appendix as ‘Instalment after Virtual Completion’ being a 
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part of the said Total Retention Money. 
 

The Contractor shall be entitled to the payment of the final balance (balance security 
deposit/retention money) in accordance with the final certificate to be issued in writing by the 
Institute at the expiration of the period referred to as ‘The Defects Liquidation Liability period’ 
from the date of virtual completion or as soon after the expiration of such period as the work shall 
have been finally completed and all defects made good according to the true intent and meaning 
hereof, whichever shall happen, provided always that the issue by the Institute of any Certificate 
during the progress of the works or after the completion shall not relieve the contractor from his 
liabilities in cases of fraud, dishonesty or fraudulent concealment relating to the works or 
materials or any matter dealt within the certificate, and in case of all such defects and 
insufficiencies in the works or materials, which reasonable examination would have disclosed. 
No certificate of the Institute shall by itself be conclusive evidence that any works or materials to 
which it relates are in accordance with the contract. 

 
The Institute shall have power to withhold any Certificate, if the works or any parts thereof are 
not being carried out to his and Institutes satisfaction. The Institute may by any certificate make 
any correction in any previous Certificate, which shall have been issued by him. Payment upon 
the Institute’s Certificates shall be made within the period named in the Appendix as ‘Period 
of Honoring of Certificates, after such certificates have been delivered to Institute. 

 
36.NOTICES: 

Notices for the Institute or the Contractor may be served personally or by being left at or sent by 
registered post to the last known place of abode or business of the party to whom the same is to 
be given or in the case of the contractor by being left on the works. In case of a company or 
corporation, notices may be served at or sent by registered post to the Registered Offices of the 
Company or Corporation. Any notice sent by registered post shall be deemed to be served at 
the time, when in the ordinary course of post, it would be delivered. 

 
37.TERMINATION OF CONTRACT BY THE INSTITUTE: 

If the contractor being an individual or a firm, commit any act of insolvency, or shall be adjudged 
as Insolvent or being an incorporated Company shall have an order for compulsory winding up 
made against it or pass an effective resolution for winding up voluntarily or subject to the 
Supervision of the Court and of the Official Assignee of the Liquidator in such acts of insolvency 
or winding up, shall be unable within seven days after notice to him requiring him to do so, to 
show to the reasonable satisfaction of the Institute that he is able to carry out and fulfill the 
contract, and to give security thereof, if so required by the Institute.  

 

Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to be 
issued. 

 
Or shall suffer any payment under this contract be attached by or on behalf of any of the creditors 
of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the Institutes/Institute first 
obtained. 

 
Or shall charge or encumber this Contract or any payments due or which may be due to the 
Contract thereunder. 

 
Or if the Institute shall certify in writing to the Institute that the contractor, 
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e. has abandoned the contract or 
 

f. has failed to commence the work, or has without any lawful excuse under these 
conditions suspended the progress of the work for 14 days, after receiving from the 
Institute written notice to proceed, or 

 

g. has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

 

h. has failed to remove materials from the site or to pull down and replace work for 7 days 
after receiving from the Institute written notice that the said materials or work were 
condemned and rejected by the Institute under these conditions, or 

 

i. has neglected persistently to observe and perform all or any of the acts, matters or things 
by this contract to the observed and performed by the Contractors for 7 days after written 
notice shall have been given to the contractor requiring the contractor to observe or 
perform the same, or 

j. has to the determent of good workmanship or in defiance of the Institute’s instructions 
to the contrary, sublet any part of the contract. 

 
Then and in any of the said cases the Institute may not withstanding any previous waiver, 
after giving 7 days notice in writing to the contractor, determine the contract, but without 
hereby affecting the powers of the Institute to continue in force as full as if the contract 
has not been so determined and as if the works subsequently executed has been 
executed by or on behalf of the contractor. 

 
And further, the Institute’s agents, or servants may enter upon and take possession of 
the works and all plants, tools, scaffoldings, sheds, machinery, and other equipment and 
materials also laying upon the premises or the adjoining lands or roads, and use the same 
as his own property or may employ the same by means of his own servants and workmen 
in carrying on and completion the works or by employing any other contractors or other 
persons to complete the works and the contractor shall not in any way interrupt or do not 
act, matter or thing to prevent or hinder such other contractor or other persons or person 
employed for completing and finishing or using the materials and plant for the works. 
When the works shall be completed or soon thereafter as convenient, the Institute shall 
give a notice in writing to the contractor to remove his surplus materials and plant, and 
should the contractor fail to do so, within a period of 14 days, after receipt thereof by him, 
the Institute shall sell the same by publication and shall give credit to the contractor for 
the amount realised. The Institute shall thereafter ascertain and certify in writing under 
his hand when (if anything) what shall be due to or payable by the Institute for the value 
of the said plant and materials so taken possession of by the Institute, and the expense 
or loss, which the Institute shall have incurred due to the contractor, and the amount 
which shall be so certified shall thereupon be paid by the Institute to the contractor or by 
the contractor to the Institute, as the case may be. 

 
38.TERMINATION OF CONTRACT BY CONTRACTOR: 

If payment of the amount payable by the Institute as provided for hereinafter shall be in arrears 
and unpaid for 30 (thirty) days after notice in writing requiring payment of the amount, as 
aforesaid shall have been given by the Contractor to the Institute, or if the Institute obstructs the 
issue of any such certificates, or if the Institute commits any Act of insolvency, or if the Institute 
(being an incorporated company) shall have an order made against him or pass an effective. 

 
Resolution for winding up, either compulsorily or subject to the supervision of the Court or 
voluntarily, or if the Official Liquidator or the Institute shall repudiate the contract, or if the if the 



 

 

Institute Contractor Page 39 of 70 

 

Official Liquidator in any such winding up shall be unable within 15 days notice to him requiring 
him to do so, to the reasonable satisfaction of the contractor that he is not able to carry out and 
fulfill the contract and to give security for the same (including Earnest money), or if the works be 
stopped for any payments due, and to become due thereunder and if required under the order of 
the Institute or by an injunction or other order of any court of law, then in any of the said cases, 
the contractor shall be at liberty to determine the contract by notice in writing to the 
Institute/Institute, and he shall be entitled to recover from the Institute, payment for all works 
executed and for any losses he may sustain, upon any plant or materials supplied or purchased 
or prepared for the purpose of the contract. 

 
In arriving at the amount of such payment, the net rates contained in the contract shall be 
followed, or where the same may not apply, valuation shall be made in accordance with clause. 

40.Matters to be finally determined by the Institute (Called excepted matters) – (refer NIT  
below), which shall be final, conclusive and binding on the following matters: 

 

a) Instructions 

b) Transactions with local authorities 

c) Proof of quality of materials 

d) Assigning or under letting of the contract, 

e) Certificate as to the causes of delay on the part of the contractor and justifying 
extension of time or otherwise, 

f) Rectification of defects pointed out during the defects liability period. 

g) Notice to the contractor to the effect that he is not proceeding with due diligence. 

h) Certificate that the contractor has abandoned the contract. 

i) Notice for determination of the contract by the Institute. 

j)  
 

39.ARBITRATION: 

k. When the contractor is dissatisfied with the decision of the Institute , the contractor is required 
to give a notice to the Institute within 30 days of the receipt of such decision, for the 
appointment of the Arbitrator for the settlement of the outstanding disputes. 

 

l. Institute shall be appointed to refer those disputes for adjudication to a sole arbitration. 
 

m. It is also a term of the contract that if the contractor does not make any demand for Arbitrator in 
respect of any claims within 90 days of receiving the intimation from the IDRBT that the final 
bill is ready for payment, the claims if any received after 90 days period shall be absolutely 
barred from reference to the Arbitrator. 

 

n. All disputes or differences of any kind whatsoever, which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities of 
the parties arising out of or in relation thereto, whether during progress or after determination, 
foreclosure or breach of the contract (other than those in respect of which the decision expressed 
to be final and binding in cases listed out in condition 40 above), Institutes shall, after written 
notice to either party to the contract and to the appointing Authority, who shall be appointed for 
this purpose by the Institute refer those disputes for adjudication to a sole arbitrator, to be 
appointed as hereinafter provided. 

 

o. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 
send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a panel 
of three names of persons, who shall be presently unconnected with the organization for which 
the work executed. 
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p. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 
named to be appointed as a sole arbitrator and communicate his name to be appointed as a sole 
arbitrator to the Appointing Authority, within thirty days of receipt of the names by him. The 
Appointing Authority shall thereupon without any delay appoint the said person as the sole 
arbitrator. If the contractor fails to communicate such selection as provided above within the 
period specified, the Appointing Authority shall make the selection and appoint the selected 
person as the sole arbitrator. 

q. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the appointing authority a panel of three 
names of people who shall be unconnected with either party. The Appointing Authority shall on 
receipt by him of the names as aforesaid select any one of the persons named and appoint his 
as the sole arbitrator. If the Appointing Authority fails to select the person and appoint him as 
the sole arbitrator within 30 days of receipt by him of the panel and inform the contractor 
accordingly, the contractor shall be entitled to appoint one of the persons from the panel as the 
sole arbitrator and communicate his name to the Appointing Authority. 

 

r. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reasons whatsoever, another sole arbitrator shall be appointed as aforesaid. 

s. The work under the contract, shall however, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be withheld on account of such proceedings. 

 

t. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice 
to both the parties, fixing the date of first hearing. 

 

u. The arbitrator may from time to time, with the consent of the parties, enlarge the time for making 
and publishing the award. 

 

v. The Arbitrator shall give a separate award in respect of each dispute or difference referred to 
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and 
give a reasoned award. The venue of arbitration shall be such a place, as may be fixed by the 
Arbitrator in his sole discretion. 

 
The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, 
shall be paid half and half by each of the parties. The costs of the reference and of the award 
including the fees, if any, of the Arbitrator, who may direct to any by whom and in what manner 
such costs or any part there of shall be paid and may fix or settle the amount of costs to be so 
paid. 

 

w. The award of the Arbitrator shall be final and binding on both the parties. 
 

x. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 
modifications or re-enactments thereof, and the rules made thereunder, and for time being in 
force, shall apply to the arbitration proceedings under this clause. 
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10.SPECIAL CONDITIONS OF CONTRACT 

1. INSPECTION OF DRAWINGS: 
 

Before filling in the tender, the contractor will have to check up all drawings and Schedule of 
quantities, and will have to get immediate clarifications from the Institute on any point, that he 
feels is vague or uncertain. No claim/damages or compensation will be entertained on this 
account. 

 
2.CONTRACTOR TO VISIT SITE: 

Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain the 
physical site conditions prices and availability and quality of materials according to specifications 
before submitting the quotations. No excuse regarding non-availability of any materials or 
changes in the price will be entertained or extra allowed on that account. 

 
The existing adjacent buildings belonging to Govt/private which are in close proximity of the 
proposed Interiors, hence the contractor shall cater for all arrangements to carry out the work 
without causing any disturbance to the occupants by providing screens with bamboo matting or 
other suitable material approved by Institutes/Engineer. The contractor shall ensure that no dust 
or construction material falls near/around the existing buildings. 

 
3.EXECUTION OF WORK (PRICES TO INCLUDE): 

 
The whole of the work as described in the Contract (including the Schedule of Quantities, the  
specifications and all drawings pertaining thereto) and as advised by the Institute from time to time is 
to be carried out and completed in all its parts to the entire satisfaction of the Institute. Any minor 
details of construction, which may not have been definitely referred to in this contract, but which are 
usual in sound building, road and all construction practice and essential to the work, are deemed to 
be included in this contract. Rates quoted in the Tender are inclusive of transportation and other over 
heads. 

 
                 The rates quoted in the tender should also include all charges for: 

                    1. Carrying 
                   i.   Hauling 

i. Labour 
ii. Fixing 
iii. Watering 
iv. Cleaning 
v. Making good and 
vi. Maintenance etc. 
b. The contractor should arrange timely at his cost for all required. 

 

i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, shuttering, 
temporary supports, platforms, tools, etc., required for executing the work, and protecting 
them from weather and other normal/natural causes. 
 

ii) Covering/protecting for the walling and other works, during inclement weather, strikes 
etc., as and when necessary and or as directed. 

iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water shoots etc. 

iv) All stairs and steps, thresholds and any other requisite protection for the works. 
 

v) All required temporary weather-proof sheds at such places and in a manner approved by 
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the Institute, for the storage and protection of materials, against the effects of sun and 
rain. 
 

vi) All required temporary fences, lighting/sign-boards etc., guards, approaches and roads 
as may be necessary for execution of the contract works and for safeguarding the public. 
 

c. The Institute will be the sole judge in deciding as to the suitability or otherwise of the 
tools/formwork/machinery or plant that may be brought to the work site by the contractor 
for the proper execution of the work. 
 

d. The rates quoted by the tenderer in the Schedule of Probable items of work will be 
deemed to be for the finished work. 
 

5. SCHEDULE OF QUANTITIES: 
 

The Schedule of quantities forms part of the contract, but the Institute reserves the right to 
modify the same or any part thereof as per variation clause stated herein below. The 
contractor shall not be allowed any compensation or damages for the work which is so omitted 
or cancelled or added or substituted by the Institute . 

 
6. a. QUANTITIES LIABLE TO VARY: 

 
This clause applies for unlimited variations (+ or -) for items of foundation and those executed 
below plinth level. For all other items, only in case where + variations of any item exceeds 
100% of Quantities of respective items given in the schedule of quantities of the contract, such 
additional quantities of those items shall be treated as extra items and valued as per clause 45 
of special conditions of contract, considering of that rates for these items cannot be derived 
from the contracted items of work. 

 
The quantities indicated in the bill of quantities are only approximate, and hence may vary on 
either side (+ or -) for accomplishing the works enunciated under the scope of works, in 
accordance with designs, drawings and specifications and or instructions of the Institute & 
Institute. Variations may also occur, consequent upon addition or deletion or substitution of 
particular items, change of designs or specifications during the course of execution. The 
contractor, in either case, is bound to carryout the modified quantities up to +100% (plus one 
hundred percent) variation, without any enhancement in rates and at the same rates as per 
accepted original tendered rates. 

 
b. FILLING OF TENDERS: Rates of each item to be filled 

 

7. ACCESS OF INSPECTION: 

 
The contractor is to provide at all times, during the progress of the works and the maintenance 
period, means of access with ladders, gangways etc., and the necessary attendants to move 
and adopt the same as directed for the inspection or measurement of the work by the Institute 
and Institute or any other agency employed by the client. 

 
 

8. DIMENSIONS: 
 

In all cases figured dimensions are to be accepted in preference to scaled sizes. Large scale 
details shall take precedence over small scale details/drawings. In case of any discrepancy, the 
contractor shall ask for a clarification, before proceeding with the work. Accordingly, if any work 
is executed without prior clarification, it is liable to be rejected and shall not be paid for, 

 
9. PROGRAMME OF WORKS: 
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The contractor on starting the work shall furnish to the Institute a PERT/CPM programme, for 
carrying out the work stage by stage in the stipulated time, for the approval of Institutes and 
follow strictly the approved time schedule by incorporating changes, if any, so authorised by the 
Institute to ensure the completion of construction work ins stipulated time. A graph or chart on 
individual item/group of items/trades of work shall be maintained, showing the progress both in 
terms of quantities and value, week by week. The contractor shall submit to the Institute a weekly 
progress report stating the number of skilled and unskilled laborers employed on the work, 
working hours done, quantity of cement, steel and other major items of materials (quantity and 
value wise) used and corresponding place, type and quantity of work done during the period. 

 
The contractor must inform the Institute 10 days in advance of requirement of respective 
drawings and details by him, from time to time. The contractor shall strictly adhere to the 
approved programme and arrange for the materials and labour etc., accordingly. 

 
Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, 
the Institute may take suitable action as deemed fit, including levying of liquidated damages not 
exceeding 0.50% of contract price without prejudice to any terms and conditions of the contract. 

10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 

a. The contractor shall provide for all necessary storage on the site, in a specified area for 
all materials, in such a manner that all such materials, tools etc., shall be duly protected 
from damages by weather or any other cause. Stores for storage of cement shall have 
all weather proof floors, walls and roof and have proper locking arrangements and must 
be secure. All these must be maintained till the work is completed and so certified by the 
Institute. Necessary and adequate watch and ward for all such accommodation and 
stores shall be provided for by the contractor at his cost and same included in the 
rates/amounts quoted by him. All such stores shall be cleared away and the ground left 
in good and proper order on completion of this contract unless otherwise expressly 
mentioned herein. 

b. All materials which are stored on the site such as plywood, false ceiling material etc., 
shall be stacked in such a manner as to facilitate rapid and easy checking of quantities 
of such materials and prevent deterioration in quality due to water etc. 

11. WATER AND ELECTRICITY: (Electricity boned by the contractor) 
 

Contractor shall make his own and adequate arrangements for water required for drinking and 
construction purposes and also for required electric supply at site for satisfactory execution and 
completion of the work, at his own cost. The contractor shall get the water used for construction 
purpose tested periodically as per relevant BIS codes at his cost and shall get the same approved 
from Institute before using such water for the work. 

 
12. PROCUREMENT OF MATERIALS: 

Contractor shall procure all the materials for the work from the open market. Time is the essence 
of the contract. Acceptance of the completion date by the contractor shall mean that he has 
taken into consideration the availability of all materials of approved make and quality in sufficient 
quantities at respective markets/sources, to enable him to complete the entire work in the 
stipulated period. 

 
Contractor will get samples of all materials approved by the Institute before placing 
order/purchase/procurement. They shall conform to relevant B.I.S. codes or tender 
specifications as applicable. 

 
For all materials, the contractor shall quote for the best quality of the materials of best 
make/source or supply, and they should be got approved by the Institute before procurement. 
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In case of sufficient quantities of approved quality materials from approved sources are not 
available in time, contractor may have to procure the same from neighbouring areas even with 
longer leads, as required and directed, at no extra cost. 

 
 

13. SANITARY ACCOMMODATION IN SITE: 

The contractor shall provide and maintain at his own cost and expense adequate closet and 
sanitary accommodation for the use of his workmen and others in accordance with the rules and 
regulations of the relevant local authorities. 

 
14. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors working at site 
doing plumbing, Electrical, civil works etc., as directed by the Institute and shall arrange his 
programme of work, so as not to hinder the progress of other works. The decision of the Institute 
on any point of disputes between the various contractors, shall be final and binding on all parties 
concerned. 

 
15. TESTING: 

The contractor shall, as and when directed by the Institute arrange to test materials and/or 
portions of the work at site in any approved laboratory at his own cost, in order to provide their 
soundness and efficiency. The contractor shall transport all the materials from site to the 
approved laboratory at his own cost. The contractor shall carryout all the mandatory tests as per 
list attached at the frequencies stated therein. Even after such tests, any materials brought to 
site or incorporated in the works are found to be defective or unsound or not as per approved 
samples, the contractor shall remove the same and re-erect at his own cost and without any 
additional time/period for the same, with reference to the date fixed for completing the work. In 
case these tests are not carried out at the frequencies stated, then proportionate costs of 
materials not so tested, including cost of testing and quantities of items of work executed with 
such materials, if otherwise accepted for retention in the work, will be deducted from the dues to 
the contractor. The deductions will be worked out by the Institute and shall be final and binding 
on him. 

Tolerance on various material and items of work shall be allowed laid down in the documents 
below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) CPWD norms. 

c) Manufacturer’s Specifications. 
 

In absence of above Institute’s decision basing on the general practice being following shall be 
final. 

 

17. SITE MEETINGS: 
 

A senior representative of the contractor shall attend weekly meetings at works site; and in 
addition, meetings as and when arranged by Institute to discuss the progress of the work and 
sort out problems, if any, and ensure that the work is completed in the stipulated time. 

 

18. CUSTODY AND SECURITY OF MATERIALS: 
The contractor shall be responsible for the custody and security of all materials and equipment 
at site and he will provide full time watchman / watchmen to look after his materials, stores, 
equipment etc., including cement and steel at site and ensure that at no time unauthorised 
persons gains any access at works site. 
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23. NOTICES: 

 
The contractor shall give all notices and pay all necessary and relevant fees and shall 
comply with all Acts and Regulations, for the successful completion of the contract work. 

 
24. STATUTORY REGULATIONS: 

 
The whole of the work including sanitation and interiors is to be complied with, as per the 
requirements and bylaws of the relevant statutory authorities, including Contract Labour 
(Regulation and Abolition) Act, 1970 of Central Government. 

 
25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

 
The contractor shall take joint measurements with the Institute’s representative before covering 
up or otherwise placing beyond the reach of measurement any item of work.  Should the 
contractor neglect to do so, the same shall be uncovered at the 
contractor’s expense or in default thereof, no payment or allowance shall be made for 
such work or the materials with which the same was executed. 

26. WORKING AT NIGHT OR ON HOLIDAYS: 
 

The contractor can carry out major work at night, only with prior permission of the 
Institute and with proper supervision. 

 

WORKS AT NIGHT: 

If the contractor is required to do preliminary works at night, in order to complete the work within 
the Time Schedule, the contractor shall provide and maintain at his own cost necessary and 
sufficient barricades/lights etc., to enable the work to proceed satisfactorily without danger. 
Approaches to the site also shall be sufficiently lighted by the contractor. 

27. WORKING ON HOLIDAYS: 

Work shall be done on Sunday or other holidays that may be notified by the Institute. 
 

28. ACTION WHERE THERE IS NO SPECIFICATION: 
 

In case of any item/class of work, for which there is no specification mentioned (either in part or 
full), the same will be carried out in accordance with the relevant CPWD specifications (only for 
the specifications missing in the contract) and if not available even there (either in part or full) in, 
relevant standards of BIS shall be followed (only for the portions of specifications missing in the 
contract specifications and CPWD specifications). Indian standard specifications, subject to the 
approval of the Institute. 

 
29. REPORTING OF ACCIDENT TO: 

 
The contractor shall be responsible for the safety of all persons employed by him on the works 
and shall report serious accidents to any of them, whenever and wherever occurring one the 
works, to Institute who shall make every arrangement to render all possible assistance. This 
shall be without prejudice to the responsibility of the Contractor, under the Insurance clause of 
the General Conditions. Contractor shall take all the precautions as detailed in the safety code 
attached separately. 

 
 

30. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 
 

The contractor shall clear the site of works as per the instructions of the Institute. The site of 
works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor. The 



 

 

Institute Contractor Page 46 of 70 

 

site shall be delivered in a clean and neat condition, as required by Institute, within a period one 
week after the job is completed. In case of failure by the contractor, the Institute  have the right 
to get the site cleared to its satisfaction at the risk and cost of the contractor. 

31. POSSESSION OF BUILDINGS/WORK COMPLETED: 

 
The contractor shall hand over to the Institute possession of the completed works in stages, as 
and when required and as directed by the Institute. 

 
The Institute will take over the possession of completed works in stages and defects liability 
period will commence only from the date of final handing over of all the work accordingly. 

 

 
32. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Institute’s clarification regarding partially omitted particulars or typographical, clerical and 
other errors shall be final and binding on the contractors. 

 
33. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 

The contractor shall furnish to the Institute the following from time to time: 
 

a. Detailed industrial statistics regarding the labour employed by him, etc., every month 
(within 5th of succeeding month), 

 

b. The Power of Attorney, name and signature of his authorised representative, who will 
be in charge for the execution of work. 

 

c. The list of technically qualified persons (to be approved by the Institute) employed by 
him for the execution of the work within 15 days from date of start of work, 

 

d. The total quantity and quality of materials used for the works, every month within 5th of 
succeeding month. 

 
Failure to submit any of these details in time, shall be treated as a breach of the 
contract and likely to result in, 

 

i) Levying a fine of Rs.500 for each default for each month, and or 
 

ii) Withholding payments, otherwise due. 
 

iii) For the periods for which name of technically qualified person are not given or 
for which such persons are not employed, recoveries shall be made at 
Rs.25,000/- per month for each month of default. 

 
In all these matters the decision of the Institute shall be final and binding.  

                      FORCE MAJEURE: 

Neither party shall be held responsible by the other for breach of any condition of this 
Agreement, attributable to any “Act of God”, Act of State, Strike, lock-out or control or any other 
reason, beyond the control of the parties and any breach of clauses arising from such Force Majeure 
conditions as aforesaid shall not be regarded as breach of the provisions of this Agreement. 

 
34. INSTITUTE’S DRAWINGS AND INSTRUCTIONS: 
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A set of major drawings, along with the contract documents shall be provided to the contractor. 
If any clarification or further drawings are required by the Contractor during or before the start of 
construction work, the contractor shall inform the Institute sufficiently in advance in writing to 
provide the same. Working details will be given to the Contractor from time to time, during the 
progress of work, as and when required. In case, any other drawing/detail is required by the 
contractor, he will give a minimum of fifteen days’ notice to the Institute. 

 
 

35. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 
 

The work shall be completed within the Stipulated time as per NIT. The work should start within 
the one week from the date of issue of work order. 

 
Time is the essence of the Contract. The Contractor shall strictly adhere to the programe /chart 
agreed to. In case the contractor fails to complete the work within the stipulated time, the 
liquidated damages may be imposed at the rate of 1.0% per each week (or part thereof) of delay. 

 
36. BILLS OF PAYMENTS: 

The minimum value of work for interim payments will be Rs. 30.00 lakhs, as stated in Appendix. 
The contractor shall submit interim bills, once a month on the basis of joint measurements 
recorded at site by the contractor’s  and the Institute’s representatives. The bill will be certified 
by the Institute within 15 working days from the date of submission of the bill by the contractor, 
and the Institute will make payment as stated in the Appendix to General Conditions of Contract. 
All such interim payments shall not be considered as an admission of the due performance of 
the contract or any part thereof in any respect and shall not preclude the requiring of bad unsound 
and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected 
at contractor’s cost, all as per Institute and Institute’s instruction and directions. 

 
37. WORKMANSHIP: 

 
Quality of materials and workmanship shall conform strictly to specifications given/stipulated in 
the tender/contract, and contractor will ensure that the best quality of work will be done to the 
satisfaction of the Institute with strict control on the materials, workmanship and supervision. 

 
 

38. SCHEDULE OF QUANTITES: 
 

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate 
and are subjected to variations as per actual site conditions & requirements and as directed by 
the Institute . The work shall be executed and completed accordingly. 

 

 
39. SITE SUPERVISION: 

The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site, for joint measurements and preparations of bills, for testing materials at site 
and outside laboratory for other general supervision. Their appointment shall be approved by 
the Institute. The site engineers shall not be removed from the site without the written consent 
of the Institute. 

 
 

40. ENGAGEMENT OF APPRENTICES: 
 

The Contractor shall during the currency of the contract, when called upon by the clients, engage 
and also ensure engagement by sub-contractors and others employed by the contractor in 
connection with the works such number of apprentices in the categories mentioned in the act 
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and for such period as may be required by the clients. The contractor shall train them as required 
under the Apprentice Act 1961 and the Rules made thereunder and shall be responsible for all 
obligations of the clients under the said Act, including the liability to make payment of 
apprentices, as required under the said Act. 

 
41. RATES: 

 
Contractor shall quote all the rates both in figures and in words and any alterations shall have to 
be initialed by the contractor. Rates quoted by the contractor for the same item in different 
schedules shall be same, and incase different rates are quoted, the lowest will be taken as 
correct and the schedule corrected accordingly. In case of discrepancy between rates given in 
words and figures or in the amount worked out, the following procedure will be followed: 

 
In case of item rate tender: 

 
The tenderers shall quote their rates for individual items both in words and figures in case 
of discrepancy between the rates quoted in words and figures the unit rate quoted in 
words will prevail. If no rate is quoted for a particular item, the contractor shall not be 
paid for that item when it is executed. 

 
The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

 
The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed, he should immediately bring to the knowledge of the Institute. 

42. INCOME TAX: 

 
Income tax shall be deducted at source by the Institute  from the contractor’s interim and final bill 
payments as required by law. 

 
43. EXTRA/SUBSTITUTED ITEM RATES: 

Such items shall be executed as per directions / instructions of the Institute. 
 

The work on extra/substituted items shall be started only after the receipt of written order from 
the Institute. Rates for additional/extra or substituted (altered) items of work, which are not 
covered in the contract cannot be derived from the contract item rates either in full or partly, shall 
be calculated on the basis of actual costs plus 15% for overhead and profit etc., only to the extent 
not derivable from the contract item rates. 

 
 

44. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 
 

After getting approval from the Institute the contractor shall submit to the concerned local 
authorities necessary services drawings showing layouts etc., for getting approval of the 
schemes. On completion, the contractor shall arrange to get Drainage Completion Certificate 
and other Certificate necessary for obtaining Building Completion certificate. The contractor shall 
furnish completion drawings of all services in triplicate, showing the work as actual executed, 
along with levels. Contractor shall submit for approval 4 copies of shop drawings/ catalogue/ 
equipment characteristics/ manufacturer’s specifications, drawings etc., as and when required 
and directed by the Institute. Costs of all these are deemed to have been included in the 
respective item rates quoted by the contractor and nothing extra shall be paid on account of any 
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of these requirement/acts. 
 

45. PAYMENT: 
 

No payment whatsoever shall be made by the Institute, if the Contractor abandons the work, 
due to any site difficulties etc., 

 
46. PERMISSION: 

 
The contractor shall also obtain necessary permission approvals from the relevant 
authorities shall be obtained by the contractor at no extra cost. 

 
47. MAINTAINING REGISTERS AT SITE: 

 
The contractor shall maintain registers for consumption of various specials, testing of materials 
etc., in the proforma which shall be given by the Institute from time to time. 

 
48. AGREEMENT: 

The successful contractor shall be required to enter into an agreement in accordance with the 
Draft Agreement and Schedule of Conditions etc., within 15 days from the date the contractor is 
advised by the Institute that his tender has been accepted. The contractor shall pay for all 
stamps and legal expenses incidental thereto. However, the written acceptance of the tender by 
the Institute, will constitute as a binding contract between the Institute and contractor, whose 
tender has been accepted, whether such formal agreement is or is not subsequently executed. 

 
49. INSURANCE: 

The contractor shall provide insurance in respect of damage to persons and property and firm 
insurance as per clause 27 and 28 of General conditions of contract. In addition, he will also 
insure against riots and civil commotion. The insurance shall also cover third party and all the 
persons working at site and visitors including contractor’s, worker’s, Institute’s people, other 
contractor’s workers etc. The contractor shall indemnify the Institute against any claim or 
compensation or mishaps of whatsoever nature at site during the progress of work. 

 
The contractor shall prove to the Institute from time to time that he has taken out all the insurance 
policies as required and directed and has paid the necessary premium for keeping the policies 
valid as per clause 27 & 28 of the General Conditions of Contract. 

 
In case of failure by the Contractor or sub-contractor to effect and keep in force the insurance 
policies, then Institute without being bound to, may pay such premiums as may be necessary 
and deduct the same from any money due or which may become due to the contractor or recover 
the same as a debt due from the contractor. 

 
50. INDEBTEDNESS AND LIENS: 

The contractor agrees to furnish the Institute from time to time, during the progress of the work 
as requested, verified statement showing the contractor’s total outstanding indebtedness in 
connection with the work covered by the contract. Before final payment is made, the Institute 
may require the contractor to furnish with satisfactory proof that there are no outstanding debts 
or liens in connection with the contract. If during the progress of the work, the contractor shall 
allow any indebtedness to accrue to sub-contractor or other and shall fail to pay or discharge 
same within five (5) days after demand, then the Institute may withhold any money due to the 
contractor until such indebtedness is paid, or apply the same towards the discharge thereof. 

 
51. WORK PERFORMED AT CONTRACTOR’S RISK: 
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The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, guards, signs, barricades, temporary passages or other 
protection necessary for the purpose. All work shall be done at the contractor’s risk and if any 
loss or damage shall result from fire or from any other cause, the contractor shall promptly repair 
or replace such loss or damage free from all expenses to the Institute. The Contractor shall be 
responsible for any loss or damage to materials, tools or other articles used or held for use in 
connection with the work. The work shall be carried on to Institute or of others and without 
interference with the operation of existing machinery or equipment, if any. 

 
52. PHOTOGRAPHS: 

 
The contractor at his own cost shall take photographs of site and individual buildings during the 
progress of the work as directed by the Institute and submit two copies of each photograph with 
minimum size 20 cm x 15 cm to the Institute. 

             -NA- 

 

54. SPECIAL CONDITIONS OF CONTRACT: 
 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract, the clauses mentioned within the special 
conditions of contract shall supersede there mentioned elsewhere. 

 

55. BIS CODES 
It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender document 
at his cost at the site to ensure the proper supervision/quality of work and materials. 

 

56. AS BUILT DRAWINGS 
 

The contractor shall prepare and submit a set of as-built drawings, duly certified by the 
Institute. The set consists of 2 soft copies and 3 sets of hard copies. 
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11.GENERAL SPECIFICATIONS 

1. These specifications are for the work to done, items to be supplied and materials to be 
used in the works as shown and defined on the drawings and described herein all under 
the supervision and to the satisfaction of the IDRBT. 

2. The workmanship is to the best available and of a high standard, use must be made of ‘specialist’ 
tradesman in all aspects of the work and allowance must be made in the rates for doing so. 

 
3. The materials and items to be provided by the contractor shall be the best of their respective 

kinds and as approved by the IDRBT in accordance with samples, which may be submitted for 
approval and generally in accordance with the specifications. 

 
4. Samples of all materials including these specified by name of the manufacturer or the brands, 

trades name or the IDRBT for their approval before the contractor either orders or delivers in 
bulk to the site. Samples together with their packings are to be provided by the contractor free 
of any charge and should any materials be rejected, the same will be removed from the site at 
the expenses of the contractor. 

 
5. The contractor is also required to submit specimen finishes of all colors, fabrics, polish shades, 

etc., for approval of the IDRBT before proceeding with such works. 
 

6. Should it be necessary to prepare shop drawings, the contractor at his own expenses prepare 
and submit at least four sets of such drawings to  IDRBT for approval. 

 
7. The contractor shall produce all invoices, vouchers or receipts account of all purchases done by 

him for materials if called upon to do so by the IDRBT. 
 

8. The contractor should verify all measurements given in the drawing at the site before 
commencing the work. Any difference should be clarified with the Institute before commencing 
the work. 

 
9. Partition line out shall be done at the site before starting the work and got approved from the 

Institute. 

10. The contractor shall submit Bar chart (CPM Method) for the complete work within one week of 
letter of acceptance of tender and get the same approved from IDRBT. In advance to co-ordinate 
the work with other agencies. 

 
11. In order to complete the work in time, the contractor may have to work in more than one shift 

and beyond office hours. He will do so without any extra charges and without causing any 
disturbance/inconvenience to the neighborhood. 

 
12. The contractor shall make necessary security arrangements at the site for the safety of his tools, 

materials and equipment etc., at his own cost. 
 

13. The contractor shall quote his rate including the cost of materials as specified, corresponding 
wastages, labour, sales tax or any other taxes and duties, octroi, transportation to worksite etc. 
The rates are firm and no escalation on any account shall be allowed on accepted rates. 

 
14. Timber: Hardwood and Teakwood shall be the best wood locally available and should 

be well & properly seasoned of mature growth, free from worm holes, large loose or 
dead knots or other defects and will not suffer warping, splitting or other defects 
through improper handling. 

Teakwood to be either CP or Ballarshah and shall be of best quality, free from soft heart, worm 
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& bee holes and other defects. 
 

All wrought timber is to be sawn, planned or works to correct sizes and shapes as shown in the 
drawings. An allowance of 2mm shall be permitted for each wrought face. 

 
All wooden members shall be liberally coated and treated with ant termite paint before fixing. 

 
15. MDF Exterior Board: 

Plywood shall be of urea formaldehyde phenol bonded of approved MDF Exterior Grade type, 
make, brand, etc. Thickness of Board shall be as per details given in the drawings/specifications. 

 
16. Workmanship for Joinery: 

Timber is to be cut to required size and length and the joinery should start immediately after the 
line out is finalized. It should be framed up (but not bonded) and stored until required for fixing 
position. At this stage it should be bonded and wedged up. Any portion that warps or develops 
shakes or other defects shall be replaced before wedging up. The whole work is to be framed 
and finished in a proper line and level and as detailed in the drawings and fitted with all necessary 
metal ties, straps, bolts, screws. 

 
Twining bonded joints are to be cross tongued with teak tongues. 

 
17. The contractor shall be responsible for providing and maintaining temporary coverage required 

for the protection of dressed, finished or semi-finished works if left unprotected. He is also to 
clean out all cut ends and other wastages from all parts of the work at his expenses. 

 
18. Laminate sheeting shall be of specified thickness, make and either plain, sued, satin or with 

design finish samples showing the surface texture and pattern are to be submitted in proper sizes 
for approval before use. 

The laminates shall be fixed with proper adhesive of approved grade and brand. 
 

19. The contact surface of dowels, tenons, wedges etc., shall be glued with proper adhesive. 
Wherever joinery and carpentry works is likely to come in contract with moisture the adhesive 
shall be water proof. 

20. List of Indian Standards referred to: 

IS : 1200 : Latest Measurements of buildings & Civil Engineering works , methods of 
 

IS : 287 – 1973 Recommendation for maximum permissible 
Moisture content of timber. 

IS : 1141 – 1973 Code of practice for seasoning of timber. 
 

IS : 3845 – 1966 Code of practice for joints used in wooden 
furniture. 

 
IS : 3548 – 1966 Glazing in Buildings. 

 
IS : 1137 – 1965 Specification for ready mixed paint brushing 
IS : 113 – 1950 matt or egg shell flat/wooden coating under- 
IS : 133 – 1975 coating/finishing, Grey filler etc., for 
IS : 110 – 1968 interiors. 
IS : 129 – 1950 

 
IS : 1948 Aluminum doors, windows & partitions. 
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26. Inspection and Testing: 

 
The IDRBT shall be entitled at all times at the risk of contractor to inspect and/or test by 
itself or through an independent agency appointed by the IDRBT to inspect, and/or test all 
the materials, components, and items of work at the expenses of the contractor. All such 
tests shall be done as per ISI guidelines and as directed by IDRBT. 

 
 

10. MODE OF MEASUREMENTS 
 
 

1. Partition Paneling : Sq.mt.  area – one s i d e  o n l y  p a n e l i n g  
finished length x finished height (frame work including 
vertical/horizontal members above the false ceiling will not 
be included in measurements and such members shall be 
treated as included in this mode of measurement in the 
case of partition having difference finished heights on 
either sides average height shall be considered 
eg.2400mm and 2500 then 2450mm will be average 
height. This will also include T.W. bends. 

 

2. Storage Units :  Sq.mt area – front elevation finished length 
x finished height 

 
 

Wherever not mentioned measurements shall be measured as per ISI S.P.No.27. 
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12. SAFETY CODE 
 

Suitable scaffolds should be provided for workman for all the works that cannot safely be done from the 
ground or from solid construction, except in cases of short duration works, which can be done safely 
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, it shall be of rigid construction made either of good 
quality wood or steel. The steps shall have a minimum width of 450mm and a maximum rise of 300mm. 
Suitable foot and hand holds of good quality wood or steel shall be provided and the ladder shall be 
given an inclination not steeper than 1 in 4 (1 horizontal to 4 vertical). 

Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an 
overhead support, shall be erected with stationery supports and shall have guard rails properly attached, 
bolted, braced and otherwise secured and at least 900mm high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends there of with only 
such openings as may necessary for the access of persons and delivery of materials. Such scaffolding 
or staging shall be so fastened as to prevent it from swaying from the building or structure. 

 
Working platform, gangways and stairways should be so constructed that they should not sag unduly or 
unequally and if the height of the platform or the gangway or the stairway is more than 3-6m above 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitably fastened, as described in (ii) above. 

Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing, whose minimum height 
shall be 900mm. 

Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 M in length while the width between 
side rails in ring ladder shall be in no case be less than 300mm. For longer ladders, this width should 
be increased at least 6mm for each additional foot of length. Spacing of steps shall be uniform and shall 
not exceed 300mm. 

Adequate precautions shall be taken to prevent danger from interior equipment. At the work site, no 
materials shall be so stacked or placed as to cause danger or inconvenience to any person or the public. 
The contractor shall also provide all necessary fencing and lights to protect the public from accident, 
and shall be bound to bear the expenses of defense of every suit, action or other proceedings at law 
that may be brought by any person for injury sustained owing to neglect of the above precautions and to 
pay damages and costs, which may be awarded in such suit, action or proceedings to any such persons 
or which may with the consent of the contractor be paid to compromise any claim by any such person. 

 

II. Demolition: 

Before any demolition work is commenced and also during the progress of the work. 
 

a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 

b. No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain charged. 

 

c. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over- loaded 
with debris or materials, so as to render it unsafe. 

 

III. All necessary personal safety equipment as considered adequate by the Institute should be 
kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper 
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use of equipment by the concerned. 
 

a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective gloves. 

 

b. Those engaged in white washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles. 

 

c. Those engaged in welding works shall be provided with welder’s protective (eye) shields. 
 

a. Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

 

e. When workers are employed in sewers and manholes, which are in use, the contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manhole and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals or boards to prevent accidents to 
the public. 

 

f. The contractor shall not employ men below the age of 18 years and women on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 years 
are employed on the work of lead painting, the following precautions should be taken. 

i) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

ii) Suitable face masks should be supplied for use to the workers when paint is applied 
in the form of spray or a surface having lead paint is rubbed and scrapped. 

 

iii) Overalls shall be supplied by the contractors to the workers and adequate facilities 
for washing shall be provided to the working painters during and on cessation of work. 

 

IX. When the work is done near any place, where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provisions should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 

 

X. Use of hoisting machine and shackle including their attachments, in charge and supports 
shall conform to the following standards or conditions. 

 
1.a. These shall be of good mechanical construction, sound material and adequate strength and 

free from any patent defects and shall be kept in good working order. 
 

b. Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength and free from patent defects. 

 

2. Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding or give signals to the operator. 

 

3. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above shall 
be plainly marked with the safe working load. In case of a hoisting machine having a variable 
safe working load, each safe working load and the condition under which it is applicable shall 
be clearly indicated. No part of any machine or any gear referred above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 
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4. In case of departmental machines, the safe working load shall be notified by the clients. As 
regards contractor’s machines the contractor shall notify the safe working load of the 
machines to the Institute , whenever he brings any machinery to site of work and get it verified 
by the consultants. 

 

XI. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce and minimize the risk of accidental descent of loads. 
Adequate precautions should be taken to reduce to the minimum risks of any part of a 
suspended load becoming accidentally displaced. Sleeves and boots as may be necessary 
should be provided whenever workers are employed on interior installations. The workers 
should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

XII. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition. No scaffold, ladder, or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near place of work. 

XIII. To ensure effective enforcement of the rules and regulations relating to safety precautions, 
the arrangements made by the contractor shall be open to inspection by the Institute. 

 

XIV. These safety provisions should be brought to the notice of all concerned by display of a notice 
board at a prominent place of the work spot. The person, responsible for compliance of the 
safety code, shall be named therein by the contractor. 

 

XV. Notwithstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the 
contractor from the operation of any other Act or Rules in force in the Republic of India. 

 

 

 

13.LABOUR LAWS AND RULES 

The contractor shall maintain relevant records and fulfils all conditions and requirements in accordance 
with 

 

a. The payment of Wages Act 
 

b. Institute’s Liability Act 
 

c. Workmen’s Compensation Act 
 

d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 
 

e. Apprentices Act 1961. 

f. Any other Act or enactment relating thereto and rules framed thereunder from time to time. 

The contractor shall refrain from involving himself and the supervisors under him by 
comments/advice/attempts at mediation in any kind of labour dispute at site. His job is only to report to 
the Institute any happenings of this sort in an objective manner. 

 
INSTITUTE’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS AND 
ABOLITION) ACT 1970 AND RULES 1971 

With a view to ensuring that the provisions of the Act are not contravened, the contractor should give 
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particular attention to the following points and see that all the provisions of the Act are enforced: 
 

1. Institute (IDRBTs) is registered as per the Act. 
 

2. Contractor holds a licence under the Act from the Local Labour Commissioner for the 
appointment of Contract labour. 

 

3. Required notice boards, registers and records as provided in section 29 of the Act are 
maintained by the contractor. 

 

4. Payment of proper wages as per the rules are effected within the prescribed time limits by 
the contractor. 

 

5. Prescribed facilities and amenities are provided by the contractor. 

 

6. Proper efforts are made by the contractor to set right contravention of law, as soon as the 
notice pointing out the same is received from the Labour Enforcement Officer, and reports 
“on action taken” are sent to the Labour Enforcement officer at the earliest with copies to the 
Institute. 
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14.SPECIAL CONDITIONS 

1. Contractor shall not be entitled to any compensation for any loss suffered by him on account of 
delays in commencing or executing the work, what ever the cause of the delays may be, including 
delays arising out of modifications to the work entrusted to him or in any subcontract connected 
there with or delays in awarding contracts for other trades of the project or in commencement or 
completion of such works in obtaining water and power connections for construction purpose or 
for any other reason what so ever and the Institute shall not be liable for any claim in respect 
thereof. The Institute does not accept liabilities for any sum besides the tender amount, subject 
to such variations as are provided for herein. 

 

2. The successful tenderer is bound to carry out any items of work necessary for completion of the 
job if such instructions in respect of such additional items and their quantities will be issued in 
writing by the Institutes with the prior consent in writing of the Institute. 

 

3. The contractor must bear in mind that the work shall be carried out strictly in accordance with 
specifications made by the Institutes. 

 

4. The rates quoted in tender shall also include electric consumption charges for power. If no power 
is available at site the contractor shall have to make his own arrangement to obtain power 
connection and maintain at his expense an efficient service of electric light and power and shall 
pay for the electricity consumed. The Institute shall give all possible assistance to the contractor 
to obtain the requisite permission from the various authorities, but the responsibility for obtaining 
the same shall be that of contractor. 

 

5. Contractor shall strictly comply with the provisions of safety code in addition to all local rules and 
regulations. 

 

6. The contractor shall be responsible for the observance of all rules and regulations framed by the 
government under the contract labour act. The Institute shall be entitled to deduct all losses, 
damages that he might suffer on account of non-observance of these rules by the contractor, 
from the amount payable to the contractor. 

 

7. Time shall be considered the essence of this contract. The entire work must be completed 
Stipulated time as per NIT. If the completion of the work is delayed beyond 2 months, a penalty 
at the rate of 0.5% per week over the contract value will be imposed. Please note that there is 
no upper limit for imposition of  penalty. 

 
If the work is delayed beyond 30 days after the date of completion, the remaining work will be 
carried out through other agencies at the risk and cost of the contractors under the contract with 
prevailing market rates. 

 

8. The successful tenderer shall submit the phased programme of execution of different items of 
work within 2 days after receipt of acceptance letter. 

 

9. Interim Payment will be made subjected to a minimum of Rs. 40,00,000/- (Rupees Forty  Lakh 
Only) and will be made within 15 working days after the bill is submitted to the Institute’s Office. 
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10. Before filling in the tender the contractor will check all the drawings and schedule of quantities 
and will get an immediate clarification from the Institute on items not clearly understood. No 
claims for any loss or compensation will be entertained on this account. 

 

11. All the work shall be carried out as per detailed drawings and specifications or as directed by 
Institute . 

 

12. The rates quoted in the tender shall be for the finished items of work. They shall include all the 
charges labour, materials, transportation of material equipment, double scaffolding water and 
electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to 
provide complete finished item for work consistent with the specifications attached to this tender 
document. The rates shall be inclusive of octroi duty, excise duty, packing and forwarding, 
loading or unloading or any other duties or fees levied by any government, public or local bodies. 
The rates shall be firm and shall not be subject to exchange variations, labour conditions or any 
other conditions whatsoever. 

 

13. The calculations made by the tenderer should be based upon the probable quantities of the 
several items of work which are furnished for the tenderer's convenience in the schedule of 
quantities, but it must be clearly understood that the contract is not a lumpsum contract , that 
neither the probable quantities nor the value of individual items nor the aggregate value of the 
entire tender will form part of the contract and that the Institute do not in any way assure the 
tenderer or guarantee that the work would correspond there to. 

 

14. Adequate engineering and technical staff to be appointed at site. Contractor should inform of 
their number and qualifications. Approval of Institute should be taken prior to appointing such 
technical staff on site. 

 

15. The contractor shall keep the tender submitted by him open for acceptance for a minimum 
period of three months from the date of it's submission. When once the tender is accepted 
the rates quoted by the successful tenderer shall be firm and the variation in rates of any one or 
all the items on any account shall not be allowed during the entire duration of the contract. 

 

16. During the execution of work, contractor must check the work with his drawings . The contractor 
shall be responsible for all the errors in this connection and shall have to rectify all the defects at 
his own cost, failing which the client reserves the right to get the same rectified at the risk and 
cost of contractor. 

 

17. No claim for extra item or deviation from specification shall be entertained unless the same is 
pointed out and accepted as such before the work is taken in hand or within 15 days of work by 
the successful tenderer. 

 

18. The contractor shall comply with all bye- laws and tax regulations (including GST) of local and 
other statutory authorities having jurisdiction over the works and shall be responsible for the 
payment of all the fees and other charges and for giving and receiving of all necessary notices 
drawings and test certificates. 

 

19. The successful tenders shall properly safeguard against damage or injury to the public and to 
any property or thing and shall alone be responsible for any such damage and injury to any 
person or persons or thing arising in connection with it's execution of work .The successful 
tenderer shall protect and hold harmless the Institute against any or all claims for any such injury 
or damage. 

20. The work in every respect during the progress and till final acceptance by the Institute, including 
raw materials delivered at the site to be incorporated or used in the work by the successful 
tenderer will be at his own risk . Any loss or damage to any such material or work shall 
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immediately be replaced by the successful tenderer at his own expense. 
 

21. The Institute shall have the right to direct the contractor to purchase and use the materials from 
any source for proper execution of work. 

 

22. The Institute or it’s authorized representatives shall have full power for inspecting the 
contractor's works or at any place from which the material is obtained. Acceptances of any such 
materials shall no way relieve the contractor of his responsibility for meeting the requirements 
and /or analysis not called for in the specifications shall be borne by the Institute in case the 
material or work is found defective or of inferior quality tests and /or analysis shall be done in the 
laboratory approved by Institute and the contractor shall permit Institute’s authorized 
representative to be present during any of the tests and /or analysis. 

 

23. INSURANCE 
 

The contractor shall indemnify the Institute up to CAR Policy (Contractor’s All Risk Policy) against 
all claim which may be made against Institute by any member of the public or third party in 
respect of anything which may arise in consequence thereof and shall at his own expense 
arrange to effect and maintain up to one month, after the virtual completion from an office 
approved by the Institute a policy of insurance in the joint names and deposit such policy or 
policies with the Institute from time to time during the currency of this contract. The contractor 
shall also indemnify Institute against all claims which may be made upon the Institute under the 
workman's compensation act or any other statute in force during the currency of this contract or 
at common law in respect of any employee of the contractor or any sub contractor and shall at 
his own expenses effect and maintain upto one month after virtual completion of the contract, 
from an office approved by Institute a policy or policies of insurance in the joint names of the 
Institute and the contractor as aforesaid .The contractor shall be responsible for any other thing 
which may be excluded from the insurance policies above referred to and also for any other 
damage to any property arising out of and incidental to the negligent or defective carrying out of 
this contract. 

 
He shall also indemnify Institute in respect of any costs, charges or expenses arising out of any 
claim or proceedings and also in respect of any award of compensation or damage arising 
therefrom. IDRBT shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensation caused, charges and expenses arising or occurring from or in respect 
of any such claims or damages from any sum or sums due or to become due to the contractor. 

 

24. WORKMAN AT SITE : 
 

The contractors workpeople shall not be allowed to live on the site at any time throughout the 
contract nor to trespass beyond the limits of the site. The contractor will be held responsible for 
any acts of trespass by his workpeople. 

 

25. DIMENSIONS : 
 

Figures dimensions are to be taken in preference to scaled dimensions in all cases. Before 
commencing any work, the contractor shall verify all measurements. If any discrepancies are 
found, they shall immediately be brought to the notice of the Institutes. 

26. DISCREPANCIES 
 

All the items shown on the drawings or specifications are taken to be included in both. Any 
discrepancies which occur in either the drawings or specifications, shall immediately be brought 
to the attention of the Institute. 

 

27. CUTTING AND MAKING GOOD 
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Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and 
bolts or other metal fixing devices shall be used to secure frames panels and other units in 
position. Wooden plugs will not be permitted. Holes shall be formed with electric drills whenever 
possible. Structural members shall not be cut or drilled without prior consent of the client . 

 

28. MAINTENANCE AND GUARANTEE 
 

The whole of the work to be performed under this contract shall be completed to the satisfaction 
of the Institute. 

 
The contractor without additional charge to the Institute renew or replaces any works which 
prove faulty from workmanship or materials and fully maintain the whole installations for a period 
of 12 months after the commencement of defects liability period of the main contract and a sum 
of 5% of the contract amount shall be retained by the Institute for this period. 

 

29. PREVENTION OF SPOIL DUMPING 
 

The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus 
materials etc. arising from a work being dumped on an area other than a recognized or 
approved tipping area and the Contractor will be held responsible for and shall indemnify 
the Institute against any claim or loss arising therefrom. 

 

30. LEAVE PERFECT: 
 

The Contractor shall remove all rubbish and superfluous material from the site of the works with 
all reasonable speed from time to time and at completion. On no account the Institute's 
receptacles to be used for this purpose. 

 
The client reserves its right to clear contractors un cleared debris at contractors own cost without 
any reasons & not more than one notice will be given for this. 

 

31.                                         -NA- 
 

32. TERMINATION OF CONTRACT BY INSTITUTE: 
 

If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be 
adjudged as insolvent, or shall make an assignment or composition of the greater part in number 
of amount of his creditors, or shall enter into a Deed of Assignment with his creditors, or (being 
an incorporated Company) shall have an order made against him or pass an effective Resolution 
for winding up either compulsorily, or Subject to the supervision of the court or voluntarily, or if 
the official Assignee of the contractor shall repudiate the Contract, or if the Official Assignee or 
the Liquidator in any such winding up shall be unable, within seven days after notice to them 
requiring him to do so, to show to the reasonable satisfaction of the Institute that he is able to 
carry out and fulfill the Contract and if required by the Institute to give a security there for, or if 
the contractor shall suffer any payment under this contract to be attached by or on behalf of any 
of creditors of the Contractor, if the Contractor shall assign or sublet the contract without the 
consent in writing of the Institute first obtained, or if the contractor shall charge or encumber this 
Contract for any payments due or which may become due to the Contractor thereunder, or if the 
Institute shall certify in writing to the Institute that in his opinion the Contractor: 

 

(a) Has abandoned the Contract, or 

(b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the work for fourteen days after receiving from the 
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Institute written notice to proceed, or 

(c) Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to completed within time agreed upon or 

(d) Has failed to remove materials from site or to pull down and replace works within seven 
days after receiving from Institute written notice that the said materials or work where 
condemned and rejected by the Institute under these conditions or 

(e) Has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things required by this Contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor requiring the 
contractor to observe or perform the same, or 

(f) Has to the detriment of good workmanship or in defiance of the Institute’s instructions to 
the Contrary, submit any part of the contract or has used in the permanent works 
important materials which are substandard and not as per specification fraudulently 
making the Institute to believe that it is the specified material. 

 
Then and in any of the said caused the Institute with the written consent of the Institute may, 
notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, 
determine the contract, but without thereby affecting the powers of the Institute or the obligations 
and liabilities of the Contractor, the whole of which shall continue to be in force as fully as if the 
contract has not been so determined and as if the works subsequently executed and being 
executed by or on behalf of the contractor. And further, the Institute with the consent of the 
Institute by his agents or servants may enter upon and take possession of the works and all 
plant, tools, scaffoldings, shed, machines, steam and other power utensils and materials lying 
upon premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workman in carrying on and completing of 
the works or by employing any other Contractor or any other person or persons to complete the 
works and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent 
or hinder such other Contractor or other person or persons employed for completing and finishing 
or using the materials and plant for the works, when the work shall be completed, or as soon 
thereafter as convenient, the Institute shall give a notice in writing to the Contractor, to remove 
his surplus material and plant and should the Contractor fail to do so within a period of fourteen 
days after receipt thereof by him, the Institute may sell the same by public auction and shall give 
credit to the Contractor for the amount so realized. The Institute shall thereafter shall assertion 
and certify in writing under it’s hand what (if anything) shall be due or payable to or by the 
Institute, for the value of the said plant and materials so taken possession of by the Institute, and 
the expense or loss which the Institute shall have been put to in getting the works to be so 
completed, and the amount, if any owing to the Contractor and the amount which shall be so 
certified shall, thereupon, be paid by the Institute to the Contractor or by the Contractor to the 
Institute as the case may be, and the certificate of the Institute shall be final and conclusive 
between the parties. 

33. The mode of measurements shall be as per IS: 1200. 
 

35. CONTRACTOR SHOULD WORK TIME MENTIONED ON ALL WORKING DAYS HOLIDAYS 
TO KEEP UP TIME SCHEDULE. CONTRACTOR TO CO-ORDINATE WITH OTHER 
CONTRACTORS FOR SMOOTH EXECUTION OF WORK. 

 

36. Partitions shall be measured from finished floor level to bottom level of false ceiling. 
 

38. The Contractor shall not be eligible for any material advance. 
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15.TECHNICAL SPECIFICATIONS – CIVIL WORKS 

TIMBER: 

All timbers used are to be of top quality, free from knots, shakes, wormholes, and with a moisture content 
of not more than 8% to 10% depending on the climatic conditions prevailing at the site. 

 

JOINTS: 

All Joints will be standard mortise and tenon, dovetails, dowel, cross-halved, mitred, tongued and 
grooved and invited. Nailed or glued butt joints will not be permitted. Except in exceptional cases nailed 
butt joints will not be accepted. 

 

FASTENINGS: 

Screws, nails, bolts, will generally be of M.S. G. I wire, except in following examples: "Outdoor Furniture" 
fastenings will be of brass or other non-Corrosive metal. In hardware, they will match the finish of the 
hardware item. 
Brass Nails in a finished surface shall be neatly punched and the hole filled with wood filler matching 
the finish. Screws in a finished surface will be round head, raised head or sunk (beneath the surface 
and the hole plugged with matching colour and grain of the wood surface) unless specially detailed. 

MDF EXTERIOR GRADE: 
Used mainly for the bodywork of this furniture, shall be Luana or similar close-grained MDF Exterior 
grade board suitable for veneering painting or bounding plastic laminate. It will be a resin bonded (PFB) 
weatherproof brand, and for "outdoor" furniture, standard specifications of Approved Brand. Exposed 
edges will be finished with a piece of soiled wood, tongued and grooved and glued or as detailed. 

 

HARDWARE: 

Hinges, lock, latches, door tracks etc., shall be as specified and as far as it possible, by the manufacturer 
specified. In any variation of this the quality of the substitute shall be equal to or better than the original 
specified, and sampled should be submitted to the Designer for prior approval. 

 

METAL: 

Where metal logs frames etc., are used these shall be welded, brazed, bolted or riveted as required and 
on finished surfaces. Welding, brazing riveting shall be neatly smoothed so that no evidence of this is 
apparent on the final finish of the metal, which will be as specified on drawing. On all legs, wood or 
metal, nylon glides or castor as indicated are to be installed. 

 

FINISH: 

This will be as indicated on the drawing and colour scheme chart and materials (timber, plastic 
laminates, lacquer, paints, etc.,) must be specified. No variations will be accepted unless with the prior 
approval of the Designer. " Backs " of cabinets etc., where wall hung, shall be treated with an approved 
brand of wood preservative. Full size drawings or sample prototypes are to be submitted for approval 
as requested. 

Note: This specification is of a general type only, and must be used in conjunction with the drawing of 
the particular item being made. Anything shown on the drawing, but not in the specification must be 
complied with, and vise versa. 
MATERIALS: 
Finished timber shall be of the type specified colour, pattern, substance to be as specified and 
manufactured or supplied by the company specified. No variation of this will be permitted unless with 
prior approval of the Designer. 
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16.TECHNICAL SPECIFICATION FOR ELECTRICAL WORKS 
 
INTERNAL ELECTRIFICATION 

 
 
              1.0 Scope: 
 

This specification is intended to cover the requirements of supply, installation, testing and 
commissioning of electrical wiring installation and other accessories required for its satisfactory 
operation. This covers the essential requirements or precautions regarding wiring installations for 
ensuring satisfactory and reliable service. 

 

1.0 Standards : 
 

The Electrical wiring installations and other accessories shall comply with latest IS : 732 - 1989 and 
National Electrical code - 1985. 

3. Construction 
 

Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 1.35 m 
above finished floor level wherever applicable, as indicated in the drawing. 

 
Equipment which is on the front of a switch board shall be so arranged that inadvertent personnel 
contact with live parts is unlikely during the manipulation of switches, changing of fuses or similar 
operation. 

 
In every case in which switches and fuses are fitted on the same pole, these fuses, shall be so 
arranged that the fuses are not live when their respective switches are in 'OFF' position. 

 
No fuses other than fuses in instrument circuit shall be fixed on the back or behind a switch board 
panel or frame. 

 

4. Capacity of circuit: 
Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and light points 
and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can be wired on a 
single common circuit.  If fan circuit is drawn separately, circuit shall not be used more than eight 
points and load shall not exceed more than 800 watts. In the circuit, the neutral and earth wires can be 
looped up to 10points. From distribution boards Neutral & Earth wires shall be run for every circuit. 

 
The power circuits shall not have more than two outlets per circuit if load to be fed by each outlet is less 
than 1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit. 

 
Switches:  All switches shall be placed in the live conductor of the circuit and no single pole switch or 
fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single pole switches 
(other than for multiple control) carrying not more than 15amperes may be of the piano flush type and 
the switch shall be 'ON' When the knob is down. 

 
Lamp holders:  Lamp holders for use on brackets and the like shall have not less than 1.3 cm nipple 
and all those for use with flexible pendant shall be provided with cord grips. All lamp holders shall 
be provided with shade carriers. Where centre contact Edison screw lamp holders are used, the outer 
or screw contact shall be connected to the 'middle wire' or the neutral or to the earthed conductor 
of the circuit. 

 
Lamps:  All incandescent lamps, unless otherwise specified shall be hung at a height of not less than 
2.5 m above the finished floor level. 
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Ceiling rose : a) A ceiling rose or any other similar attachment shall not be used on circuit, the voltage 
of which normally exceeds 250 volts. 

 
A ceiling rose shall not embody fuse terminals as an integral part of it. 

 
Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on the 'live' 
side of side line.5 Amps and 15 Amps socket-outlet shall normally be fixed at any convenient place 60 
cm above the floor level or near such level as indicated in drawing. 15 Amps socket outlets in kitchen 
shall be fixed at convenient place 23cm above the working platform. In a room containing a fixed bath 
or shower, there shall be no socket outlet and there shall be no provision for connecting a portable 
appliance. 

 
5 Recessed MS conduit wiring system 

 

a) Making of chase: The chase in the wall shall neatly be made and shall be of suitable dimension 
to permit the conduit to be fixed in the manner desired by the Engineer-in-charge. In the case of 
buildings under construction, chases shall be provided in the wall, ceiling, etc. at the time of their 
construction and shall be filled up neatly after erection of conduit and brought to the original finish of the 
wall. 

 

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of saddles 
not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as practicable 
and all curves maintained by bending the conduit pipe itself with a long radius which will permit easy 
drawing-in of conductors. All the threaded joints of rigid steel conduits shall be treated with approved 
preservative compound to ensure protection against rust. 

 

c) Inspection boxes:  To permit periodical inspection and to facilitate replacement of wires, suitable 
inspection boxes shall be provided at convenient locations. They shall be mounted in flush with 
the wall. The minimum size of inspection boxes shall be 75 x 75 mm. Suitable ventilating holes shall be 
provided in the inspection box covers. 

 

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of flush 
mounting type or of surface mounting type. 

 
The switches and other outlets shall be mounted on such boxes. The metal box shall be efficiently 
earthed with the earth continuity wire run along the conduit. 

 
When crossing through expansion joints in buildings, the conduit sections across the joint may be 
through flexible copper bellows of the same size as PVC conduit. The Number of wires that can be 
drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings. 

 

6. MS Conduits: 
 

MS conduit shall be black enameled and of thickness not less than 16SWG and of size minimum 19 
mm dia. The Conduit shall conform to IS 9537/ Part II 

 
Bunching of cables: Separate conduits shall be used for bunching of conductors of AC supply and 
DC supply for lighting and small power outlet circuits. 

 
All outlets of conduit systems shall be properly drained and ventilated, but in such a manner so as to 
prevent the entry of insects etc. as far as possible. 
 
Bends in conduit: Wherever necessary, bends or diversions may be achieved by bending the conduits 
or by employing normal bends, inspection bends, inspection boxes, elbows or similar fittings. 

In case of plain conduit, heat may be used to soften the conduit for bending and forming joints. 
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Positioning of conduit in close proximity to hot surfaces should be avoided. 
 

7. TESTING OF WIRING: 
 

The following tests shall be carried out on all types of wiring on completion of the work and before 
energizing the installation: 

 

i) Insulation resistance test, 

ii) Electrical continuity test, 
 

iii) Earth continuity test, 
 

iv) Earth electrode resistance test, 
 

v) Switch polarity test. 
 

i) Insulation Resistance test: 
The insulation resistance shall be measured by using 500 v megger between the following points. 

 
Phase and neutral conductor with all fuses in position and all switches in closed condition and main 
switch in OFF position with lamps and other devices removed. 

 
Between earth and whole system of conductors with all fuses in place, all switches closed and all 
lamps in position. 

 
Between all conductors connected to one phase of the supply of the above tests shall not be less than 
50 divided by the number of points on the circuit. Where a whole installation is being tested, a lower 
value than that given by the above formula is acceptable subject to a minimum of one megaohm. 

 
The insulation resistance in megaohm as obtained by each of the above tests shall not be less than 50 
divided by the number of points on the circuit. Where a whole installation is being tested, a lower value 
than that given by the above formula is acceptable subject to a minimum of one megaohm. 

 
 

(ii) Electrical continuity test: 
 

Each and every circuit shall be tested for electrical continuity by using a multimeter. 
 

(iii) Earth continuity test: 
 

The earth continuity conductor including metal conduit shall be tested for electrical continuity and the 
resistance of the same along with the earthing lead measured from the connection with the earth 
electrode to any point in the earth continuity conductor in the complete installation shall not exceed 
one ohm. 

 

iv) Earth electrode resistance test: 
 

The earth electrode resistance shall be tested as specified in section 

(v). Switch polarity test: 
 

Test shall be made to verify that all switches in every circuit have been fitted in the same conductor 
throughout and such conductor shall be marked for connection to the phase conductor. 

 
8 Distribution Boards: 
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All the distribution boards shall be with MCBs as described in the respective schedule. 

 
The distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator as 
described in the respective schedule. Each outgoing circuit shall be provided either with MCB or a fuse 
on the phase. The neutral shall be connected to a common link and be capable of being disconnected 
individually for testing purposes. 

 
The distribution boards shall be located as indicated in the respective electrical working drawings and 
as directed by Engineer - in - charge. The distribution boards shall be fixed on wall in the niche provided 
and marked with the details of circuits, source of supply, size of incoming wires Etc., 

 
All marking shall be clear and legible. 

 
The total load of the consuming devices shall be evenly distributed between the number of ways of 
distribution board. 

 
The consuming devices circuit shall be connected to distribution board in proper sequence, so as to 
avoid unnecessary crossing of wires. 

 
Cables shall be connected to a terminal only by crimped lugs. 

 
Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is maintained 
between conductors of opposite polarity or phase and between the conductors and any material other 
than insulating material. 

 
The incoming and outgoing cables shall be neatly bunched. 

 
9. MOUNTING HEIGHTS: The Mounting heights of various fixtures shall be as specified in the Drawings. 
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17.FORMAT OF GUARANTEE TO BE EXECUTED BY THE FIRM/CONTRACTOR IN RESPECT OF THE 
WORK OF POST-CONSTRUCTION ANTI TERMITE TREATMENT 

 
This agreement made this  day of  Two thousand   

 
between   a body corporate constituted under the 

 
 (Name of the Act) Act 19 having its Head Office at 

 
 (herein after called ‘The Institute’) of the one part and 

 
 (Name of Firm/ Contractor) (Hereinafter called the 

Guarantor) of the other part. 

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called the contract dated 

 

 and made between the Institute of the one part and the Guarantor of the other part) 

where by the Firm/Contractor interalia understood to render the building/structure completely free from 

any infestation of termites. And whereas the Guarantors agreed to give guarantee to the effect that 

the said building/structure shall remain free from any infestation of termites for a minimum period of 

ten 

years from the date of completion of pre-construction anti termite treatment carried out as per the relevant 

             I.S. code. 

Now the Guarantor hereby agrees to make good all defects and render the building/ structure free from 

any infestation of termites, during this period of guarantee and to the satisfaction of the Institute. The 

guarantor also agrees to take up such rectification work at his own cost, and within one week from the date 

of issue of notice from the Institute, calling upon him to rectify the defects. The decision of the Institute as 

to the cost payable by the Guarantor will be final and binding, in case the guarantor fails to commence the 

work as per above notice and the work is got done through some other contractor. That if the Guarantor 

fails to execute the pre-construction anti-termite treatment of commits breach thereunder, then the 

Guarantor will indemnify the principal and his successors against all loss, damage, costs, expenses or 

otherwise, which may be incurred by him by any reason of any default on the part of the guarantor in 

performance and observance of this agreement. As to the amount of loss and or damage and/or costs 

incurred by the Institute, the decision of the Institute will be final and binding. 

In witness where of these presents have been executed by the obligation   

 

and by  and for on behalf of the employed on the day, month and year 

first above written. 

Signed and delivered by  (IDRBT) by the hands of Sri 

 

 in the presence of 
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 . 

 

Signed, and delivered by the hand of  (Contractor) in the presence of 

 

 . 

Signed, and delivered by  (IDRBT) by the hands of Sri 

 

 in the presence of  . 

 

Signed and delivered by the hand of   (Contractor) in the 

presence of  . 
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18.LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE INTERIOR WORKS 
SUBJECT TO THE APPROVAL OF SAMPLES BY IDRBT. 

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC) 

S. No. MATERIAL NAME. BRAND / MANUFACTURER. 

1. GLASS. SAINT  GOBAIN  /MODIFLOAT  /  ASAHI 

FLOAT. 

2. BWP PLY – 710 Grade GREENPLY / CENTURY PLY / ARCHID. 

3. FLUSH DOOR – CONFIRMING TO IS 

: 2202 (Part – 1) – 1991. 

GREENPLY / CENTUARY / UNIPLY 

4. LAMINATE – CONFIRMING TO IS : 

2046-1995. 

GREENLAM / MERINO/ CENTURY / 

BRAVIA. 

5. SCREWS. GKW NETTLEFOLD OR AS APPROVED. 

6. GI SUPPORT STUDS FOR 

PARTITIONS 

GYPSTEEL ULTRA / US BORAL. 

7. HARDWARE. EFFICIENT GADGETS (EG) / EARL 

BEHARI (EBCO) / DOORSET/OZONE 

8. LOCKS. DOORSET / DORMA/ HETTICH/OZONE. 

9. ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE/ 

JEEVANJOR 

10. PAINT. ASIAN / NIPPON / BERGER / 

NEROLAC/JSW. 

11. VITRIFIED FLOOR TILES IN HALL AREAS, 
TOILETS AND WALL TILES 

IN TOILETS, 

JOHNSON / KAJARIA / RAK 

12. GROUTS & EPOXY LATECRETE EPOXY, BOSTIK EPOXY,DR 

FIXIT. 

13. WATER PROOFING FOSROC,LATICRATE,PIDILITE DR FIXIT, 

14. SANITARY FIXTURES ROCA, JAQUAR, KEROVIT. 

15. CP FITTINGS ROCA, JAQUAR, KEROVIT. 

16. CPVC PIPES ASTRAL, FLOWGUARD, ASHIRVAD. 

17. PVC PIPES SUDHAKAR, CLIPSAL,PRINCE. 

18. CEMENT ULTRATECH, ACC, RAMCO, 

INDIA,AMBUJA 

 
NOTE: The Contractor shall use only above mentioned material. All other materials shall confirm to the specifications laid 

down. The Contractor shall take this into account while tendering rates / prices. All materials and sections used 
should adhere to the manufacturer’s guidelines and the contractor has to submit certificate from the manufacturer 
on usage of their specified product / sections. 

 
LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE ELECTRICAL WORKS 
SUBJECT TO THE APPROVAL OF SAMPLES BY THE CONSULTANT. 

Sl.No ITEMS BRAND NAME 

1. MCB/ MCB DB L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND /HAVELLS 

2. CABLE LUGS DOWELL/3D/JAINSON 

3. FRLS WIRES RR KABEL/ FINOLEX/ POLYCAB/ L&T/ HAVELLS/ KEI 

4. MODULAR SWITCHES ANCHOR/ LEGRAND/ HONEYWELL/ HAVELLS/ SCHNIDER 

5. PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 

6. CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 

7. LIGHT FIXTURES PHILIPS / CROMPTON/ WIPRO/ HAVELLS 

8. EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS 

9. CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 

 
NOTE : The contractor shall use above mentioned materials only. All other materials shall confirm the specifications laid down. The 
tenderer shall take this into account while tendering rates / prices. The IDRBT has got every right to select any of the above Makes 
for the Project. However, the samples of every material including all fixing accessories shall be approved by IDRBT before Execution. 
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