

				<u>IDRBT Clarification to the Pre-bid Meeting Queries held on 27th April 2021</u>	<u>Tender No : IDRBT/SYS/PP/006/2021-2022 dated 22nd April 2021</u>	<u>Annexure - A</u>
Sr.No	Bidder Name	Page No	Clause No	Query	Change Required	IDRBT Clarifications
1	Frontier Business Systems Pvt Ltd.,	8	11(a)	1. Delivery period for all brands is 10 to 12 weeks and request for the same. This is due to worldwide shortage of Panels.		Accepted; The delivery period of the proposed Bill of Material is 10 to 12 Weeks
		8	Sr.No 20	2. Battery rating to be decreased from 42whr to 40 whr for both the type of Laptops		Accepted; Battery rating is revised from 42whr to 40 whr for Type - I & II Laptops
2	SVS Technologies	8	Sr.No 12	1) Point number – 12- Others- Dual Channel Thermal Mechanism .	Single Channel; Single channel by default, if you want dual channel , we may have to opt for higher end Laptop like Xeon Processor (Mobile Workstation)	No Change; The bidder may propose a suitable model meeting the given specifications.
3	Cache Pheriphral	8	11(a)	1) Point number – 12- Others- Dual Channel Thermal Mechanism – Most of the laptops – Mid Range to High Range have the coolants in built.		Clarified above.
		6	11(a)	2) Delivery schedule : Considering the pandemic situation delivery time lines will be from 10 weeks to 12 weeks from the receipt of confirmed order.		Clarified above.
4	CHS Computes	6	11(a)	1) Delivery schedule : Considering the pandemic situation delivery time lines will be from 10 weeks to 12 weeks from the receipt of confirmed order.		Clarified above.
5	Akshara Enterprises India Pvt.Ltd.,	6	11(a)	11. Other Terms and Conditions: a. Delivery & Installation Period Delivery, Installation and Operationalization should be not more than Four Weeks from the date of purchase order. Delay in delivery and installation may invite penalties for the vendors.	As per the OEM, under the given conditions, the earliest delivery possible is 12-13 weeks from the date of PO from IDRBT. Request you to please make a note of the same and amend the tender accordingly as it is not possible to deliver, install and make ready for operations in four weeks time.	Clarified above.